

TABLE OF CONTENTS

PROCUREMENT AND CONTRACTING DOCUMENTS GROUP

DIVISION 00 - PROCUREMENT AND CONTRACTING REQUIREMENTS

00 00 10	Table of Contents
00 43 33	Schedule of Subcontractors, Manufacturers and Products
00 63 53	Request for Change Proposal Form
	Request for Information Form
	Waiver of Claims for Use of Electronic Data Form

SPECIFICATIONS GROUP

General Requirements Subgroup

DIVISION 01 - GENERAL REQUIREMENTS

01 10 00	Summary
01 25 00	Substitution Procedures
01 26 00	Contract Modification Procedures
01 29 00	Payment Procedures
01 31 00	Project Management and Coordination
01 32 00	Construction Progress Documentation
01 32 33	Photographic Documentation
01 33 00	Submittal Procedures
01 40 00	Quality Requirements
01 42 00	References
01 50 00	Temporary Facilities and Controls
01 60 00	Product Requirements
01 73 00	Execution
01 77 00	Closeout Procedures
01 78 23	Operation and Maintenance Data
01 78 39	Project Record Documents

Facility Construction Subgroup

DIVISION 02 - EXISTING CONDITIONS

02 41 19	Selective Structure Demolition
----------	--------------------------------

Facility Services Subgroup

DIVISION 26 - ELECTRICAL

26 05 00	Common Work Results for Electrical
26 05 19	Conductors and Cables
26 05 26	Grounding and Bonding
26 05 29	Hangers and Supports
26 05 33	Raceways
26 05 43	Underground Ducts and Raceways
26 05 53	Identification for Electrical Systems
26 06 00	Electrical Demolition
26 22 00	Low-Voltage Transformers

1872-03
Statewide Energy Security Design
National Guard Armory Renovation – Camp Atterbury DPW Bldg. 232
Edinburgh, IN

SECTION 00 00 10
TABLE OF CONTENTS

DIVISION 26 - ELECTRICAL (*cont.*)

26 28 13	Fuses
26 28 16	Enclosed Switches
26 32 13	Engine Generators
26 36 00	Transfer Switches

END OF SECTION