

Table of Contents

Notice to Bidders	
Bid Form	
Instructions to Bidders	
Contractor's Bid for Public Work - Form 96 (Revised 2005)	
Minority, Women's and Veteran's Business Enterprise Participation Plan	
Contractor Asbestos Certification	
Asbestos Protocol for Contractors	
E-Verify Affidavit	
Performance and Payment Bond	
IN Worker's Compensation Certificate of Compliance	
Construction Agreement	
Escrow Agreement	
First Financial Bank	
Bank of New York Mellon Trust Company, N.A.	
General Conditions of the Contract for Construction	
Supplementary General Conditions	
Modifications to the General Conditions & Supplementary General Conditions	
Project Site Requirements	

July 31, 2018

INDEX TO SPECIFICATIONS

DIVISION 01 – GENERAL REQUIREMENTS

01 10 00	SUMMARY OF WORK	01 10 00-1 thru 01 10 00-5
01 23 00	ALTERNATES	01 23 00-1 thru 01 23 00-2
01 25 00	SUBSTITUTION PROCEDURES	01 25 00-1 thru 01 25 00-5
01 31 00	PROJECT MANAGEMENT AND COORDINATION	01 31 00-1 thru 01 31 00-8
01 33 00	SUBMITTAL PROCEDURES	01 33 00-1 thru 01 33 00-9
01 73 29	CUTTING AND PATCHING	01 73 29-1 thru 01 73 29-2
01 77 00	CLOSEOUT PROCEDURES	01 77 00-1 thru 01 77 00-5

DIVISION 02 - SITEWORK

02 41 19	SELECTIVE DEMOLITION	02 41 19-1 thru 02 41 19-3
----------	----------------------	----------------------------

DIVISION 03 THRU DIVISION 05 – NOT USED

DIVISION 06 – WOOD AND PLASTICS

06 10 53	MISCELLANEOUS ROUGH CARPENTRY	06 10 53-1 thru 06 10 53-4
06 41 16	CASEWORK	06 41 16-1 thru 06 41 16-5

DIVISION 07 – THERMAL AND MOISTURE PROTECTION

07 92 00	JOINT SEALANTS	07 92 00-1 thru 07 92 00-5
----------	----------------	----------------------------

DIVISION 08 – DOORS AND WINDOWS

08 11 00	HOLLOW METAL DOORS AND FRAMES	08 11 00-1 thru 08 11 00-4
08 14 16	FLUSH WOOD DOORS	08 14 16-1 thru 08 14 16-5
08 71 00	DOOR HARDWARE	08 71 00-1 thru 08 71 00-7
08 81 26	GLASS AND GLAZING	08 81 26-1 thru 08 81 26-4

DIVISION 09 – FINISHES

09 68 13	CARPET TILE	09 68 13-1 thru 09 68 13-4
09 22 16	NON-STRUCTURAL METAL FRAMING	09 22 16-1 thru 09 22 16-3
09 29 16	GYPSUM BOARD	09 21 16-1 thru 09 21 16-7
09 51 23	ACOUSTICAL TILE CEILING	09 51 23-1 thru 09 51 23-6
09 65 19	RESILIENT TILE FLOORING	09 65 19-1 thru 09 65 19-4
09 91 23	INTERIOR PAINTING	09 90 00-1 thru 09 90 00-5

DIVISION 10 – SPECIALTIES

10 11 00	VISUAL DISPLAY SURFACES	10 11 00-1 thru 10 11 00-4
10 28 13	TOILET ACCESSORIES	10 28 13-1 thru 10 28 13-3
10 40 00	INTERIOR SIGNAGE	10 40 00-1 thru 10 40 00-3

DIVISION 11 – EQUIPMENT

11 30 00	RESIDENTIAL EQUIPMENT	11 30 00-1 thru 11 30 00-2
11 79 00	THERAPY EQUIPMENT	11 79 00- thru 11 79 00-2

DIVISION 12 THRU DIVISION 20 – NOT USED

DIVISION 21 – FIRE SUPPRESSION

21 05 00	COMMON WORK RESULTS FOR FIRE SUPPRESSION	21 05 00-1 thru 21 05 00-10
21 13 13	WET-PIPE SPRINKLER SYSTEMS	21 13 13-1 thru 21 13 13-11

DIVISION 22 – PLUMBING

22 05 00	COMMON WORK RESULTS FOR PLUMBING	22 05 00-1 thru 22 05 00-12
22 11 16	DOMESTIC WATER PIPING	22 11 16-1 thru 22 11 16-16
22 13 16	SANITARY WASTE AND VENT PIPING	22 13 16-1 thru 22 13 16-12
22 40 00	PLUMBING FIXTURES	22 40 00-1 thru 22 40 00-6

DIVISION 23 – HEATING, VENTILATION, AND AIR CONDITIONING (HVAC)

23 05 00	COMMON WORK RESULTS FOR HVAC	23 05 00-1 thru 23 05 00-20
23 31 13	METAL DUCTS	23 31 13-1 thru 23 31 13-14
23 33 00	AIR DUCT ACCESSORIES	23 33 00-1 thru 23 33 00-12
23 37 13	DIFFUSERS, REGISTERS AND GRILLES	23 37 13-1 thru 23 37 13-4

DIVISION 26 – ELECTRICAL AND LIGHTING

26 05 00	COMMON WORK RESULTS FOR ELECTRICAL	26 05 00-1 thru 26 05 00-4
26 05 19	LOW-VOLTAGE ELECTRICAL POWER CONDUCTORS AND CABLES	26 05 19-1 thru 26 05 19-6
26 05 26	GROUNDING AND BONDING FOR ELECTRICAL SYSTEMS	26 05 26-1 thru 26 05 26-5
26 05 33	RACEWAY AND BOXES FOR ELECTRICAL SYSTEMS	26 05 33-1 thru 26 05 33-12
26 27 26	WIRING DEVICES	26 27 26-1 thru 26 27 26-8
26 51 00	INTERIOR LIGHTING	26 51 00-1 thru 26 51 00-7

DIVISION 27 – COMMUNICATIONS

27 13 00	COMMUNICATIONS	27 13 00-1 thru 27 13 00-16
----------	----------------	-----------------------------