SECTION 0002 00 - NOTICE TO BIDDERS

NOTICE TO BIDDERS

Notice is hereby given that sealed bids will be received:

By:  New Albany Floyd County Consolidated School Corporation
2813 Grant Line Road
New Albany, IN 47150

For: 2018 Renovation and Addition Greenville Elementary
7025 Cross Street
Greenville, IN 47124

At Education Support Center Board Room
2801 Grant Line Road
New Albany, IN 47150

Until: 10:00 AM (local time), October 17, 2018

Bid Opening:  Bids will be publicly opened and read aloud at 10:00 AM (local time), in the
Education Support Center Board Room.

All work for the complete construction of the Project will be under one or more prime contracts with the
Owner based on bids received and on combinations awarded. The Construction Manager will manage
the construction of the Project.

Construction shall be in full accordance with the Bidding Documents which are on file with the Owner
and may be examined by prospective bidders at the following locations:

Office of the Construction Manager The Skillman Plan Room
The Skillman Corporation
3834 S. Emerson Avenue, Building A www.skillmanplanroom.com

Indianapolis, IN 46203
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Prime and Non-Prime Contract Bidders must place an order on www.skillmanplanroom.com to be
able to download documents electronically or request printed documents. There is no cost for
downloading the bidding documents. Bidders desiring printed documents shall pay for the cost of
printing, shipping and handling. Reprographic Services are provided by:

Eastern Engineering 9901 Allisonville Road, Fishers, IN 46038, Phone 317-598-0661

WAGE SCALE: Wage Scale does not apply to this project.

A Pre-Bid Conference will be held on October 3, 2018 at 1:00 PM, local time, at Greenville
Elementary, 7025 Cross Street, Greenville, IN 47124. Attendance by bidders is optional, but
recommended, in order to clarify or answer questions concerning the Drawings and Project Manual for
the Project.

Bid security in the amount of ten percent (10%) of the Bid must accompany each Bid in accordance
with the Instructions to Bidders.

The successful Bidders will be required to furnish Performance and Payment Bonds for one hundred
percent (100%) of their Contract amount prior to execution of Contracts.

Contractors submitting bids for the performance of any Work as specified in this building Project
should make such Bids to New Albany Floyd County Consolidated School Corporation.
Contractors are advised that the Contract as finally entered into with any successful Bidder may be
entered into with either the School Corporation or the Building Corporation or certain portions of the
Contract may be entered into by both the School Corporation and the Building Corporation.

The Owner reserves the right to accept or reject any Bid (or combination of Bids) and to waive any

irregularities in bidding. All Bids may be held for a period not to exceed 60 days before awarding
contracts.

New Albany Floyd County Consolidated School Corporation
By: William W. Wiseheart, Director of Facilities

END OF SECTION 00 02 00
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SECTION 011200 - MULTIPLE CONTRACT SUMMARY

PART 1 - GENERAL

1.01 RELATED DOCUMENTS
A Drawings and General Provisions of the Prime Contract, including amended General
Conditions and other Division 1 Specification Sections, apply to Work of this
Section.
1.02 SUMMARY
A The intent of this Section is to indicate the Work required by the Contractors and to
provide information regarding the duties, responsibilities, and cooperation required
by the Contractors, with similar requirements for the subcontractors and suppliers.
B. Owners right to maintain current operations

C. Occupancy requirements

D. Work by Owner

E. Permits, fees, and notices

F. Labor and materials

G. Verifications of existing dimensions
H. Project security

l. Coordination of work
J. Time of commencement and completion
K. Schedule of contract responsibilities
1.03 WORK UNDER SEPARATE CONTRACTS
A. Prime Contracts are defined to include the following contracts described in the
Schedule of Contract Responsibilities included hereinafter; and each is recognized to

be a major part of the project, with Work to be performed concurrently and in close
coordination with Work of other Prime Contracts.
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The "Contract Documents,” as defined in the General Conditions, include "the
Drawings.” Although Drawings are grouped and identified by classification of the
Work, Contractors shall be responsible for their Work as specified herein and as
indicated on the Drawings. Although the majority of the Drawings are "to scale,"”
Contractors are directed to use indicated dimensions for determining material
quantities and for other reasons. No additional monies will be allowed due to
Contractors using "scaling instruments” to determine material quantities or for other
reasons.

Separate prime contracts will be awarded as per the ""Schedule of Contract
Responsibilities™ (see Part 3— Execution). Contractors shall include Work required
by the Specifications and Drawings for each contract area defined in the Schedule.

Work for the complete construction of the Project will be under multiple prime
contracts with the Owner. The Construction Manager will manage the construction
of the Project.

Each Contractor shall be responsible for demolition and disposal of existing items
relative to his Contract.

1.04 ADMINISTRATIVE RESPONSIBILITIES OF PRIME CONTRACTORS AND CM

A
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The Construction Manager shall be responsible for the maintenance of the

Construction Schedule and management of every phase of the Work.

1. Each Contractor shall read the Specifications and Drawings for other separate
Contracts for fixed equipment and the like to be incorporated or attached or
built in to the Work; and familiarize himself with the requirements and
responsibilities of other Contracts to enable the required coordination and

supervision.
2. Each Contractor shall also familiarize himself with other items to be
incorporated into the Work including equipment and Work by the Owner.
3. Each Contractor shall cooperate with the Construction Manager in notifying

him when the Work is at a stage to require the services of other Contractors
and shall notify the Construction Manager in the event that such other
Contractors do not carry out their responsibilities in connection with such
notification.

Contractors shall cooperate with and assist the Construction Manager in the
preparation of construction progress and procedures, schedule of product deliveries,
and their effect on the overall project progress and completion. Other Contractors
shall cooperate in getting their Work and the Work of their subcontractors completed
according to the schedule as prepared and maintained by the Construction Manager.
Each Contractor shall immediately notify the Construction Manager of a delay in
delivery of products or the scheduled date of completion that may affect the total
progress of construction.
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The Owner will furnish the topographical survey, either as a part of these Drawings
or separately, giving the general topographical lines existing at the site and the
property lines.

Contractors required to make connections to existing utilities, especially sewerage
where gravity flow occurs, shall verify grades and locations at points of such
connections and shall notify the Construction Manager of circumstances which
would adversely affect the proper flow or connection to such facilities.

1.05 PRIME CONTRACTORS USE OF PREMISES

A. Use of the Site: Limit use of the premises to work in areas indicated. Confine operations
to areas within contract limits indicated. Do not disturb portions of the site beyond the
areas in which the Work is indicated.

1. Owner Occupancy: Allow for Owner occupancy and use by the public.

2. Driveways and Entrances: Keep driveways and entrances serving the
premises clear and available to the Owner, the Owner’s employees, and
emergency vehicles at all times. Do not use these areas for parking or storage
of materials. Schedule deliveries to minimize space and time requirements
for storage of materials and equipment on site.

Use of the Existing Building: Maintain the existing building in a weathertight
condition throughout the construction period. Repair damage caused by construction
operations. Take all precautions necessary to protect the building and its occupants
during the construction period.

1.06 OWNERS RIGHT TO MAINTAIN OPERATIONS

A
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During the course of this Project, normal and customary functions and operations
must be maintained. The Contract Documents are intended to define a strict
separation between the school activities of students and staff from the activities of the
construction project.

The Construction Manager, Architect, and Owner will not tolerate any visible or
audible actions initiated or responded to by any employees of Contractors on this
Project toward any students, teachers, or staff members at the school system.
Violators shall be promptly removed from the site.

The Owner intends to instruct students, teachers, and staff to refrain from
communications with Contractor’s personnel working on this Project. All
communication with Owner and staff shall be through the Construction Manager.

Contractors must expend their best effort toward protection of the health, safety, and

welfare of occupants on the Owner’s property during the course of Work on this
Project.
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1.07 OCCUPANCY REQUIREMENTS

A

Full Owner Occupancy: The Owner will occupy the site and existing building during
the entire construction period. Cooperate with the Owner during construction
operations to minimize conflicts and facilitate Owner usage. Perform the Work so as
not to interfere with the Owner’s operations.

Partial Owner Occupancy: The Owner reserves the right to occupy and to place and

install equipment in completed areas of the building prior to Substantial Completion,

provided such occupancy does not interfere with completion of the Work. Such

placing of equipment and partial occupancy shall not constitute acceptance of the

total Work.

1. The Construction Manager will prepare a Certificate of Substantial
Completion for each specific portion of the Work to be occupied prior to
Owner occupancy.

2. Party which obtained general building permit shall obtain a Certificate of
Occupancy from local building officials prior to Owner occupancy.
3. Prior to partial Owner occupancy, mechanical and electrical systems shall be

fully operational. Required inspections and tests shall have been successfully
completed. Upon occupancy, the Owner will operate and maintain
mechanical and electrical systems serving occupied portions of the building.

4. Upon occupancy, the Owner will assume responsibility for maintenance and
custodial service for occupied portions of the building.

1.08 WORK BY OWNER

A

The Owner intends to complete the following items of Work outside the provisions
of these Contract Documents. Contractors shall not restrict or interfere with the
Owner's right to the Project to accomplish this Work.

1. Equipment and furniture except as scheduled and specified under Divisions
11 and 12 and shown on the Drawings.

2. Items which may be deleted from Contracts for Work as required by the
Contract Documents.

3. Existing school maintenance work.

4. The purchase and supplying of certain materials as noted in the Project
Manual.

1.09 PERMITS, FEES, AND NOTICES

A.
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The Bid Category No. 1 — General Trades Contractor will secure the general
building permit for the Owner. Each Contractor shall secure and pay for other
permits, governmental fees, and licenses necessary for the proper execution and
completion of his Work, which are applicable at the time the bids are also received.
Fees to relocate utilities on Owner's property shall be included in the bid of the
Contractor doing the relocation.
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1. State filing fees for plan approval are the responsibility of the Owner and will
be paid by the Owner.

Utility Tie-Ins: Shall be arranged with local utility company and other involved
parties for minimum interruption of service.

Shutdowns of existing systems shall be limited to minimum time required and
scheduled with other involved parties. Provide 2 days written notice of shutdown to
Construction Manager and Owner.

Inspections of installed work shall be performed by the governing authority as
arranged for by the Contractor. Work shall not be covered until approved.

Each Contractor shall give notices and comply with laws, ordinances, rules,
regulations, and orders of public authorities bearing on the performance of his Work.
If a Contractor observes that the Contract Documents are at variance therewith, he
shall promptly notify the Construction Manager in writing, and necessary changes
shall be adjusted by appropriate notification. If a Contractor performs Work knowing
it to be contrary to such laws, ordinances, rules, and regulations, and without such
notice to the Construction Manager, he shall assume full responsibility therefore and
shall bear the costs attributable thereto.

1.10 LABOR AND MATERIALS

A
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Unless otherwise specifically noted, the Contractor shall provide and pay for labor,
materials, equipment, tools, construction equipment and machinery, water, heat,
utilities, transportation, and other facilities and services necessary for the proper
execution and completion of his Work, whether temporary or permanent and whether
or not incorporated or to be incorporated in the Work.

Each Contractor shall enforce strict discipline and good order among his employees
or other persons carrying out Work of his Contract and shall not permit employment
of unfit person or persons or anyone not skilled in the task assigned to them.

Contractors and Subcontractors shall be subject to such rules and regulations for
the conduct of the Work as the Owner may establish. Employees shall be properly
and completely clothed while working. Bare torsos, legs and feet will not be
allowed. Possession or consumption of alcoholic beverages or drugs, tobacco or
other noxious behavior on the site is strictly prohibited. Violators shall be
promptly removed from the site. Smoking is not permitted on school property or
within school buildings.
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Contractors will conduct criminal background checks (extent of and/or service to be
used will be established by the Owner) on every employee assigned to work on the
Project and clear them through the National Sex Offender Registry prior to their
assignment to Project. Contractors will require the same of sub-contractors.

ID Badges will be issued by The Skillman Corporation upon receipt of verification
from the Contractor that the employee/subcontractor employee or independent
contractor has a satisfactory record to work on the Project.

E-Verify Compliance: Pursuant to I.C. 22-5-1.7, Contractor shall enroll in and
verify the work eligibility status of all newly hired employees of Contractor
through the E-Verify Program (Program). Contractor is not required to verify the
work eligibility status of all newly hired employees through the Program if the
Program no longer exists. Also pursuant to 1.C. 22-5-1.7, Contractor must execute
an affidavit affirming that the Contractor does not knowingly employ an
unauthorized alien and confirming Contractor’s enrollment in the Program, unless
the Program no longer exists, shall be filed with the Owner prior to the execution
of this contract. This contract shall not be deemed fully executed until such
affidavit is delivered to the Owner.

Contractor and its subcontractors shall not knowingly employ or contract with an
unauthorized alien or retain an employee or contract with a person that contractor
or its subcontractor subsequently learns is an unauthorized alien. If Contractor
violates this provision the Owner shall require Contractor to remedy the violation
not later than thirty (30) days after the Owner notifies Contractor. If Contractor
fails to remedy the violation within the thirty (30) day period, the Owner shall
terminate the contract for breach of contract. If Owner terminates the contract,
Contractor shall be liable to the Owner for actual damages in addition to any other
contractual remedies. There is a rebuttable presumption that Contractor did not
knowingly employ an unauthorized alien if Contractor verified the work eligibility
status of the employee through the Program.

Prior to performing any work, Contractor shall require each subcontractor to
certify to Contractor that the subcontractor does not knowingly employ or contract
with an unauthorized alien and has enrolled in the Program. Contractor shall
maintain on file a certification from each subcontractor throughout the duration of
this contract or project which is the subject of this contract. If Contractor
determines that a subcontractor is in violation of this provision, Contractor may
terminate its contract with the subcontractor for such violation. In Accordance
With I.C. 5-16-13 Contractor must provide the E-Verify Case Number of every
employee that works on the project. This requirement includes the contractor’s
subs and suppliers to the fourth (4 tier.
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The Owner is requiring that all contractors’ personnel and their onsite employees
(trade employees) and subcontractors submit an expanded history check through Safe
Hiring Solutions, P.O. Box 295, Danville, IN 46122, 1-888-215-8296. (Contractor is
responsible for the cost of this background check). This should meet with the
Owner’s approval prior to the employee starting work on the project. All contractors’
personnel and employees, once cleared for work will be issued a project
identification badge that must be worn at all times while on site. All contractors will
be expected to provide the required name, address, picture state driver’s license or
picture state identification card information to The Skillman Corporation Site
Manager no later than 24 hours in advance of the employee coming to work at the
project site.

The new Public Works Law pursuant to Indiana Code 5-16-13 Requirements for
Contractors on Public Works Projects enacted by the Indiana Legislator requires,
in addition to requirements already in effect, contractors to comply with the
following:

1. Tier 1 -General/Prime Contractors to self-perform 15% of their total

Contract.

2. Qualification thru the Department of Administration or INDOT. For
the bidders on State Projects and on State Projects more than $150,000
Qualification is required prior to bidding per IC 4-13.6-4. For work on
Local Unit Government Projects qualification is only required on
contracts of $300,000.

3. Include Written Drug Testing Plan that covers all employees of the
bidder who will perform work on the public work project and meets or
exceeds the requirements set in IC 4-13-18-5 or IC 4-13-18-6 with Bid.

4. Minimum Insurance Requirements $1M/occurrence $2M/aggregate.
However, check your bidding requirements as the Owners may have
higher limit requirements.

5. Mandatory enrollment in E-Verify by all contractors down to the 4th
Tier Sub Contracts and must provide the case verification number of
all employees working on the project.

6.  Prohibits contractors down to the 4th Tier Sub Contract from paying
employees in cash.

7. Requirement to retain payroll records for 3 years

8.  All contractors down to the 4th Tier Sub Contract must comply with
Fair Labor Act, Indiana’s Workers Compensation and Unemployment
Compensation Insurance.

9.  Mandatory Training Requirements based upon number of employees.
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Failure to comply may result in debarment from public works projects for up to 4 years.

All contractors down to the 4™ Tier Sub Contract must maintain general liability
insurance in at least the following amounts: Each Occurrence Limit of $1,000,000
and General Aggregate Limit of $2,000,000. Other requirements and limits may
apply see specification section 00 08 20 Schedule of Insurance Requirements.

1.11 CUTTING AND PATCHING

A

Refer to Section 01 73 10 — Cutting and Patching, for provisions on this subject.

1.12 VERIFICATIONS OF EXISTING DIMENSIONS

A.

When verification of existing dimensions is required, the Contractor requiring said
verification for the construction or fabrication of his material shall be the Contractor
responsible for the procurement of the field information.

1.13 PROJECT SECURITY

A

Each Prime Contractor shall take all reasonable precautions to prevent injury, damage
or loss to people and property in, on and adjacent to the project. This shall include
not only their own work or property but that of other contractors and the Owner.

If deemed necessary by The Construction Manager a project wide security program
may be developed for the purpose of preventing damage or loss at the project site or
property adjacent thereto. Once accepted by the Owner, contractors shall comply.

1.14 SCHEDULE OF CONTRACT RESPONSIBILITIES - SCOPE

A
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Contractors shall submit their proposals based on the work included under each
contract area as listed herein. Include Work necessary for a complete project, as
shown on the Drawings and called for in the Specifications.

Questions concerning the phasing or "Schedule of Contract Responsibilities™ should
be directed to the Construction Manager, who will be the interpreter and be
responsible for this Schedule of Contract Responsibilities and Contract Breakdown,
prior to submitting proposals and during construction.

The requirements of Division 1 are a part of the Work of each and every contract
area. The Contractor for any one contract area shall be familiar with the Work and
requirements of all other contract areas.

Certain Specification Sections describe Work to be performed under several contract
areas. (Example: 06 10 00 - Rough Carpentry.) Provide Work of this nature as
required for each contract area whether or not enumerated in the Schedule of
Contract Responsibilities.
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The following contract areas are broken down by Specifications Section conforming
basically to the CSI format.

The Drawings and Specifications as furnished for each of the Contracts is for the
convenience of the Contractor in preparing a proposal for this Project. However, each
Contractor is responsible to review the complete set of Drawings and Specifications
to assure that Work required to be installed to complete his phase of the Work is
included in his proposal. This "Schedule of Contract Responsibilities” is a definition
of the work as it is to be bid in separate contracts. Where a specific item of Work is
not defined, but is normally inherent to a trade, or is included in the scope of the
applicable technical revision, it will be the responsibility of that Contractor to include
the Work in his proposal.

This "Schedule of Contract Responsibilities™ is to aid each Contractor in defining the
Scope of Work to be included in his proposal. However, omissions from this
"Schedule of Responsibilities” do not relieve the Contractor from including in his
proposal that Work which will be required to complete his Contract. Each Contractor
should read the "Schedule of Contract Responsibilities” completely to familiarize
himself with the Work of other Contractors that may have Work in adjacent areas and
to coordinate the interfacing problems that may occur as the work is assembled and
constructed.

Where specific Work is to be completed under a particular phase of the Project and
the Work is wholly or partially completed by other trades because of the type of work
involved or jurisdictional trade agreements, the Contractor will be responsible to
subcontract the Work as necessary to complete the Work included in his Contract.
No delay in the Work will be allowed due to the failure of the Contractor to
subcontract related work required by jurisdictional trade agreements.

1.15 COORDINATION OF WORK

A
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Each Contractor is responsible to coordinate his Work with the Work of other trades
and other Contractors and requirements of the school system. The Contractor must
make space allowances for Work of other Contractors; provide necessary openings
where indicated or implied by the Drawings and Specifications. Each Contractor is
responsible to protect his own Work.

Multiple Contract Summary Section 01 12 00-9



1.16 TIME OF COMMENCEMENT AND COMPLETION

A. The Contractor shall commence work within ten (10) days after being notified in
writing to proceed and shall complete the Work within the time limitations
established in the Form of Agreement.

1. It is anticipated that construction will start 12/1/18.
2. Construction shall be complete 9/30/19.

PART 2 - PRODUCTS: (Not Used)

PART 3 - EXECUTION

3.01 SCHEDULE OF CONTRACT RESPONSIBILITIES

3.02 GENERAL REQUIREMENTS

A. PROVIDED BY OWNER THROUGH THE CONSTRUCTION MANAGER

Section 013200 Schedules and Reports
Section 014510 Testing Laboratory Services
Section 017150 Final Cleaning
B. PROVIDED BY ALL CONTRACTORS AS APPLICABLE
Section 011200 Multiple Contract Summary
Section 012300 Alternates
Section 012500 Contract Modification Procedures
Section 012800 Schedule of Values
Section 012900 Applications for Payment
Section 013100 Project Meetings
Section 013200 Schedules and Reports
Section 013300 Submittal Procedures
Section 014000 Quality Requirements
Section 014510 Testing Laboratory Services (Paragraph 1.05)
Section 015050 Temporary Facilities and Controls
Section 01 54 60 Environment Protection
Section 0154 80 Utility Protection
Section 0156 30 Water Control
Section 0156 90 Housekeeping & Safety
Section 0159 20 Offices and Sheds
Section 01 60 00 Product Requirements
Section 017250 Work Layout
Section 017310 Cutting and Patching
Section 017700 Contract Closeout
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All Contractors shall provide their Superintendents with radios capable of handling
multiple channels and compatible with radios used by the Construction Manager.

All contractors shall subscribe to PlanGrid for use on this project. The number of
users is up to the contractor. PlanGrid will be used for the current construction
documentation to include, current set, addenda, SI’s, RFI’s, As-Built Conditions,
QA/QC, and Punch Lists. Visit www.PlanGrid.com to determine subscription
pricing. At a minimum onsite personnel will be required to use this product to
facilitate communication. It is recommended that an office administrator assist
field personnel. PlanGrid is a tool for the construction phase and will not be used
for bidding.

PROVIDED BY DESIGNATED CONTRACTORS

Section 012100 Allowances

Section 015110 Temporary Electricity, Lighting and Warning Systems
Section 015130 Temporary Heating, Ventilation and Cooling
Section 015150 Temporary Water

Section 015160 Temporary Sanitary Facilities

Section 015180 Temporary Fire Protection

Section 015210 Construction Aids and Temporary Enclosures
Section 015260 Rubbish Container

Section 015320 Tree and Plant Protection

Section 015330 Barricades

Section 015500 Access Roads and Parking Areas

Section 0156 20 Dust Control

Section 01 56 80 Erosion Control

Section 015760 Project Signs

Section 017200 Field Engineering

3.03 BID CATEGORIES

A
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ALL BID CATEGORIES

Clarifications:

1. Use of excessive noise producing equipment and demolition operations that
will interrupt normal school instruction will not be permitted during normal
school operating hours. Contractors that require the use of such equipment or
that have interruptive demolition operations shall include in their bid the
performance of such work after normal school operating hours. Contractors
requiring the use or installation of materials that create excessive fumes must
include in their bid the performance of such work after normal school operating
hours. The contractor performing the work shall provide adequate ventilation
to control fumes to allow normal school operations after the installation is
completed.

2. Regarding the installation of required penetrations, roof openings, wall
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openings and floor openings; the Contractor whose work creates the opening
or penetration is responsible for patching, restoring and sealing the opening
or penetration.

BID CATEGORY NO. 1 — General Trades
General Requirements in Paragraph 3.02.B above.

Section 012100 Allowances

Section 015150 Temporary Water

Section 015160 Temporary Sanitary Facilities
Section 015180 Temporary Fire Protection

Section 015210 Construction Aids and Temporary Enclosures
Section 0152 60 Rubbish Container

Section 015310 Fences

Section 015320 Tree and Plant Protection

Section 015330 Barricades

Section 015500 Access Roads and Parking Areas
Section 0156 20 Dust Control

Section 01 56 80 Erosion Control

Section 015760 Project Signs

Section 017200 Field Engineering

Section 02070 Selective Demolition

Section 02110 Site Clearing

Section 02200 Earthwork

Section 02282 Termite Control

Section 02513 Asphalt Concrete Paving

Section 02700 Drainage

Section 03300 Concrete

Section 05120 Structural Steel

Section 05220 Steel Joists

Section 05310 Steel Deck

Section 05500 Metal Fabrications

Section 05521 Aluminum Pipe and Tube Railings
Section 05700 Ornamental Metal

Section 05810 Expansion Joint Cover Assemblies
Section 06100 Rough Carpentry

Section 06402 Interior Architectural Woodwork
Section 07200 Insulation

Section 074210 Metal Plate Wall Panels

Section 07900 Joint Sealers

Section 08110 Steel Doors and Frames

Section 08211 Flush Wood Doors

Section 08330 Overhead Coiling Doors

Section 08410 Aluminum Entrance, Storefront Framing
Section 08710 Finish Hardware

Section 08800 Glass and Glazing

Section 09300 Tile
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Section
Section
Section
Section
Section
Section
Section

09900 Painting

10100 Visual Display Boards

10425 Signs

10522 Fire Extinguisher, Cabinets and Accessories
10651 Folding Panel Partitions

107310 Aluminum Protective Structures

10800 Toilet Accessories

Clarifications:

1.
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Regarding any references to “GC” or “General Contractor” indicated on the
Contract Documents, this work is the responsibility of the Bid Category No.
1 Contractor.

The Bid Category No. 1 Contractor is to include his bid, sweeping
compound and 100 man-hours for general building and site clean-up (or other
work) to be performed by a skilled laborer at the direction of the Construction
Manager throughout the duration of the project. At the end of the project,
unused hours will be converted into a dollar amount and returned to the
Owner as a deduct Change Order.

The Bid Category No. 1 Contractor shall provide plywood covered frames for
window openings, overhead door openings, and hinged plywood at door
openings to maintain temperatures necessary to perform the work and provide
security. Provide protection against adverse weather so that the building and
materials will not be damaged, and against unauthorized entry. Protection shall
be provided well in advance of finishing operations to prevent penetration of
dust or moisture into finished areas. Provide five (5) Construction grade
padlocks keyed alike with freeze protection for gates/doors with a minimum of
ten (10) keys for distribution to designated contractors and the Construction
Manager.

Concrete equipment pads and housekeeping pads shown or required for
mechanical, plumbing, fire protection and electrical equipment are the
responsibility of the contractor providing the equipment. Concrete for
encasement and light poles/bases is the responsibility of the Bid Category No.
6 Contractor.

The Bid Category No. 1 Contractor is responsible to remove any dirt and
mud that is tracked on the public roadways on a daily basis.

Provide access roads inside building sufficient to support structural steel
erection cranes. Within the building perimeter, provide access roads, using
drainage course material. Access Roads are to be of a width and thickness
equivalent to the volume of stone required for the entire building and located to
accommodate steel erection. At the appropriate time, distribute stone as
required for new construction and as directed by the Construction Manager.
Unless otherwise noted by the Construction Manager, remove all stone outside
the building and remove all stone that, in the opinion of the Construction
Manager, is too contaminated to reuse.

Regarding Specification Section 07900 — Joint Sealers, all contractors are to
provide caulking for their work in accordance with the Contract Documents. In
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general, the Contractor whose work creates the joint to be caulked (in the
normal sequence of work) is to provide the joint sealant.

The Bid Category No. 1 Contractor is to include 20 man-hours at a skilled
Painter’s pay rate for general touch up painting performed at the direction of the
Construction Manager. At the end of the project, unused hours will be
converted to a dollar amount and returned to the Owner through a deduct
Change Order.

BID CATEGORY NO. 2 — Masonry

General Requirements in Paragraph 3.02.B above.

Section
Section
Section
Section

012100 Allowances

04230 Reinforced Unit Masonry
04210 Brick Masonry

07900 Joint Sealers

Clarifications:

1.

Regarding Specification Section 07900 — Joint Sealers, all contractors are to
provide caulking for their work in accordance with the Contract Documents.
In general, the Contractor whose work creates the joint to be caulked (in the
normal sequence of work) is to provide the joint sealant.

BID CATEGORY NO. 3 — Roofing

General Requirements in Paragraph 3.02.B above.

Section
Section
Section
Section
Section

012100 Allowances

07200 Insulation

07570 Coated Foam Roofing
07600 Flashing and Sheetmetal
07900 Sealants

Clarifications:

1.

Regarding Specification Section 07900 — Joint Sealers, all contractors are to
provide caulking for their work in accordance with the Contract Documents.
In general, the Contractor whose work creates the joint to be caulked (in the
normal sequence of work) is to provide the joint sealant.

BID CATEGORY NO. 4 — Drywall & Acoustical

General Requirements in Paragraph 3.02.B above.

Section
Section
Section
Section
Section

1.

012100 Allowances

05400 Cold-Formed Metal Framing

07900 Sealants

09250 Gypsum Drywall and Interior Metal Stud Systems
09510 Acoustical Panel Ceilings

Clarifications:

Regarding Specification Section 07900 — Joint Sealers, all contractors are to
provide caulking for their work in accordance with the Contract Documents.
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In general, the Contractor whose work creates the joint to be caulked (in the
normal sequence of work) is to provide the joint sealant.

BID CATEGORY NO. 5 — Plumbing & Mechanical

General Requirements in Paragraph 3.02.B above.

Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section

Clarifications:

Concrete equipment pads and housekeeping pads shown or required for
plumbing, mechanical and electrical equipment are the responsibility of the
contractor installing or providing the equipment. Reference the Structural
Drawings for detail of pads.

1.

012100
015130
07900
15001
15002
15005
15060
15075
15081
15083
15110
15111
15141
15142
15151
15181
15411
15413
15414
15415
15418
15481
15720
15731
15732
15768
15815
15820
15838
15855
15860
15900
15950

Allowances

Temporary Heating, Ventilation and Cooling
Joint Sealers

General Mechanical Requirements

Basic Mechanical Requirements
Common Motor Requirements for Plumbing Equipment
Hangers and Supports

Identification for Plumbing Piping and Equipment
Plumbing Piping Insulation

Mechanical Insulation

General Duty Valves

Ball Valves for Plumbing Piping
Domestic Water Piping

Domestic Water Piping Specialties
Sanitary Waste and Vent Piping

Hydronic Piping

Commercial Water Closets

Commercial Lavatories

Commercial Sinks

Commercial Showers

Pressure Water Coolers

Fuel-Fired Domestic Water Heaters

Air Handling Units

Fan Coil Units and Cabinet Unit Heaters
Packaged Rooftop Air Conditioning Units
Unit Ventilators

Metal Ducts

Duct Accessories

Power and Gravity Generators

Diffusers, Registers and Grilles

Terminal Units

Instrumentation and Controls for HVAC
Testing, Adjusting and Balancing
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Regarding any references to “MC” or “Mechanical Contractor” indicated on
the Contract Documents, this work is the responsibility of the Bid Category
No. 5 Contractor.

Regarding Specification Section 07900 — Joint Sealers, all contractors are to
provide caulking for their work in accordance with the Contract Documents. In
general, the Contractor whose work creates the joint to be caulked (in the
normal sequence of work) is to provide the joint sealant.

Regarding any references to “PC” or “Plumbing Contractor” indicated on the
Contract Documents, this work is the responsibility of the Bid Category No.
5 Contractor.

The Bid Category No. 5 Contractor will lead the coordination of overhead
rough-in requirements with Bid Category No. 5 and 6.

BID CATEGORY NO. 6 — Electrical

General Requirements in Paragraph 3.02.B above.

Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section

1.

012100 Allowances

015110 Temporary Electricity, Lighting and Warning Systems
07900 Joint Sealers

16000 Electrical Index

16010 Basic Electrical Requirements
16032 Selective Electrical Demolition
16047 Electrical Identification and Signage
16080 Electrical Acceptance Testing
16110 Raceways and Conduit

16120 Wires and Connections

16143 Wiring Devices

16160 Cabinets and Enclosers

16190 Supporting Devices

16450 Grounding Systems

16470 Panelboards

16482 Motor Starters and Soft Starters
16500 Interior Building Lighting

16512 Exterior Lighting

16720 Fire-Alarm System

16734 Copper Horizontal Cabling

16735 Data System Cabling and Equipment
16770 Public Address System

Clarifications:

Concrete equipment pads and housekeeping pads shown or required for
plumbing, mechanical and electrical equipment are the responsibility of the
contractor installing or providing the equipment. Reference the Structural
Drawings for detail of pads.

Regarding any references to “EC” or “Electrical Contractor” indicated on the
Contract Documents, this work is the responsibility of the Bid Category No.
6 Contractor.
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Regarding Specification Section 07900 — Joint Sealers, all contractors are to
provide caulking for their work in accordance with the Contract Documents. In
general, the Contractor whose work creates the joint to be caulked (in the
normal sequence of work) is to provide the joint sealant.
The Bid Category No. 5 Contractor will lead the coordination of overhead
rough-in requirements with Bid Category No. 5 and 6.

END OF SECTION 01 12 00
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