SECTION 0002 00 - NOTICE TO BIDDERS

NOTICE TO BIDDERS

Notice is hereby given that sealed bids will be received:

By: Porter County Board of Commissioners
155 Indiana Avenue, Suite 205
Valparaiso, IN 46383

For:  Porter County North Annex - Bid Package No. 2
3560 Willowcreek Road
Portage, IN 46368

At 155 Indiana Ave, Suite 204 (Auditors Office)
Valparaiso, IN 46383

Until:  9:30AM (CST), on March 19, 2019

Bid Opening:  Bids will be publicly opened and read aloud at 10:00AM (CST), on March
19, 2019 in the Commissioners’ chambers of the Administration Center.

All work for the complete construction of the Project will be under multiple prime contracts with the
Owner based on bids received and on combinations awarded. The Construction Manager will manage
the construction of the Project.

Construction shall be in full accordance with the Bidding Documents which are on file with the Owner
and may be examined by prospective bidders at the following locations:

Office of the Construction Administrator: The Skillman Plan Room
The Skillman Corporation www.skillmanplanroom.com
8006 Aetna Street

Merrillville, IN 46410

Prime and Non-Prime Contract Bidders must place an order on www.skillmanplanroom.com to be
able to download documents electronically or request printed documents. There is no cost for
downloading the bidding documents. Bidders desiring printed documents shall pay for the cost of
printing, shipping, and handling. Reprographic Services are provided by:

Reprographic Arts, 2824 E. Michigan Blvd., Michigan City, IN 46360, Phone (219) 872-9111

A Pre-Bid Conference will be held on February 28", 2019 at 10:30AM (CST), North County
Annex Building. Attendance by bidders is optional, but recommended, in order to clarify or answer
questions concerning the Drawings and Project Manual for the Project.

Bid security in the amount of ten percent (10%) of the Bid must accompany each Bid in accordance
with the Instructions to Bidders.

The successful Bidders will be required to furnish Performance and Payment Bonds for one hundred
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percent (100%) of their Contract amount prior to execution of Contracts.

Contractors submitting bids for the performance of any Work as specified in this building Project
should make such Bids to Porter County Board of Commissioners.

The Owner reserves the right to accept or reject any Bid (or combination of Bids) and to waive any
irregularities in bidding. All Bids may be held for a period not to exceed 60 days before awarding
contracts.

Porter County Board of Commissioners

END OF SECTION 00 02 00
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SECTION011200- MULTIPLE CONTRACT SUMMARY

PART 1 - GENERAL

1.01 RELATED DOCUMENTS
A Drawings and General Provisions of the Prime Contract, including amended General
Conditions and other Division 1 Specification Sections, apply to Work of this
Section.
1.02 SUMMARY
A The intent of this Section is to indicate the Work required by the Contractors and to
provide information regarding the duties, responsibilities, and cooperation required
by the Contractors, with similar requirements for the subcontractors and suppliers.
B. Owners right to maintain current operations

C. Occupancy requirements

D. Work by Owner

E. Permits, fees, and notices

F. Labor and materials

G. Verifications of existing dimensions
H. Project security

l. Coordination of work

J. Time of commencement and completion

K. Schedule of contract responsibilities

1.03 WORK UNDER SEPARATE CONTRACTS

A. Prime Contracts are defined to include the following contracts described in the
Schedule of Contract Responsibilities included hereinafter; and each is recognized to
be a major part of the project, with Work to be performed concurrently and in close
coordination with Work of other Prime Contracts.

B. The "Contract Documents,” as defined in the General Conditions, include "the

Drawings.” Although Drawings are grouped and identified by classification of the
Work, Contractors shall be responsible for their Work as specified herein and as
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indicated on the Drawings. Although the majority of the Drawings are "to scale,"
Contractors are directed to use indicated dimensions for determining material
quantities and for other reasons. No additional monies will be allowed due to
Contractors using "scaling instruments” to determine material quantities or for other
reasons.

Separate prime contracts will be awarded as per the ""Schedule of Contract
Responsibilities™ (see Part 3— Execution). Contractors shall include Work required
by the Specifications and Drawings for each contract area defined in the Schedule.

Work for the complete construction of the Project will be under multiple prime
contracts with the Owner. The Construction Manager will manage the construction
of the Project.

Each Contractor shall be responsible for demolition and disposal of existing items
relative to his Contract.

1.04 ADMINISTRATIVE RESPONSIBILITIES OF PRIME CONTRACTORS AND CM

A
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The Construction Manager shall be responsible for the maintenance of the

Construction Schedule and management of every phase of the Work.

1. Each Contractor shall read the Specifications and Drawings for other separate
Contracts for fixed equipment and the like to be incorporated or attached or
built in to the Work; and familiarize himself with the requirements and
responsibilities of other Contracts to enable the required coordination and

supervision.
2. Each Contractor shall also familiarize himself with other items to be
incorporated into the Work including equipment and Work by the Owner.
3. Each Contractor shall cooperate with the Construction Manager in notifying

him when the Work is at a stage to require the services of other Contractors
and shall notify the Construction Manager in the event that such other
Contractors do not carry out their responsibilities in connection with such
notification.

Contractors shall cooperate with and assist the Construction Manager in the
preparation of construction progress and procedures, schedule of product deliveries,
and their effect on the overall project progress and completion. Other Contractors
shall cooperate in getting their Work and the Work of their subcontractors completed
according to the schedule as prepared and maintained by the Construction Manager.
Each Contractor shall immediately notify the Construction Manager of a delay in
delivery of products or the scheduled date of completion that may affect the total
progress of construction.

The Owner will furnish the topographical survey, either as a part of these Drawings

or separately, giving the general topographical lines existing at the site and the
property lines.
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Contractors required to make connections to existing utilities, especially sewerage
where gravity flow occurs, shall verify grades and locations at points of such
connections and shall notify the Construction Manager of circumstances which
would adversely affect the proper flow or connection to such facilities.

1.05 PRIME CONTRACTORS USE OF PREMISES

A

Use of the Site: Limit use of the premises to work in areas indicated. Confine
operations to areas within contract limits indicated. Do not disturb portions of the
site beyond the areas in which the Work is indicated.

1. Owner Occupancy: Allow for Owner occupancy and use by the public.

2. Driveways and Entrances: Keep driveways and entrances serving the
premises clear and available to the Owner, the Owner’s employees, and
emergency vehicles at all times. Do not use these areas for parking or storage
of materials. Schedule deliveries to minimize space and time requirements
for storage of materials and equipment on site.

Use of the Existing Building: Maintain the existing building in a weathertight
condition throughout the construction period. Repair damage caused by construction
operations. Take all precautions necessary to protect the building and its occupants
during the construction period.

1.06 OWNERS RIGHT TO MAINTAIN OPERATIONS

A

During the course of this Project, normal and customary functions and operations
must be maintained. The Contract Documents are intended to define a strict
separation between the school activities of students and staff from the activities of the
construction project.

The Construction Manager, Architect, and Owner will not tolerate any visible or
audible actions initiated or responded to by any employees of Contractors on this
Project toward any students, teachers, or staff members at the school system.
Violators shall be promptly removed from the site.

The Owner intends to instruct students, teachers, and staff to refrain from
communications with Contractor’s personnel working on this Project. All
communication with Owner and staff shall be through the Construction Manager.

Contractors must expend their best effort toward protection of the health, safety, and
welfare of occupants on the Owner’s property during the course of Work on this
Project.

1.07 OCCUPANCY REQUIREMENTS

A.
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Full Owner Occupancy: The Owner will occupy the site and existing building during
the entire construction period. Cooperate with the Owner during construction
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operations to minimize conflicts and facilitate Owner usage. Perform the Work so as
not to interfere with the Owner’s operations.

B. Partial Owner Occupancy: The Owner reserves the right to occupy and to place and
install equipment in completed areas of the building prior to Substantial Completion,
provided such occupancy does not interfere with completion of the Work. Such
placing of equipment and partial occupancy shall not constitute acceptance of the
total Work.

1. The Construction Manager will prepare a Certificate of Substantial
Completion for each specific portion of the Work to be occupied prior to
Owner occupancy.

2. Party which obtained general building permit shall obtain a Certificate of
Occupancy from local building officials prior to Owner occupancy.
3. Prior to partial Owner occupancy, mechanical and electrical systems shall be

fully operational. Required inspections and tests shall have been successfully
completed. Upon occupancy, the Owner will operate and maintain
mechanical and electrical systems serving occupied portions of the building.

4. Upon occupancy, the Owner will assume responsibility for maintenance and
custodial service for occupied portions of the building.

1.08 WORKBY OWNER
A. The Owner intends to complete the following items of Work outside the provisions

of these Contract Documents. Contractors shall not restrict or interfere with the
Owner's right to the Project to accomplish this Work.

1. Equipment and furniture except as scheduled and specified under Divisions
11 and 12 and shown on the Drawings.

2. Items which may be deleted from Contracts for Work as required by the
Contract Documents.

3. Existing school maintenance work.

4. The purchase and supplying of certain materials as noted in the Project
Manual.

5. The Owner, under separate contract, shall provide removal of identified

asbestos containing materials from the existing structure. The asbestos report
is available through the Construction Manager upon request.

1.09 PERMITS, FEES, AND NOTICES

A. The Construction Manager will secure the general building permit for the Owner.
Each Contractor shall secure and pay for other permits, governmental fees, and
licenses necessary for the proper execution and completion of his Work, which are
applicable at the time the bids are also received. Fees to relocate utilities on Owner's
property shall be included in the bid of the Contractor doing the relocation.

1. State filing fees for plan approval are the responsibility of the Owner and will
be paid by the Owner.
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Utility Tie-Ins: Shall be arranged with local utility company and other involved
parties for minimum interruption of service.

Shutdowns of existing systems shall be limited to minimum time required and
scheduled with other involved parties. Provide 2 days written notice of shutdown to
Construction Manager and Owner.

Inspections of installed work shall be performed by the governing authority as
arranged for by the Contractor. Work shall not be covered until approved.

Each Contractor shall give notices and comply with laws, ordinances, rules,
regulations, and orders of public authorities bearing on the performance of his Work.

If a Contractor observes that the Contract Documents are at variance therewith, he
shall promptly notify the Construction Manager in writing, and necessary changes
shall be adjusted by appropriate notification. If a Contractor performs Work knowing
it to be contrary to such laws, ordinances, rules, and regulations, and without such
notice to the Construction Manager, he shall assume full responsibility therefore and
shall bear the costs attributable thereto.

1.10 LABOR AND MATERIALS

A
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Unless otherwise specifically noted, the Contractor shall provide and pay for labor,
materials, equipment, tools, construction equipment and machinery, water, heat,
utilities, transportation, and other facilities and services necessary for the proper
execution and completion of his Work, whether temporary or permanent and whether
or not incorporated or to be incorporated in the Work.

Each Contractor shall enforce strict discipline and good order among his employees
or other persons carrying out Work of his Contract and shall not permit employment
of unfit person or persons or anyone not skilled in the task assigned to them.

Contractors and Subcontractors shall be subject to such rules and regulations for
the conduct of the Work as the Owner may establish. Employees shall be properly
and completely clothed while working. Bare torsos, legs and feet will not be
allowed. Possession or consumption of alcoholic beverages or drugs, tobacco or
other noxious behavior on the site is strictly prohibited. Violators shall be
promptly removed from the site. Smoking is not permitted on school property or
within school buildings.

Contractors will conduct criminal background checks (extent of and/or service to be
used will be established by the Owner) on every employee assigned to work on the
Project and clear them through the National Sex Offender Registry prior to their
assignment to Project. Contractors will require the same of sub-contractors.
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E. ID Badges will be issued by The Skillman Corporation upon receipt of verification
from the Contractor that the employee/subcontractor employee or independent
contractor has a satisfactory record to work on the Project.

F. Verify Compliance: Pursuant to I.C. 22-5-1.7, Contractor shall enroll in and verify
the work eligibility status of all newly hired employees of Contractor through the
E-Verify Program (Program). Contractor is not required to verify the work
eligibility status of all newly hired employees through the Program if the Program
no longer exists. Also pursuant to I.C. 22-5-1.7, Contractor must execute an
affidavit affirming that the Contractor does not knowingly employ an
unauthorized alien and confirming Contractor’s enrollment in the Program, unless
the Program no longer exists, shall be filed with the Owner prior to the execution
of this contract. This contract shall not be deemed fully executed until such
affidavit is delivered to the Owner.

Contractor and its subcontractors shall not knowingly employ or contract with an
unauthorized alien or retain an employee or contract with a person that contractor
or its subcontractor subsequently learns is an unauthorized alien. If Contractor
violates this provision the Owner shall require Contractor to remedy the violation
not later than thirty (30) days after the Owner notifies Contractor. If Contractor
fails to remedy the violation within the thirty (30) day period, the Owner shall
terminate the contract for breach of contract. If Owner terminates the contract,
Contractor shall be liable to the Owner for actual damages in addition to any other
contractual remedies. There is a rebuttable presumption that Contractor did not
knowingly employ an unauthorized alien if Contractor verified the work eligibility
status of the employee through the Program.

Prior to performing any work, Contractor shall require each subcontractor to
certify to Contractor that the subcontractor does not knowingly employ or contract
with an unauthorized alien and has enrolled in the Program. Contractor shall
maintain on file a certification from each subcontractor throughout the duration of
this contract or project which is the subject of this contract. If Contractor
determines that a subcontractor is in violation of this provision, Contractor may
terminate its contract with the subcontractor for such violation. In Accordance
with 1.C. 5-16-13 Contractor must provide the E-Verify Case Number of every
employee that works on the project. This requirement includes the contractor’s
subs and suppliers to the fourth (4™ tier.

G. The Owner is requiring that all contractors’ personnel and their onsite employees
(trade employees) and subcontractors submit an expanded history check through Safe
Hiring Solutions, P.O. Box 295, Danville, IN 46122, 1-888-215-8296. (Contractor is
responsible for the cost of this background check). This should meet with the
Owner’s approval prior to the employee starting work on the project. All contractors’
personnel and employees once cleared for work will be issued a project identification
badge that must be worn at all times while on site. All contractors will be expected
to provide the required name, address, picture state driver’s license or picture state
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identification card information to The Skillman Corporation Site Manager no later
than 24 hours in advance of the employee coming to work at the project site.

H. The new Public Works Law pursuant to Indiana Code 5-16-13 Requirements for
Contractors on Public Works Projects enacted by the Indiana Legislator requires,
in addition to requirements already in effect, contractors to comply with the
following:

1. Tier 1 —General/Prime Contractors to self-perform 15% of their total

Contract.

2. Qualification thru the Department of Administration or INDOT. For
the bidders on State Projects and on State Projects more than $150,000
Qualification is required prior to bidding per IC 4-13.6-4. For work on
Local Unit Government Projects qualification is only required on
contracts of $300,000.

3. Include Written Drug Testing Plan that covers all employees of the
bidder who will perform work on the public work project and meets or
exceeds the requirements set in 1C 4-13-18-5 or IC 4-13-18-6 with Bid.

4. Minimum Insurance Requirements $1M/occurrence $2M/aggregate.
However, check your bidding requirements as the Owners may have
higher limit requirements.

5. Mandatory enrollment in E-Verify by all contractors down to the 4™
Tier Sub Contracts and must provide the case verification number of
all employees working on the project.

6.  Prohibits contractors down to the 4™ Tier Sub Contract from paying
employees in cash.

7. Requirement to retain payroll records for 3 years

8.  All contractors down to the 4™ Tier Sub Contract must comply with
Fair Labor Act, Indiana’s Workers Compensation and Unemployment
Compensation Insurance.

9.  Mandatory Training Requirements based upon number of employees.

Failure to comply may result in debarment from public works projects for up to 4
years.

l. All contractors down to the 4™ Tier Sub Contract must maintain general liability
insurance in at least the following amounts: Each Occurrence Limit of $1,000,000
and General Aggregate Limit of $2,000,000. Other requirements and limits may
apply see specification section 00 08 20 Schedule of Insurance Requirements.

1.11 CUTTING AND PATCHING

A. Refer to Section 01 73 10 — Cutting and Patching, for provisions on this subject.
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1.12 VERIFICATIONS OF EXISTING DIMENSIONS

A When verification of existing dimensions is required, the Contractor requiring said
verification for the construction or fabrication of his material shall be the Contractor
responsible for the procurement of the field information.

1.13 PROJECT SECURITY

A. Each Prime Contractor shall take all reasonable precautions to prevent injury, damage
or loss to people and property in, on and adjacent to the project. This shall include
not only their own work or property but that of other contractors and the Owner.

B. If deemed necessary by The Construction Manager a project wide security program
may be developed for the purpose of preventing damage or loss at the project site or
property adjacent thereto. Once accepted by the Owner, contractors shall comply.

1.14 SCHEDULE OF CONTRACT RESPONSIBILITIES - SCOPE

A. Contractors shall submit their proposals based on the work included under each
contract area as listed herein. Include Work necessary for a complete project, as
shown on the Drawings and called for in the Specifications.

B. Questions concerning the phasing or "Schedule of Contract Responsibilities™ should
be directed to the Construction Manager, who will be the interpreter and be
responsible for this Schedule of Contract Responsibilities and Contract Breakdown,
prior to submitting proposals and during construction.

C. The requirements of Division 1 are a part of the Work of each and every contract
area. The Contractor for any one contract area shall be familiar with the Work and
requirements of all other contract areas.

D. Certain Specification Sections describe Work to be performed under several contract
areas. (Example: 06 10 00 - Rough Carpentry.) Provide Work of this nature as
required for each contract area whether or not enumerated in the Schedule of
Contract Responsibilities.

E. The following contract areas are broken down by Specifications Section conforming
basically to the CSI format.

F. The Drawings and Specifications as furnished for each of the Contracts is for the
convenience of the Contractor in preparing a proposal for this Project. However, each
Contractor is responsible to review the complete set of Drawings and Specifications
to assure that Work required to be installed to complete his phase of the Work is
included in his proposal. This "Schedule of Contract Responsibilities” is a definition
of the work as it is to be bid in separate contracts. Where a specific item of Work is
not defined, but is normally inherent to a trade, or is included in the scope of the
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applicable technical revision, it will be the responsibility of that Contractor to include
the Work in his proposal.

This "Schedule of Contract Responsibilities™ is to aid each Contractor in defining the
Scope of Work to be included in his proposal. However, omissions from this
"Schedule of Responsibilities” do not relieve the Contractor from including in his
proposal that Work which will be required to complete his Contract. Each Contractor
should read the "Schedule of Contract Responsibilities” completely to familiarize
himself with the Work of other Contractors that may have Work in adjacent areas and
to coordinate the interfacing problems that may occur as the work is assembled and
constructed.

Where specific Work is to be completed under a particular phase of the Project and
the Work is wholly or partially completed by other trades because of the type of work
involved or jurisdictional trade agreements, the Contractor will be responsible to
subcontract the Work as necessary to complete the Work included in his Contract.
No delay in the Work will be allowed due to the failure of the Contractor to
subcontract related work required by jurisdictional trade agreements.

1.15 COORDINATION OF WORK

A

Each Contractor is responsible to coordinate his Work with the Work of other trades
and other Contractors and requirements of the school system. The Contractor must
make space allowances for Work of other Contractors; provide necessary openings
where indicated or implied by the Drawings and Specifications. Each Contractor is
responsible to protect his own Work.

1.16 TIME OF COMMENCEMENT AND COMPLETION

A

The Contractor shall commence work within ten (10) days after being notified in
writing to proceed and shall complete the Work within the time limitations
established in the Form of Agreement.

1. It is anticipated that construction will start within (10) calendar days after
receipt of bids.
2. Construction shall be complete within (330) consecutive calendar days, or

earlier, after Notice to Proceed.

PART 2 - PRODUCTS (Not Used)
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PART 3 - EXECUTION

3.01 SCHEDULE OF CONTRACT RESPONSIBILITIES

3.02 GENERAL REQUIREMENTS

A
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PROVIDED BY OWNER THROUGH THE CONSTRUCTION MANAGER

Section 013200 Schedules and Reports

Section 014510 Testing Laboratory Services
Section 015910 Project Office

Section 017150 Final Cleaning

Section 22 08 00 Plumbing Commissioning
Section 2308 00 Commissioning of HVAC Systems
PROVIDED BY ALL CONTRACTORS AS APPLICABLE
Section 011200 Multiple Contract Summary
Section 012500 Contract Modification Procedures
Section 012800 Schedule of Values

Section 012900 Applications for Payment

Section 013100 Project Meetings

Section 013200 Schedules and Reports

Section 013300 Submittal Procedures

Section 014000 Quality Requirements

Section 014510 Testing Laboratory Services
Section 015050 Temporary Facilities and Controls
Section 01 54 60 Environment Protection

Section 0154 80 Utility Protection

Section 0156 90 Housekeeping & Safety

Section 0159 20 Offices and Sheds

Section 01 60 00 Product Requirements

Section 017250 Work Layout

Section 017310 Cutting and Patching

Section 017700 Contract Closeout

All Contractors shall provide their Superintendents with radios capable of handling
multiple channels and compatible with radios used by the Construction Manager.

All Contractors shall subscribe to PlanGrid for use on this project. Number of
users are up to the contractor, however, at a minimum your site personnel will be
required to use this product to facilitate communication. PlanGrid will be used for
the current construction documentation to include, current set, addenda, ASI, As
Built Conditions, QA/QC, and Punch List. Visit the www.PlanGrid.com to
determine subscription pricing. It is recommended that you have an office
administrator to assist your field personnel. PlanGrid is a tool for the construction
phase and will not be used for bidding. Visit www.skillmanplanroom.com for bid
documents.
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C. PROVIDED BY DESIGNATED CONTRACTORS

Section 012100 Allowances

Section 015110 Temporary Electricity, Lighting and Warning Systems
Section 015130 Temporary Heating, Ventilation and Cooling

Section 015160 Temporary Sanitary Facilities

Section 015180 Temporary Fire Protection

Section 015210 Construction Aids and Temporary Enclosures
Section 015260 Rubbish Container

3.03 BID CATEGORIES

A. BID CATEGORY NO. 4 - GENERAL TRADES
General Requirements in Paragraph 3.02.B above.

Section 012100 Allowances

Section 015160 Temporary Sanitary Facilities
Section 015180 Temporary Fire Protection

Section 015210 Construction Aids and Temporary Enclosures
Section 015260 Rubbish Container (As Applicable)
Section 024100 Demolition (As Applicable)
Section 04 20 00 Unit Masonry

Section 06 20 00 Finish Carpentry

Section 06 41 00 Architectural Wood Casework
Section 079200 Joint Sealants (As Applicable)
Section 07 9513 Expansion Joint Cover Assemblies
Section 08 1113 Hollow Metal Doors and Frames
Section 08 14 16 Flush Wood Doors

Section 083100 Access Doors and Panels

Section 08 3313 Coiling Counter Doors

Section 08 33 26 Overhead Coiling Grilles

Section 08 36 13 Sectional Doors

Section 08 71 00 Door Hardware

Section 08 80 00 Glazing

Section 08 81 13 Decorative Glazing

Section 101400 Signage

Section 1021 13.19 Plastic Toilet Compartments
Section 1028 00 Toilet, Bath, and Laundry Accessories
Section 10 4400 Fire Protection Specialties

Section 12 36 00 Countertops

Section 323119 Decorative Metal Fences and Gates

Clarification No. 1:

The Bid Category No. 4 Contractor is to include $7,500 in their bid for costs associated with the
submittal website and document management subscription. Any unused amount will be credited
back to the Owner as a deductive Change Order.
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Clarification No. 2:

The Bid Category No. 4 Contractor is to include their bid, sweeping compound and 120 man-
hours for general building and site clean-up (or other work) to be performed by a skilled laborer at
the direction of the Construction Manager throughout the duration of the project. At the end of the
project, unused hours will be converted into a dollar amount and returned to the Owner as a deduct
Change Order.

Clarification No. 3:

Regarding Specification Section 07 92 00 Joint Sealants; contractors are to provide Joint Sealants
in accordance with the Contract Documents. In general, the Contractor whose work creates a joint
that requires sealant (in the normal sequence of work) is to provide the caulking. Bid

Category No. 6 Contractor shall provide caulking at all Hollow Metal Frames.

Clarification No. 4:

Previous Bid Package No. 1 included Sitework, Concrete, Structural Steel, Exterior Steel Stud
Framing, Bearing Walls, Exterior Brick, Roofing and Exterior Doors/Windows for the Office
Building and Annex Additions.
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B. BID CATEGORY NO. 5 - METAL STUDS/DRYWALL/CEILINGS
General Requirements in Paragraph 3.02.B above.

Section 012100 Allowances

Section 015260 Rubbish Container (As Applicable)
Section 06 10 00 Rough Carpentry

Section 072100 Thermal Insulation

Section 07 84 00 Firestopping (As Applicable)
Section 079200 Joint Sealants (As Applicable)
Section 092116 Gypsum Board Assemblies
Section 095100 Acoustical Ceilings

Section 1026 01 Wall and Corner Guards

Clarification No. 1:

The Bid Category No. 5 Contractor is to include his bid 120 man-hours for ceiling tile replacement
(or other work) to be performed by a skilled carpenter at the direction of the Construction Manager.
At the end of the project, unused hours will be converted into a dollar amount and returned to the
Owner as a deduct Change Order.

Clarification No. 2:

Regarding Specification Section 07 92 00 Joint Sealants; contractors are to provide Joint Sealants
in accordance with the Contract Documents. In general, the Contractor whose work creates a joint
that requires sealant (in the normal sequence of work) is to provide the caulking. Bid

Category No. 6 Contractor shall provide caulking at all Hollow Metal Frames.

Clarification No. 3:

Regarding Specification Section 07 84 00 - Firestopping, the contractor whose work creates a
condition requiring firestopping will be responsible to provide firestopping in accordance with the
contract documents.

Clarification No. 4:

Previous Bid Package No. 1 included Sitework, Concrete, Structural Steel, Exterior Steel Stud
Framing, Bearing Walls, Exterior Brick, Roofing and Exterior Doors/Windows for the Office
Building and Annex Additions.
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C. BID CATEGORY NO. 6 - PAINTING

General Requirements in Paragraph 3.02.B above.

Section
Section
Section
Section
Section

Clarification No. 1:

012100
079200
097200
097416
09 90 00

Allowances

Joint Sealants _(As Applicable)
Wall Coverings

Wood Veneer Wallcovering
Painting and Coating

The Bid Category No. 6 Contractor is to include 120 man-hours at a skilled Painter’s pay rate for
general touch up painting performed at the direction of the Construction Manager. At the end of the
project, unused hours will be converted to a dollar amount and returned to the Owner through a deduct

Change Order.

Clarification No. 2:

Regarding Specification Section 07 92 00 Joint Sealants; contractors are to provide Joint Sealants
in accordance with the Contract Documents. In general, the Contractor whose work creates a joint
that requires sealant (in the normal sequence of work) is to provide the caulking. Bid

Category No. 6 Contractor shall provide caulking at all Hollow Metal Frames.

Clarification No. 3:

Previous Bid Package No. 1 included Sitework, Concrete, Structural Steel, Exterior Steel Stud
Framing, Bearing Walls, Exterior Brick, Roofing and Exterior Doors/Windows for the Office
Building and Annex Additions.
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D. BID CATEGORY NO. 7 - FLOORING

General Requirements in Paragraph 3.02.B above.

Section
Section
Section
Section
Section

Clarification No. 1:

012100
090561
09 30 00
09 65 00
09 68 13

Allowances

Common Work Results for Flooring Preparation
Tiling

Resilient Flooring

Tile Carpeting

Previous Bid Package No. 1 included Sitework, Concrete, Structural Steel, Exterior Steel Stud
Framing, Bearing Walls, Exterior Brick, Roofing and Exterior Doors/Windows for the Office
Building and Annex Additions.

TSC 217181

Multiple Contract Summary Section 01 12 00-15



E. BID CATEGORY NO. 8 - FIRE PROTECTION
General requirements in Paragraph 3.02.B above.

Section 012100 Allowances

Section 07 84 00 Firestopping (As Applicable)

Section 210517 Sleeves and Sleeve Seals for Fire Suppression Piping

Section 210518 Escutcheons For Fire-Suppression Piping

Section 210523 General-Duty Valves for Water-Based Fire-
Suppression Piping

Section 21 0553 Identification for Fire-Suppression Piping and
Equipment

Section 211000 Water-Based Fire-Suppression Systems

Section 211313 Wet-Pipe Sprinkler Systems

Clarification No. 1:

Previous Bid Package No. 1 Contractor shall provide all site water, fire lines, sanitary and storm
lines to within 5” of building perimeter, including cleanouts. Bid Category No. 9 Contractor shall
provide all excavation and backfill to make final connections to building. Fire mains to be turned up
in building with flange. Coordinate final location and requirements with Bid Category No. 8
Contractor.

Clarification No. 2:
Bid Category No. 8 Contractor shall provide flushing of site fire main in accordance with NFPA
requirements before making final connection.

Clarification No. 3:

Regarding Specification Section 07 84 00 - Firestopping, the contractor whose work creates a
condition requiring firestopping will be responsible to provide firestopping in accordance with the
contract documents.

Clarification No. 4:

Previous Bid Package No. 1 included Sitework, Concrete, Structural Steel, Exterior Steel Stud
Framing, Bearing Walls, Exterior Brick, Roofing and Exterior Doors/Windows for the Office
Building and Annex Additions.
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F. BID CATEGORY NO. 9 - PLUMBING

General Requirements in Paragraph 3.02.B above.

Section
Section
Section
Section
Section

Section
Section
Section
Section
Section
Section
Section

Section
Section

Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section

Clarification No. 1:

012100
024100
07 84 00
07 92 00
220513

220517
220518
220519
22 05 23.12
22 0523.13
22 0523.14
220529

22 0533
22 0548.13

22 0553
220719
221116
221119
221123.21
221316
221319
2213 19.13
221323
221413
2214 23
223300
223400
2242 13.13
2242 13.16
2242 16.13
2242 16.16
2246 00
22 47 16

Allowances

Demolition (As Applicable)

Firestopping (As Applicable)

Joint Sealants (As Applicable)

Common Motor Requirements for Plumbing
Equipment

Sleeves and Sleeve Seals for Plumbing Piping
Escutcheons for Plumbing Piping

Meters and Gages for Plumbing Piping

Ball Valves for Plumbing Piping

Butterfly Valves for Plumbing Piping

Check Valves for Plumbing Piping

Hangers and Supports for Plumbing Piping and
Equipment

Heat Tracing for Plumbing Piping

Vibration Controls for Plumbing Piping and
Equipment

Identification for Plumbing Piping and Equipment
Plumbing Piping Insulation

Domestic Water Piping

Domestic Water Piping Specialties

Inline, Domestic Water Pumps

Sanitary Waste and Vent Piping

Sanitary Waste Piping Specialties

Sanitary Drains

Sanitary Waste Interceptors

Facility Storm Drainage Piping

Storm Drainage Piping Specialties

Electric, Domestic Water Heaters
Fuel-Fired, Domestic Water Heaters
Commercial Water Closets

Commercial Urinals

Commercial Lavatories

Commercial Sinks

Security Plumbing Fixtures

Pressure Water Coolers

Previous Bid Package No. 1 Contractor shall provide all site water, fire lines, sanitary and storm
lines to within 5” of building perimeter, including cleanouts. Bid Category No. 9 Contractor shall
provide all excavation and backfill to make final connections to building. Fire mains to be turned up
in building with flange. Coordinate final location and requirements with Bid Category No. 8

Contractor.

TSC 217181
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Clarification No. 2:

Regarding Specification Section 07 92 00 Joint Sealants; contractors are to provide Joint Sealants
in accordance with the Contract Documents. In general, the Contractor whose work creates a joint
that requires sealant (in the normal sequence of work) is to provide the caulking. Bid

Category No. 6 Contractor shall provide caulking at all Hollow Metal Frames.

Clarification No. 3:

Regarding Specification Section 07 84 00 - Firestopping, the contractor whose work creates a
condition requiring firestopping will be responsible to provide firestopping in accordance with the
contract documents.

Clarification No. 4:

Previous Bid Package No. 1 Contractor has established building pad with sand to slab on grade
subgrade. Contractors performing underground rough ins for addition/office building shall restore
subgrade when work completed.

Clarification No. 5:

Previous Bid Package No. 1 included Sitework, Concrete, Structural Steel, Exterior Steel Stud
Framing, Bearing Walls, Exterior Brick, Roofing and Exterior Doors/Windows for the Office
Building and Annex Additions.
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TSC 217181

BID CATEGORY NO. 10 - HVAC

General Requirements in Paragraph 3.02.B above.

Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section

Section
Section

012100
015130
024100
078400
230513
230518
230519
230523
230529
230548.13
230553
230593
2307 13
2307 16
230719
230900
2309 23
2309 25
2309 93
231123
232113
232116
232123
232300
232513
233113
233300
2333 46
233423
2336 00
2337 13.13
2337 13.23
2337 13.43
234100
235123
235216
2355 33.16
23 64 23.13
2373 13.16
237416.11

238126
238219

Allowances

Temporary Heating, Ventilation and Cooling
Demolition (As Applicable)

Firestopping (As Applicable)

Common Motor Requirements for HVAC Equipment
Escutcheons for HVAC Piping

Meters and Gages for HVAC Piping
General-Duty Valves for HVAC Piping
Hangers and Supports

Vibration Controls for HVAC

Identification for HVAC Piping and Equipment
Testing, Adjusting, and Balancing for HVAC
Duct Insulation

HVAC Equipment Insulation

HVAC Piping Insulation

Instrumentation and Control Devices

Control Dampers

DDC Controls

Sequence of Operations

Facility Natural-Gas Piping

Hydronic Piping

Hydronic Piping Specialties

Hydronic Pumps

Refrigerant Piping

Water Treatment for Closed-Loop Hydronic Systems
Metal Ducts

Air Duct Accessories

Flexible Ducts

HVAC Power Ventilators

Air Terminal Units

Air Diffusers

Registers and Grilles

Security Registers and Grilles

Particulate Air Filtration

Gas Vents

Condensing Boilers

Gas-Fired Unit Heaters

Air-Cooled, Scroll Water Chillers

Indoor, Semi-Custom Air-Handling Units
Packages, Small-Capacity, Rooftop Air-Conditioning
Units

Split-System Air-Conditioners

Fan Coil Units
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Section 2382 39.13  Cabinet Unit Heaters
Section 2382 39.16  Propeller Unit Heaters
Section 238323 Radiant-Heating Electric Panels

Clarification No. 1:

Regarding Specification Section 07 84 00 - Firestopping, the contractor whose work creates a
condition requiring firestopping will be responsible to provide firestopping in accordance with the
contract documents.

Clarification No. 2:

Previous Bid Package No. 1 included Sitework, Concrete, Structural Steel, Exterior Steel Stud
Framing, Bearing Walls, Exterior Brick, Roofing and Exterior Doors/Windows for the Office
Building and Annex Additions.
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H. BID CATEGORY NO. 11 - ELECTRICAL
General Requirements in Paragraph 3.02.B above.

Section 012100 Allowances

Section 015110 Temporary Electricity, Lighting and Warning Systems

Section 07 84 00 Firestopping (As Applicable)

Section 26 0500 Common Work Results for Electrical

Section 260510 Electrical Demolition

Section 26 0519 Low-Voltage Electrical power Conductors and Cables

Section 26 05 26 Grounding and Bonding for Electrical Systems

Section 26 05 29 Hangers and Supports for Electrical Systems

Section 26 05 33 Raceways and Boxes for Electrical Systems

Section 26 0553 Identification for Electrical Systems

Section 26 24 13 Switchboards

Section 26 24 16 Panelboards

Section 26 27 26 Wiring Devices

Section 26 28 16 Enclosed Switches and Circuit Breakers

Section 2629 13 Manual and Magnetic Motor Controllers

Section 26 29 23 Variable-Frequency Motor Controllers

Section 26 3213.16  Gaseous Emergency Engine Generators

Section 2632 23.11  Central Battery Equipment for Emergency Lighting

Section 264313 Surge Protection for Low-Voltage Electrical Power
Circuits

Section 265119 LED Interior Lighting

Section 26 56 13 Lighting Poles and Standards

Section 26 56 19 LED Exterior Lighting

Section 2846 21.11  Addressable Fire-Alarm Systems

Clarification No. 1:

Regarding Specification Section 07 84 00 - Firestopping, the contractor whose work creates a
condition requiring firestopping will be responsible to provide firestopping in accordance with the
contract documents.

Clarification No. 2:

Previous Bid Package No. 1 Contractor has established building pad with sand to slab on grade
subgrade. Contractors performing underground rough ins for additions/office building shall restore
subgrade when work completed.

Clarification No. 3:

Previous Bid Package No. 1 included Sitework, Concrete, Structural Steel, Exterior Steel Stud
Framing, Bearing Walls, Exterior Brick, Roofing and Exterior Doors/Windows for the Office
Building and Annex Additions.

END OF SECTION 01 12 00
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