SECTION 0002 00 - NOTICE TO BIDDERS

NOTICE TO BIDDERS

Notice is hereby given that sealed bids will be received:

By: Porter County Board of Commissioners
155 Indiana Avenue, Suite 205
Valparaiso, IN 46383

For:  Porter County Valparaiso Annex
157 S. Franklin St.
Valparaiso, IN 46383

At 155 Indiana Ave, Suite 204 (Auditors Office)
Valparaiso, IN 46383

Until:  9:30AM (CST), on May 14, 2019

Bid Opening:  Bids will be publicly opened and read aloud at 10:00AM (CST), on May 14,
2019 in the Commissioners’ chambers of the Administration Center.

All work for the complete construction of the Project will be under multiple prime contracts with the
Owner based on bids received and on combinations awarded. The Construction Manager will manage
the construction of the Project.

Construction shall be in full accordance with the Bidding Documents which are on file with the Owner
and may be examined by prospective bidders at the following locations:

Office of the Construction Administrator: The Skillman Plan Room
The Skillman Corporation www.skillmanplanroom.com
8006 Aetna Street

Merrillville, IN 46410

Prime and Non-Prime Contract Bidders must place an order on www.skillmanplanroom.com to be
able to download documents electronically or request printed documents. There is no cost for
downloading the bidding documents. Bidders desiring printed documents shall pay for the cost of
printing, shipping, and handling. Reprographic Services are provided by:

Reprographic Arts, 2824 E. Michigan Blvd., Michigan City, IN 46360, Phone (219) 872-9111

A Pre-Bid Conference will be held on April 25M 2019 at 1:00 PM (CST), Valparaiso Annex
Building. Attendance by bidders is optional, but recommended, in order to clarify or answer questions
concerning the Drawings and Project Manual for the Project.

Bid security in the amount of ten percent (10%) of the Bid must accompany each Bid in accordance
with the Instructions to Bidders.

The successful Bidders will be required to furnish Performance and Payment Bonds for one hundred
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percent (100%) of their Contract amount prior to execution of Contracts.

Contractors submitting bids for the performance of any Work as specified in this building Project
should make such Bids to Porter County Board of Commissioners.

The Owner reserves the right to accept or reject any Bid (or combination of Bids) and to waive any
irregularities in bidding. All Bids may be held for a period not to exceed 60 days before awarding
contracts.

Porter County Board of Commissioners

END OF SECTION 00 02 00
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SECTION011200- MULTIPLE CONTRACT SUMMARY

PART 1 - GENERAL

1.01 RELATED DOCUMENTS
A Drawings and General Provisions of the Prime Contract, including amended General
Conditions and other Division 1 Specification Sections, apply to Work of this
Section.
1.02 SUMMARY
A The intent of this Section is to indicate the Work required by the Contractors and to
provide information regarding the duties, responsibilities, and cooperation required
by the Contractors, with similar requirements for the subcontractors and suppliers.
B. Owners right to maintain current operations

C. Occupancy requirements

D. Work by Owner

E. Permits, fees, and notices

F. Labor and materials

G. Verifications of existing dimensions
H. Project security

l. Coordination of work

J. Time of commencement and completion

K. Schedule of contract responsibilities

1.03 WORK UNDER SEPARATE CONTRACTS

A. Prime Contracts are defined to include the following contracts described in the
Schedule of Contract Responsibilities included hereinafter; and each is recognized to
be a major part of the project, with Work to be performed concurrently and in close
coordination with Work of other Prime Contracts.

B. The "Contract Documents,” as defined in the General Conditions, include "the

Drawings.” Although Drawings are grouped and identified by classification of the
Work, Contractors shall be responsible for their Work as specified herein and as
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indicated on the Drawings. Although the majority of the Drawings are "to scale,"
Contractors are directed to use indicated dimensions for determining material
quantities and for other reasons. No additional monies will be allowed due to
Contractors using "scaling instruments” to determine material quantities or for other
reasons.

Separate prime contracts will be awarded as per the ""Schedule of Contract
Responsibilities™ (see Part 3— Execution). Contractors shall include Work required
by the Specifications and Drawings for each contract area defined in the Schedule.

Work for the complete construction of the Project will be under multiple prime
contracts with the Owner. The Construction Manager will manage the construction
of the Project.

Each Contractor shall be responsible for demolition and disposal of existing items
relative to his Contract.

1.04 ADMINISTRATIVE RESPONSIBILITIES OF PRIME CONTRACTORS AND CM

A
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The Construction Manager shall be responsible for the maintenance of the

Construction Schedule and management of every phase of the Work.

1. Each Contractor shall read the Specifications and Drawings for other separate
Contracts for fixed equipment and the like to be incorporated or attached or
built in to the Work; and familiarize himself with the requirements and
responsibilities of other Contracts to enable the required coordination and

supervision.
2. Each Contractor shall also familiarize himself with other items to be
incorporated into the Work including equipment and Work by the Owner.
3. Each Contractor shall cooperate with the Construction Manager in notifying

him when the Work is at a stage to require the services of other Contractors
and shall notify the Construction Manager in the event that such other
Contractors do not carry out their responsibilities in connection with such
notification.

Contractors shall cooperate with and assist the Construction Manager in the
preparation of construction progress and procedures, schedule of product deliveries,
and their effect on the overall project progress and completion. Other Contractors
shall cooperate in getting their Work and the Work of their subcontractors completed
according to the schedule as prepared and maintained by the Construction Manager.
Each Contractor shall immediately notify the Construction Manager of a delay in
delivery of products or the scheduled date of completion that may affect the total
progress of construction.

The Owner will furnish the topographical survey, either as a part of these Drawings

or separately, giving the general topographical lines existing at the site and the
property lines.
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Contractors required to make connections to existing utilities, especially sewerage
where gravity flow occurs, shall verify grades and locations at points of such
connections and shall notify the Construction Manager of circumstances which
would adversely affect the proper flow or connection to such facilities.

1.05 PRIME CONTRACTORS USE OF PREMISES

A

Use of the Site: Limit use of the premises to work in areas indicated. Confine
operations to areas within contract limits indicated. Do not disturb portions of the
site beyond the areas in which the Work is indicated.

1. Driveways and Entrances: Keep driveways and entrances serving the
premises clear and available to the Owner, the Owner’s employees, and
emergency vehicles at all times. Do not use these areas for parking or storage
of materials. Schedule deliveries to minimize space and time requirements
for storage of materials and equipment on site.

Use of the Existing Building: Maintain the existing building in a weathertight
condition throughout the construction period. Repair damage caused by construction
operations. Take all precautions necessary to protect the building and its occupants
during the construction period.

1.06 OWNERS RIGHT TO MAINTAIN OPERATIONS

A

During the course of this Project, normal and customary functions and operations
must be maintained. The Contract Documents are intended to define a strict
separation between the County activities and staff from the activities of the
construction project.

The Construction Manager, Architect, and Owner will not tolerate any visible or
audible actions initiated or responded to by any employees of Contractors on this
Project toward any staff members at the County. Violators shall be promptly
removed from the site.

The Owner intends to instruct staft to refrain from communications with Contractor’s
personnel working on this Project. All communication with Owner and staff shall be
through the Construction Manager.

Contractors must expend their best effort toward protection of the health, safety, and
welfare of occupants on the Owner’s property during the course of Work on this
Project.

1.07 OCCUPANCY REQUIREMENTS

A.
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Partial Owner Occupancy: The Owner reserves the right to occupy and to place and
install equipment in completed areas of the building prior to Substantial Completion,
provided such occupancy does not interfere with completion of the Work. Such
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placing of equipment and partial occupancy shall not constitute acceptance of the

total Work.

1. The Construction Manager will prepare a Certificate of Substantial
Completion for each specific portion of the Work to be occupied prior to
Owner occupancy.

2. Party which obtained general building permit shall obtain a Certificate of
Occupancy from local building officials prior to Owner occupancy.
3. Prior to partial Owner occupancy, mechanical and electrical systems shall be

fully operational. Required inspections and tests shall have been successfully
completed. Upon occupancy, the Owner will operate and maintain
mechanical and electrical systems serving occupied portions of the building.

4. Upon occupancy, the Owner will assume responsibility for maintenance and
custodial service for occupied portions of the building.

1.08 WORKBY OWNER
A. The Owner intends to complete the following items of Work outside the provisions

of these Contract Documents. Contractors shall not restrict or interfere with the
Owner's right to the Project to accomplish this Work.

1. Equipment and furniture except as scheduled and specified under Divisions
11 and 12 and shown on the Drawings.

2. Items which may be deleted from Contracts for Work as required by the
Contract Documents.

3. Existing maintenance work.

4. The purchase and supplying of certain materials as noted in the Project
Manual.

1.09 PERMITS, FEES, AND NOTICES

A. The Construction Manager will secure the general building permit for the Owner.
Each Contractor shall secure and pay for other permits, governmental fees, and
licenses necessary for the proper execution and completion of his Work, which are
applicable at the time the bids are also received. Fees to relocate utilities on Owner's
property shall be included in the bid of the Contractor doing the relocation.

1. State filing fees for plan approval are the responsibility of the Owner and will
be paid by the Owner.

B. Utility Tie-Ins: Shall be arranged with local utility company and other involved
parties for minimum interruption of service.

C. Shutdowns of existing systems shall be limited to minimum time required and
scheduled with other involved parties. Provide 2 days written notice of shutdown to
Construction Manager and Owner.

D. Inspections of installed work shall be performed by the governing authority as
arranged for by the Contractor. Work shall not be covered until approved.
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Each Contractor shall give notices and comply with laws, ordinances, rules,
regulations, and orders of public authorities bearing on the performance of his Work.
If a Contractor observes that the Contract Documents are at variance therewith, he
shall promptly notify the Construction Manager in writing, and necessary changes
shall be adjusted by appropriate notification. If a Contractor performs Work knowing
it to be contrary to such laws, ordinances, rules, and regulations, and without such
notice to the Construction Manager, he shall assume full responsibility therefore and
shall bear the costs attributable thereto.

1.10 LABOR AND MATERIALS

A
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Unless otherwise specifically noted, the Contractor shall provide and pay for labor,
materials, equipment, tools, construction equipment and machinery, water, heat,
utilities, transportation, and other facilities and services necessary for the proper
execution and completion of his Work, whether temporary or permanent and whether
or not incorporated or to be incorporated in the Work.

Each Contractor shall enforce strict discipline and good order among his employees
or other persons carrying out Work of his Contract and shall not permit employment
of unfit person or persons or anyone not skilled in the task assigned to them.

Contractors and Subcontractors shall be subject to such rules and regulations for
the conduct of the Work as the Owner may establish. Employees shall be properly
and completely clothed while working. Bare torsos, legs and feet will not be
allowed. Possession or consumption of alcoholic beverages or drugs, tobacco or
other noxious behavior on the site is strictly prohibited. Violators shall be
promptly removed from the site. Smoking is not permitted on school property or
within school buildings.

Contractors will conduct criminal background checks (extent of and/or service to be
used will be established by the Owner) on every employee assigned to work on the
Project and clear them through the National Sex Offender Registry prior to their
assignment to Project. Contractors will require the same of sub-contractors.

ID Badges will be issued by The Skillman Corporation upon receipt of verification
from the Contractor that the employee/subcontractor employee or independent
contractor has a satisfactory record to work on the Project.

Verify Compliance: Pursuant to I.C. 22-5-1.7, Contractor shall enroll in and verify
the work eligibility status of all newly hired employees of Contractor through the
E-Verify Program (Program). Contractor is not required to verify the work
eligibility status of all newly hired employees through the Program if the Program
no longer exists. Also pursuant to I.C. 22-5-1.7, Contractor must execute an
affidavit affirming that the Contractor does not knowingly employ an
unauthorized alien and confirming Contractor’s enrollment in the Program, unless
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the Program no longer exists, shall be filed with the Owner prior to the execution
of this contract. This contract shall not be deemed fully executed until such
affidavit is delivered to the Owner.

Contractor and its subcontractors shall not knowingly employ or contract with an
unauthorized alien or retain an employee or contract with a person that contractor
or its subcontractor subsequently learns is an unauthorized alien. If Contractor
violates this provision the Owner shall require Contractor to remedy the violation
not later than thirty (30) days after the Owner notifies Contractor. If Contractor
fails to remedy the violation within the thirty (30) day period, the Owner shall
terminate the contract for breach of contract. If Owner terminates the contract,
Contractor shall be liable to the Owner for actual damages in addition to any other
contractual remedies. There is a rebuttable presumption that Contractor did not
knowingly employ an unauthorized alien if Contractor verified the work eligibility
status of the employee through the Program.

Prior to performing any work, Contractor shall require each subcontractor to
certify to Contractor that the subcontractor does not knowingly employ or contract
with an unauthorized alien and has enrolled in the Program. Contractor shall
maintain on file a certification from each subcontractor throughout the duration of
this contract or project which is the subject of this contract. If Contractor
determines that a subcontractor is in violation of this provision, Contractor may
terminate its contract with the subcontractor for such violation. In Accordance
with 1.C. 5-16-13 Contractor must provide the E-Verify Case Number of every
employee that works on the project. This requirement includes the contractor’s
subs and suppliers to the fourth (4™ tier.

The Owner is requiring that all contractors’ personnel and their onsite employees
(trade employees) and subcontractors submit an expanded history check through Safe
Hiring Solutions, P.O. Box 295, Danville, IN 46122, 1-888-215-8296. (Contractor is
responsible for the cost of this background check). This should meet with the
Owner’s approval prior to the employee starting work on the project. All contractors’
personnel and employees once cleared for work will be issued a project identification
badge that must be worn at all times while on site. All contractors will be expected
to provide the required name, address, picture state driver’s license or picture state
identification card information to The Skillman Corporation Site Manager no later
than 24 hours in advance of the employee coming to work at the project site.

The new Public Works Law pursuant to Indiana Code 5-16-13 Requirements for
Contractors on Public Works Projects enacted by the Indiana Legislator requires,
in addition to requirements already in effect, contractors to comply with the
following:

1.  Tier 1 —General/Prime Contractors to self-perform 15% of their total

Contract.
2. Qualification thru the Department of Administration or INDOT. For
the bidders on State Projects and on State Projects more than $150,000
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1.12

1.13

TSC

Qualification is required prior to bidding per IC 4-13.6-4. For work on
Local Unit Government Projects qualification is only required on
contracts of $300,000.

3. Include Written Drug Testing Plan that covers all employees of the
bidder who will perform work on the public work project and meets or
exceeds the requirements set in IC 4-13-18-5 or IC 4-13-18-6 with Bid.

4. Minimum Insurance Requirements $1M/occurrence $2M/aggregate.
However, check your bidding requirements as the Owners may have
higher limit requirements.

5. Mandatory enrollment in E-Verify by all contractors down to the 4™
Tier Sub Contracts and must provide the case verification number of
all employees working on the project.

6.  Prohibits contractors down to the 4" Tier Sub Contract from paying
employees in cash.

7. Requirement to retain payroll records for 3 years

8.  All contractors down to the 4™ Tier Sub Contract must comply with
Fair Labor Act, Indiana’s Workers Compensation and Unemployment
Compensation Insurance.

9.  Mandatory Training Requirements based upon number of employees.

Failure to comply may result in debarment from public works projects for up to 4
years.

l. All contractors down to the 4™ Tier Sub Contract must maintain general liability
insurance in at least the following amounts: Each Occurrence Limit of $1,000,000
and General Aggregate Limit of $2,000,000. Other requirements and limits may
apply see specification section 00 08 20 Schedule of Insurance Requirements.

CUTTING AND PATCHING

A. Refer to Section 01 73 10 — Cutting and Patching, for provisions on this subject.

VERIFICATIONS OF EXISTING DIMENSIONS

A. When verification of existing dimensions is required, the Contractor requiring said
verification for the construction or fabrication of his material shall be the Contractor
responsible for the procurement of the field information.

PROJECT SECURITY

A. Each Prime Contractor shall take all reasonable precautions to prevent injury, damage

or loss to people and property in, on and adjacent to the project. This shall include
not only their own work or property but that of other contractors and the Owner.
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B. If deemed necessary by The Construction Manager a project wide security program
may be developed for the purpose of preventing damage or loss at the project site or
property adjacent thereto. Once accepted by the Owner, contractors shall comply.

1.14 SCHEDULE OF CONTRACT RESPONSIBILITIES - SCOPE

A Contractors shall submit their proposals based on the work included under each
contract area as listed herein. Include Work necessary for a complete project, as
shown on the Drawings and called for in the Specifications.

B. Questions concerning the phasing or "Schedule of Contract Responsibilities™ should
be directed to the Construction Manager, who will be the interpreter and be
responsible for this Schedule of Contract Responsibilities and Contract Breakdown,
prior to submitting proposals and during construction.

C. The requirements of Division 1 are a part of the Work of each and every contract
area. The Contractor for any one contract area shall be familiar with the Work and
requirements of all other contract areas.

D. Certain Specification Sections describe Work to be performed under several contract
areas. (Example: 06 10 00 - Rough Carpentry.) Provide Work of this nature as
required for each contract area whether or not enumerated in the Schedule of
Contract Responsibilities.

E. The following contract areas are broken down by Specifications Section conforming
basically to the CSI format.

F. The Drawings and Specifications as furnished for each of the Contracts is for the
convenience of the Contractor in preparing a proposal for this Project. However, each
Contractor is responsible to review the complete set of Drawings and Specifications
to assure that Work required to be installed to complete his phase of the Work is
included in his proposal. This "Schedule of Contract Responsibilities” is a definition
of the work as it is to be bid in separate contracts. Where a specific item of Work is
not defined, but is normally inherent to a trade, or is included in the scope of the
applicable technical revision, it will be the responsibility of that Contractor to include
the Work in his proposal.

G. This "Schedule of Contract Responsibilities™ is to aid each Contractor in defining the
Scope of Work to be included in his proposal. However, omissions from this
"Schedule of Responsibilities” do not relieve the Contractor from including in his
proposal that Work which will be required to complete his Contract. Each Contractor
should read the "Schedule of Contract Responsibilities” completely to familiarize
himself with the Work of other Contractors that may have Work in adjacent areas and
to coordinate the interfacing problems that may occur as the work is assembled and
constructed.
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Where specific Work is to be completed under a particular phase of the Project and
the Work is wholly or partially completed by other trades because of the type of work
involved or jurisdictional trade agreements, the Contractor will be responsible to
subcontract the Work as necessary to complete the Work included in his Contract.
No delay in the Work will be allowed due to the failure of the Contractor to
subcontract related work required by jurisdictional trade agreements.

1.15 COORDINATION OF WORK

A

Each Contractor is responsible to coordinate his Work with the Work of other trades
and other Contractors and requirements of the school system. The Contractor must
make space allowances for Work of other Contractors; provide necessary openings
where indicated or implied by the Drawings and Specifications. Each Contractor is
responsible to protect his own Work.

1.16 TIME OF COMMENCEMENT AND COMPLETION

A

The Contractor shall commence work within ten (10) days after being notified in
writing to proceed and shall complete the Work within the time limitations
established in the Form of Agreement.

1. It is anticipated that construction will start within (10) calendar days after
receipt of bids.
2. Construction shall be complete within (274) consecutive calendar days, or

earlier, after Notice to Proceed.

PART 2 - PRODUCTS (Not Used)
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PART 3 - EXECUTION

3.01 SCHEDULE OF CONTRACT RESPONSIBILITIES
3.02 GENERAL REQUIREMENTS

A. PROVIDED BY OWNER THROUGH THE CONSTRUCTION MANAGER

Section 013200 Schedules and Reports
Section 014510 Testing Laboratory Services
Section 015910 Project Office
Section 017150 Final Cleaning

B. PROVIDED BY ALL CONTRACTORS AS APPLICABLE
Section 011200 Multiple Contract Summary
Section 012300 Alternates
Section 012500 Contract Modification Procedures
Section 012800 Schedule of Values
Section 012900 Applications for Payment
Section 013100 Project Meetings
Section 013200 Schedules and Reports
Section 013300 Submittal Procedures
Section 014000 Quality Requirements
Section 014510 Testing Laboratory Services
Section 015050 Temporary Facilities and Controls
Section 0154 60 Environment Protection
Section 0154 80 Utility Protection
Section 01 56 90 Housekeeping & Safety
Section 0159 20 Offices and Sheds
Section 01 60 00 Product Requirements
Section 017250 Work Layout
Section 017310 Cutting and Patching
Section 017700 Contract Closeout

All Contractors shall provide their Superintendents with radios capable of handling
multiple channels and compatible with radios used by the Construction Manager.

All Contractors shall subscribe to PlanGrid for use on this project. Number of
users are up to the contractor, however, at a minimum your site personnel will be
required to use this product to facilitate communication. PlanGrid will be used for
the current construction documentation to include, current set, addenda, ASI, As
Built Conditions, QA/QC, and Punch List. Visit the www.PlanGrid.com to
determine subscription pricing. It is recommended that you have an office
administrator to assist your field personnel. PlanGrid is a tool for the construction
phase and will not be used for bidding. Visit www.skillmanplanroom.com for bid
documents.
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PROVIDED BY DESIGNATED CONTRACTORS

Section 012100 Allowances

Section 015110 Temporary Electricity, Lighting and Warning Systems
Section 015130 Temporary Heating, Ventilation and Cooling

Section 015160 Temporary Sanitary Facilities

Section 015180 Temporary Fire Protection

Section 015260 Rubbish Container

Section 015310 Fences (Temporary Security)

Section 015320 Tree and Plant Protection

Section 015760 Project Signs

3.03 BID CATEGORIES

A
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BID CATEGORY NO. 1 - GENERAL TRADES
General Requirements in Paragraph 3.02.B above.

Section 012100 Allowances

Section 015160 Temporary Sanitary Facilities
Section 015180 Temporary Fire Protection

Section 015260 Rubbish Container (As Applicable)
Section 015310 Fences (Temporary Security)
Section 015320 Tree and Plant Protection

Section 015760 Project Signs

Section 024100 Selective Demolition (As Applicable)
Section 033000 Cast-In-Place Concrete

Section 04 20 00 Unit Masonry

Section 055000 Metal Fabrications

Section 0552 13 Pipe and Tube Railings

Section 06 10 00 Rough Carpentry (As Applicable)
Section 06 40 23 Interior Architectural Woodwork
Section 06 64 00 Plastic Paneling

Section 072100 Thermal Insulation

Section 07 84 46 Fire-Resistive Joint Systems
Section 079200 Joint Sealants (As Applicable)
Section 08 1113 Hollow Metal Doors and Frames
Section 08 14 16 Flush Wood Doors

Section 08 3113 Access Doors and Frames

Section 084113 Aluminum-Framed Entrances and Storefronts
Section 08 56 53 Security Window Hardware
Section 08 71 00 Door Hardware

Section 08 7113 Automatic Door Operators

Section 08 80 00 Glazing

Section 08 87 23 Safety and Security Films (Alternate)
Section 092116 Gypsum Board Assemblies
Section 09 22 16 Non-Structural Metal Framing
Section 09 5113 Acoustical Panel Ceilings

Section 102113 Toilet Compartments
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Section 102800 Toilet and Bath Accessories

Section 1044 13 Fire Extinguisher Cabinets
Section 105113 Metal Lockers

Section 10 55 00 Postal Specialties

Section 122413 Roller Window Shades (Alternate)
Section 14 21 00 Electric Traction Elevators
Section 311417 Selective Site Demolition and Site Clearing
Section 312200 Trenching and Backfilling

Section 312201 Grading

Section 3212 17 Asphaltic Concrete Paving
Section 321314 Portland Cement Concrete Work
Section 323119 Decorative Fences and Gates
Section 329000 Stone Ground Cover

Clarification No. 1:

The Bid Category No. 1 Contractor is to include their bid, sweeping compound and 120 man-
Hours for general building and site clean-up (or other work) to be performed by a skilled laborer at
the direction of the Construction Manager throughout the duration of the project. At the end of the
project, unused hours will be converted into a dollar amount and returned to the Owner as a deduct
Change Order.

Clarification No. 2:

Regarding Specification Section 07 92 00 Joint Sealants; contractors are to provide Joint Sealants
in accordance with the Contract Documents. In general, the Contractor whose work creates a joint
that requires Sealant (in the normal sequence of work) is to provide the Sealant. Bid Category No.
3 Contractor shall provide caulking at all Hollow Metal Frames.

Clarification No. 3:

The Bid Category No. 1 Contractor is to include $6,000 in their bid for costs associated with the
submittal website and document management subscription. Any unused amount will be credited
back to the Owner as a deductive Change Order.

Clarification No. 4:

Regarding Section 02 41 00 Selective Demolition; Bid Categories assigned this Section are to provide
Selective Demolition and disposal of items related to their scope of work. All patching/prepping of
floors and existing columns noted in documents shall be provided by Bid Category No. 1 Contractor.

Clarification No. 5:

Regarding Specification Section 06 10 00 Rough Carpentry; the Bid Category No. 2 Contractor is
responsible to provide all blocking, or backing required for roof installation including MEP curbs,
metal panels, coping, fascia, parapet, etc. shown or required on the contract documents. The Bid
Category No. 1 Contractor is responsible to provide all other wood blocking or backing required by
the contract documents.
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Clarification No. 6:

The Bid Category No. 1 Contractor is to include their bid, sweeping compound and 120 man-
Hours for ceiling tile replacement (or other work) to be performed by a skilled laborer at

the direction of the Construction Manager throughout the duration of the project. At the end of the
project, unused hours will be converted into a dollar amount and returned to the Owner as a deduct
Change Order.

Clarification No. 7:
Bid Category No. 1 Contractor shall remove one existing window on each upper floor for material
deliveries and trash chutes. Re-install window when directed by Site Manager.
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B. BID CATEGORY NO. 2 - ROOFING
General Requirements in Paragraph 3.02.B above.

Section 012100 Allowances

Section 015260 Rubbish Container (As Applicable)
Section 06 10 00 Rough Carpentry (As Applicable)
Section 070150 Preparation for Re-Roofing

Section 075323 EPDM Thermoset Single-Ply Roofing
Section 07 6200 Sheet Metal Flashing and Trim

Clarification No. 1:

Regarding Specification Section 06 10 00 Rough Carpentry; the Bid Category No. 2 Contractor is
responsible to provide all blocking, or backing required for roof installation including MEP curbs,
metal panels, coping, fascia, parapet, etc. shown or required on the contract documents. The Bid
Category No. 1 Contractor is responsible to provide all other wood blocking or backing required by
the contract documents.
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C. BID CATEGORY NO. 3 - PAINTING
General Requirements in Paragraph 3.02.B above.

Section 012100 Allowances

Section 079200 Joint Sealants (As Applicable)
Section 097200 Wall Covering

Section 099100 Painting

Clarification No. 1:

Regarding Specification Section 07 92 00 Joint Sealants; contractors are to provide Joint Sealants
in accordance with the Contract Documents. In general, the Contractor whose work creates a joint
that requires Sealant (in the normal sequence of work) is to provide the Sealant. Bid Category No.
3 Contractor shall provide caulking at all Hollow Metal Frames.

Clarification No. 2:

The Bid Category No. 3 Contractor is to include 80 man-hours at a skilled Painter’s pay rate for
general touch up painting performed at the direction of the Construction Manager. At the end of the
project, unused hours will be converted to a dollar amount and returned to the Owner through a deduct
Change Order.
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D. BID CATEGORY NO. 4 - FLOORING
General Requirements in Paragraph 3.02.B above.

Section 012100 Allowances
Section 09 65 00 Resilient Flooring and Base
Section 09 68 13 Tile Carpeting

Clarification No. 1:
Bid Category No. 4 Contractor shall provide skim coat over all existing floors.
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E. BID CATEGORY NO. 5 - FIRE PROTECTION
General requirements in Paragraph 3.02.B above.

Section 012100 Allowances

Section 024100 Selective Demolition (As Applicable)
Section 210500 Fire Protection - Sprinkler

Section 211316 Fire Protection - Dry Pipe System

Clarification No. 1:
Regarding Section 02 41 00 Selective Demolition; Bid Categories assigned this Section are to provide

Selective Demolition and disposal of items related to their scope of work. All patching/prepping of
floors and existing columns noted in documents shall be provided by Bid Category No. 1 Contractor.
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F. BID CATEGORY NO. 6 - PLUMBING

General Requirements in Paragraph 3.02.B above.

Section
Section
Section
Section
Section
Section
Section
Section
Section
Section

Clarification No. 1:

012100
024100
079200
220500
220700
221100
221300
221400
223400
224200

Allowances

Selective Demolition (As Applicable)
Joint Sealants (As Applicable)
Plumbing General Conditions
Plumbing Insulation

Domestic Water Distribution
Sanitary Distribution

Storm Drainage Distribution
Domestic Water Heater

Plumbing Fixtures

Regarding Specification Section 07 92 00 Joint Sealants; contractors are to provide Joint Sealants
in accordance with the Contract Documents. In general, the Contractor whose work creates a joint
that requires Sealant (in the normal sequence of work) is to provide the Sealant. Bid Category No.
3 Contractor shall provide caulking at all Hollow Metal Frames.

Clarification No. 2:

Regarding Section 02 41 00 Selective Demolition; Bid Categories assigned this Section are to provide
Selective Demolition and disposal of items related to their scope of work. All patching/prepping of
floors and existing columns noted in documents shall be provided by Bid Category No. 1 Contractor.
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G. BID CATEGORY NO. 7 - MECHANICAL
General Requirements in Paragraph 3.02.B above.

Section 012100 Allowances

Section 015130 Temporary Heating, Ventilation and Cooling
Section 024100 Selective Demolition (As Applicable)
Section 230500 Mechanical Materials and Methods

Section 230700 Mechanical Insulation

Section 2309 23 Temperature Controls Point List

Section 231123 Natural Gas System Piping

Section 232300 Refrigerant Piping and Accessories

Section 233300 Duct Smoke Detector System

Section 233400 Exhaust Fans and Accessories

Section 235416 Gas-Fired Furnace System (Variable Speed)
Section 236316 Air Cooled Condensing Units

Section 237413 RT HVAC Units (3-20 Tons)

Section 237414 RT HVAC Units (02-30 Tons)

Section 238126 Variable Refrigerant Flow System

Section 238800 Ductwork and Accessories

Clarification No. 1:

Regarding Section 02 41 00 Selective Demolition; Bid Categories assigned this Section are to provide
Selective Demolition and disposal of items related to their scope of work. All patching/prepping of
floors and existing columns noted in documents shall be provided by Bid Category No. 1 Contractor.
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H. BID CATEGORY NO. 8 - ELECTRICAL

General Requirements in Paragraph 3.02.B above.

Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section

Clarification No. 1:

012100
015110
024100
26 0000
26 0500
26 05 26
260529
26 05 33
260573
26 06 30
262100
2624 13
2624 16
26 27 25
26 27 26
26 28 16
2629 00
26 33 53
26 36 00
264300
265113
270000
283111

Allowances

Temporary Electricity, Lighting and Warning Systems
Selective Demolition (As Applicable)
Electrical Work General Conditions
Work In Existing Building

Secondary Grounding

Supporting Devices

Raceways

Arc Flash Hazard Analysis

Standby Power Generator System
Wires and Cables

Switchboards

Panelboards

Boxes

Wiring Devices

Disconnect Switches

Circuits and Motor Disconnects

Static Uninterruptible Power Supply
Standby Power Systems Transfer Switches
Surge Protection Devices

Lighting Fixtures

Communications

Digital Addressable Fire Alarm System

Regarding Section 02 41 00 Selective Demolition; Bid Categories assigned this Section are to provide
Selective Demolition and disposal of items related to their scope of work. All patching/prepping of
floors and existing columns noted in documents shall be provided by Bid Category No. 1 Contractor.
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