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SECTION 00 02 00 - NOTICE TO BIDDERS 

 

NOTICE TO BIDDERS 

 

Notice is hereby given that sealed bids will be received: 

 

 By:   Portage Township Schools 

    6240 U.S. Highway 6 

    Portage, IN  46368 

 

 For:   Portage Township Schools – District Wide Chiller Project 

 

 Received By: Attorney Kenneth B. Elwood 

    Rhame & Elwood 

    3200 Willowcreek Road, Suite A 

    Portage, Indiana 46368 

 

 Opened At: Portage Township Schools – Administration Office 

    6240 U.S. Highway 6 

    Portage, IN  46368 

 

 Until:  4:00PM (CST) on February 11, 2019 

 

 Bid Opening: Bids will be received until 4:00PM (CST) on February 11, 2019 at the office of 

Rhame & Elwood, located at 3200 Willowcreek Road, Suite A, Portage, Indiana 

46368.  Bids will be publicly opened and read aloud at 5:00PM (CST) on 

February 11, 2019 at the Portage Township Schools – Administration Building 

located at 6240 U.S. Highway 6, Portage, IN  46368 

 

All work for the complete construction of the Project will be under one or more prime contracts with the 

Owner based on bids received and on combinations awarded.  The Construction Manager will manage 

the construction of the Project. 

 

Construction shall be in full accordance with the Bidding Documents which are on file with the Owner 

and may be examined by prospective bidders at the following locations: 

 

Office of the Construction Manager 

The Skillman Corporation 

8006 Aetna Street 

Merrillville, IN  46410 

 

The Skillman Plan Room 

www.skillmanplanroom.com 

 

 

Prime and Non-Prime Contract Bidders must place an order on www.skillmanplanroom.com to be 

able to download documents electronically or request printed documents.  There is no cost for 

downloading the bidding documents.  Bidders desiring printed documents shall pay for the cost of 

printing, shipping and handling.  Reprographic Services are provided by: 

 

Reprographic Arts, 2824 E. Michigan Blvd., Michigan City, IN  46360, Phone (219) 872-9111 

http://www.skillmanplanroom.com/
http://www.skillmanplanroom.com/
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A Pre-Bid Conference will be held on February 1, 2019 at 8:30AM (CST) at the Portage Township 

Schools – Auxiliary Service Center located at 3300 Airport Road, Portage, IN 46368.  Attendance by 

bidders is optional, but recommended, in order to clarify or answer questions concerning the Drawings 

and Project Manual for the Project. 

 

Bid security in the amount of ten percent (10%) of the Bid must accompany each Bid in accordance 

with the Instructions to Bidders. 

 

The successful Bidders will be required to furnish Performance and Payment Bonds for one hundred 

percent (100%) of their Contract amount prior to execution of Contracts. 

 

Contractors submitting bids for the performance of any Work as specified in this building Project 

should make such Bids to Portage Township Schools.  Contractors are advised that the Contract as 

finally entered into with any successful Bidder may be entered into with either the School Corporation 

or the Building Corporation or certain portions of the Contract may be entered into by both the School 

Corporation and the Building Corporation. 

 

The Owner reserves the right to accept or reject any Bid (or combination of Bids) and to waive any 

irregularities in bidding.  All Bids may be held for a period not to exceed 60 days before awarding 

contracts. 

 

 

Portage Township Schools 

  

By: Mrs. Amanda K. P. Alaniz, Ed. D - Superintendent 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

END OF SECTION 00 02 00 
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SECTION 01 12 00 - MULTIPLE CONTRACT SUMMARY 

 

PART 1 - GENERAL 

 

1.01 RELATED DOCUMENTS 

 

A. Drawings and General Provisions of the Prime Contract, including amended General 

Conditions and other Division 1 Specification Sections, apply to Work of this 

Section.  

 

1.02 SUMMARY 

 

A. The intent of this Section is to indicate the Work required by the Contractors and to 

provide information regarding the duties, responsibilities, and cooperation required 

by the Contractors, with similar requirements for the subcontractors and suppliers.  

 

B. Owners right to maintain current operations 

 

C. Occupancy requirements 

 

D. Work by Owner 

 

E. Permits, fees, and notices 

 

F. Labor and materials 

 

G. Verifications of existing dimensions 

 

H. Project security 

 

I. Coordination of work 

 

J. Time of commencement and completion 

 

K. Schedule of contract responsibilities 

 

1.03 WORK UNDER SEPARATE CONTRACTS  

 

A. Prime Contracts are defined to include the following contracts described in the 

Schedule of Contract Responsibilities included hereinafter; and each is recognized to 

be a major part of the project, with Work to be performed concurrently and in close 

coordination with Work of other Prime Contracts. 

 

B. The "Contract Documents," as defined in the General Conditions, include "the 

Drawings."  Although Drawings are grouped and identified by classification of the 

Work, Contractors shall be responsible for their Work as specified herein and as 
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indicated on the Drawings.  Although the majority of the Drawings are "to scale," 

Contractors are directed to use indicated dimensions for determining material 

quantities and for other reasons.  No additional monies will be allowed due to 

Contractors using "scaling instruments" to determine material quantities or for other 

reasons.  

 

C. Separate prime contracts will be awarded as per the "Schedule of Contract 

Responsibilities" (see Part 3 – Execution).  Contractors shall include Work required 

by the Specifications and Drawings for each contract area defined in the Schedule. 

 

D. Work for the complete construction of the Project will be under multiple prime 

contracts with the Owner.  The Construction Manager will manage the construction 

of the Project. 

 

E. Each Contractor shall be responsible for demolition and disposal of existing items 

relative to his Contract.  

 

1.04 ADMINISTRATIVE RESPONSIBILITIES OF PRIME CONTRACTORS AND CM 

 

A. The Construction Manager shall be responsible for the maintenance of the 

Construction Schedule and management of every phase of the Work.  

1. Each Contractor shall read the Specifications and Drawings for other separate 

Contracts for fixed equipment and the like to be incorporated or attached or 

built in to the Work; and familiarize himself with the requirements and 

responsibilities of other Contracts to enable the required coordination and 

supervision. 

2. Each Contractor shall also familiarize himself with other items to be 

incorporated into the Work including equipment and Work by the Owner. 

3. Each Contractor shall cooperate with the Construction Manager in notifying 

him when the Work is at a stage to require the services of other Contractors 

and shall notify the Construction Manager in the event that such other 

Contractors do not carry out their responsibilities in connection with such 

notification. 

 

B. Contractors shall cooperate with and assist the Construction Manager in the 

preparation of construction progress and procedures, schedule of product deliveries, 

and their effect on the overall project progress and completion. Other Contractors 

shall cooperate in getting their Work and the Work of their subcontractors completed 

according to the schedule as prepared and maintained by the Construction Manager.  

Each Contractor shall immediately notify the Construction Manager of a delay in 

delivery of products or the scheduled date of completion that may affect the total 

progress of construction.  

 

C. Contractors required to make connections to existing utilities, especially sewerage 

where gravity flow occurs, shall verify grades and locations at points of such 
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connections and shall notify the Construction Manager of circumstances which 

would adversely affect the proper flow or connection to such facilities.  

 

1.05 PRIME CONTRACTORS USE OF PREMISES 

 

A. Use of the Site: Limit use of the premises to work in areas indicated.  Confine  

 operations to areas within contract limits indicated.  Do not disturb portions of the  

 site beyond the areas in which the Work is indicated. 

1. Owner Occupancy: Allow for Owner occupancy and use by the public. 

2. Driveways and Entrances: Keep driveways and entrances serving the 

premises clear and available to the Owner, the Owner’s employees, and 

emergency vehicles at all times.  Do not use these areas for parking or storage 

of materials.  Schedule deliveries to minimize space and time requirements 

for storage of materials and equipment on site. 

 

B. Use of the Existing Building:  Maintain the existing building in a weathertight  

condition throughout the construction period.  Repair damage caused by construction  

operations.  Take all precautions necessary to protect the building and its occupants  

during the construction period.  

 

1.06 OWNERS RIGHT TO MAINTAIN OPERATIONS 

 

A. During the course of this Project, normal and customary functions and operations 

must be maintained.  The Contract Documents are intended to define a strict 

separation between the school activities of students and staff from the activities of the 

construction project. 

 

B. The Construction Manager, Architect, and Owner will not tolerate any visible or 

audible actions initiated or responded to by any employees of Contractors on this 

Project toward any students, teachers, or staff members at the school system.  

Violators shall be promptly removed from the site. 

 

C. The Owner intends to instruct students, teachers, and staff to refrain from 

communications with Contractor’s personnel working on this Project.  All 

communication with Owner and staff shall be through the Construction Manager. 

 

D. Contractors must expend their best effort toward protection of the health, safety, and 

welfare of occupants on the Owner’s property during the course of Work on this 

Project. 

 

1.07 OCCUPANCY REQUIREMENTS 

 

A. Full Owner Occupancy:  The Owner will occupy the site and existing building during 

the entire construction period. Cooperate with the Owner during construction 

operations to minimize conflicts and facilitate Owner usage. Perform the Work so as 

not to interfere with the Owner’s operations.  
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1.08 WORK BY OWNER 

 

A. The Owner intends to complete the following items of Work outside the provisions 

of these Contract Documents.  Contractors shall not restrict or interfere with the 

Owner's right to the Project to accomplish this Work.  

1. Equipment and furniture except as scheduled and specified under Divisions 

11 and 12 and shown on the Drawings. 

2. Items which may be deleted from Contracts for Work as required by the 

Contract Documents. 

3. Existing school maintenance work. 

4. The purchase and supplying of certain materials as noted in the Project 

Manual. 

5. The Owner, under separate contract, shall provide removal of identified 

asbestos containing materials from the existing structure.  The asbestos report 

is available through the Construction Manager upon request. 

 

1.09 PERMITS, FEES, AND NOTICES 

 

A. The Bid Category No. 1 – Mechanical Contractor secure the general building 

permit for the Owner.  Each Contractor shall secure and pay for other permits, 

governmental fees, and licenses necessary for the proper execution and completion of 

his Work, which are applicable at the time the bids are also received.  Fees to relocate 

utilities on Owner's property shall be included in the bid of the Contractor doing the 

relocation. 

1. State filing fees for plan approval are the responsibility of the Owner and will 

be paid by the Owner. 

 

B. Utility Tie-Ins:  Shall be arranged with local utility company and other involved 

parties for minimum interruption of service.  

 

C. Shutdowns of existing systems shall be limited to minimum time required and 

scheduled with other involved parties.  Provide 2 days written notice of shutdown to 

Construction Manager and Owner.  

 

D. Inspections of installed work shall be performed by the governing authority as 

arranged for by the Contractor.  Work shall not be covered until approved. 

 

E. Each Contractor shall give notices and comply with laws, ordinances, rules, 

regulations, and orders of public authorities bearing on the performance of his Work. 

 If a Contractor observes that the Contract Documents are at variance therewith, he 

shall promptly notify the Construction Manager in writing, and necessary changes 

shall be adjusted by appropriate notification. If a Contractor performs Work knowing 

it to be contrary to such laws, ordinances, rules, and regulations, and without such 

notice to the Construction Manager, he shall assume full responsibility therefore and 

shall bear the costs attributable thereto.  
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1.10 LABOR AND MATERIALS 

 

A. Unless otherwise specifically noted, the Contractor shall provide and pay for labor, 

materials, equipment, tools, construction equipment and machinery, water, heat, 

utilities, transportation, and other facilities and services necessary for the proper 

execution and completion of his Work, whether temporary or permanent and whether 

or not incorporated or to be incorporated in the Work.  

 

B. Each Contractor shall enforce strict discipline and good order among his employees 

or other persons carrying out Work of his Contract and shall not permit employment 

of unfit person or persons or anyone not skilled in the task assigned to them.  

 

C. Contractors and Subcontractors shall be subject to such rules and regulations for the 

conduct of the Work as the Owner may establish.  Employees shall be properly and 

completely clothed while working.  Bare torsos, legs and feet will not be allowed.  

Possession or consumption of alcoholic beverages or drugs, tobacco or other noxious 

behavior on the site is strictly prohibited.  Violators shall be promptly removed from 

the site.  Smoking is not permitted on school property or within school buildings. 

 

 D. Contractors will conduct criminal background checks (extent of and/or service to be 

used will be established by the Owner) on every employee assigned to work on the 

Project and clear them through the National Sex Offender Registry prior to their 

assignment to Project. Contractors will require the same of sub-contractors.  

 

 E. ID Badges will be issued by The Skillman Corporation upon receipt of verification 

from the Contractor that the employee/subcontractor employee or independent 

contractor has a satisfactory record to work on the Project. 

 

F. Verify Compliance: Pursuant to I.C. 22-5-1.7, Contractor shall enroll in and verify  

the work eligibility status of all newly hired employees of Contractor through the E-

Verify Program (Program). Contractor is not required to verify the work eligibility 

status of all newly hired employees through the Program if the Program no longer 

exists. Also pursuant to I.C. 22-5-1.7, Contractor must execute an affidavit affirming 

that the Contractor does not knowingly employ an unauthorized alien and confirming 

Contractor’s enrollment in the Program, unless the Program no longer exists, shall be 

filed with the Owner prior to the execution of this contract. This contract shall not be 

deemed fully executed until such affidavit is delivered to the Owner. 

 

Contractor and its subcontractors shall not knowingly employ or contract with an 

unauthorized alien or retain an employee or contract with a person that contractor or 

its subcontractor subsequently learns is an unauthorized alien. If Contractor violates 

this provision the Owner shall require Contractor to remedy the violation not later 

than thirty (30) days after the Owner notifies Contractor.  If Contractor fails to 

remedy the violation within the thirty (30) day period, the Owner shall terminate the 

contract for breach of contract.  If Owner terminates the contract, Contractor shall be 

liable to the Owner for actual damages in addition to any other contractual remedies. 
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There is a rebuttable presumption that Contractor did not knowingly employ an 

unauthorized alien if Contractor verified the work eligibility status of the employee 

through the Program. 

 

Prior to performing any work, Contractor shall require each subcontractor to certify 

to Contractor that the subcontractor does not knowingly employ or contract with an 

unauthorized alien and has enrolled in the Program. Contractor shall maintain on file 

a certification from each subcontractor throughout the duration of this contract or 

project which is the subject of this contract. If Contractor determines that a 

subcontractor is in violation of this provision, Contractor may terminate its contract 

with the subcontractor for such violation. In Accordance with I.C. 5-16-13 Contractor 

must provide the E-Verify Case Number of every employee that works on the project. 

This requirement includes the contractor’s subs and suppliers to the fourth (4th) tier.  

 

 G. The Owner is requiring that all contractors’ personnel and their onsite employees 

(trade employees) and subcontractors submit an expanded history check through Safe 

Hiring Solutions, P.O. Box 295, Danville, IN 46122, 1-888-215-8296. (Contractor is 

responsible for the cost of this background check).  This should meet with the 

Owner’s approval prior to the employee starting work on the project.  All contractors’ 

personnel and employees once cleared for work will be issued a project identification 

badge that must be worn at all times while on site.  All contractors will be expected 

to provide the required name, address, picture state driver’s license or picture state 

identification card information to The Skillman Corporation Site Manager no later 

than 24 hours in advance of the employee coming to work at the project site. 

 

H. The new Public Works Law pursuant to Indiana Code 5-16-13 Requirements for 

Contractors on Public Works Projects enacted by the Indiana Legislator requires, in 

addition to requirements already in effect, contractors to comply with the following: 

1. Tier 1 –General/Prime Contractors to self-perform 15% of their total 

Contract.  

2. Qualification thru the Department of Administration or INDOT. For the 

bidders on State Projects and on State Projects more than $150,000 

Qualification is required prior to bidding per IC 4-13.6-4. For work on 

Local Unit Government Projects qualification is only required on 

contracts of $300,000. 

3. Include Written Drug Testing Plan that covers all employees of the bidder 

who will perform work on the public work project and meets or exceeds 

the requirements set in IC 4-13-18-5 or IC 4-13-18-6 with Bid. 

4. Minimum Insurance Requirements $1M/occurrence $2M/aggregate. 

However, check your bidding requirements as the Owners may have 

higher limit requirements. 

5. Mandatory enrollment in E-Verify by all contractors down to the 4th  Tier 

Sub Contracts and must provide the case verification number of all 

employees working on the project.  
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6. Prohibits contractors down to the 4th Tier Sub Contract from paying 

employees in cash. 

7. Requirement to retain payroll records for 3 years 

8. All contractors down to the 4th Tier Sub Contract must comply with Fair 

Labor Act, Indiana’s Workers Compensation and Unemployment 

Compensation Insurance. 

9. Mandatory Training Requirements based upon number of employees. 

 

Failure to comply may result in debarment from public works projects for up to 4 

years.  

 

I. All contractors down to the 4th Tier Sub Contract must maintain general liability 

insurance in at least the following amounts: Each Occurrence Limit of $1,000,000 

and General Aggregate Limit of $2,000,000. Other requirements and limits may 

apply see specification section 00 08 20 Schedule of Insurance Requirements. 

 

1.11  CUTTING AND PATCHING  

 

A. Refer to Section 01 73 10 – Cutting and Patching, for provisions on this subject. 

 

1.12 VERIFICATIONS OF EXISTING DIMENSIONS 

 

A. When verification of existing dimensions is required, the Contractor requiring said 

verification for the construction or fabrication of his material shall be the Contractor 

responsible for the procurement of the field information.  

 

1.13  PROJECT SECURITY 

 

A. Each Prime Contractor shall take all reasonable precautions to prevent injury, damage 

or loss to people and property in, on and adjacent to the project. This shall include 

not only their own work or property but that of other contractors and the Owner. 

  

B. If deemed necessary by The Construction Manager a project wide security program 

may be developed for the purpose of preventing damage or loss at the project site or 

property adjacent thereto.  Once accepted by the Owner, contractors shall comply. 

 

1.14 SCHEDULE OF CONTRACT RESPONSIBILITIES - SCOPE 

 

A. Contractors shall submit their proposals based on the work included under each 

contract area as listed herein.  Include Work necessary for a complete project, as 

shown on the Drawings and called for in the Specifications. 

 

B. Questions concerning the phasing or "Schedule of Contract Responsibilities" should 

be directed to the Construction Manager, who will be the interpreter and be 
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responsible for this Schedule of Contract Responsibilities and Contract Breakdown, 

prior to submitting proposals and during construction. 

 

C. The requirements of Division 1 are a part of the Work of each and every contract 

area.  The Contractor for any one contract area shall be familiar with the Work and 

requirements of all other contract areas. 

 

D. Certain Specification Sections describe Work to be performed under several contract 

areas.  (Example: 06 10 00 - Rough Carpentry.)  Provide Work of this nature as 

required for each contract area whether or not enumerated in the Schedule of 

Contract Responsibilities. 

 

E. The following contract areas are broken down by Specifications Section conforming 

basically to the CSI format. 

 

F. The Drawings and Specifications as furnished for each of the Contracts is for the 

convenience of the Contractor in preparing a proposal for this Project. However, each 

Contractor is responsible to review the complete set of Drawings and Specifications 

to assure that Work required to be installed to complete his phase of the Work is 

included in his proposal.  This "Schedule of Contract Responsibilities" is a definition 

of the work as it is to be bid in separate contracts.  Where a specific item of Work is 

not defined, but is normally inherent to a trade, or is included in the scope of the 

applicable technical revision, it will be the responsibility of that Contractor to include 

the Work in his proposal. 

 

G. This "Schedule of Contract Responsibilities" is to aid each Contractor in defining the 

Scope of Work to be included in his proposal.  However, omissions from this 

"Schedule of Responsibilities" do not relieve the Contractor from including in his 

proposal that Work which will be required to complete his Contract.  Each Contractor 

should read the "Schedule of Contract Responsibilities" completely to familiarize 

himself with the Work of other Contractors that may have Work in adjacent areas and 

to coordinate the interfacing problems that may occur as the work is assembled and 

constructed. 

 

H. Where specific Work is to be completed under a particular phase of the Project and 

the Work is wholly or partially completed by other trades because of the type of work 

involved or jurisdictional trade agreements, the Contractor will be responsible to 

subcontract the Work as necessary to complete the Work included in his Contract.  

No delay in the Work will be allowed due to the failure of the Contractor to 

subcontract related work required by jurisdictional trade agreements. 

 

1.15  COORDINATION OF WORK 

 

A. Each Contractor is responsible to coordinate his Work with the Work of other trades 

and other Contractors and requirements of the school system.  The Contractor must 

make space allowances for Work of other Contractors; provide necessary openings 
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where indicated or implied by the Drawings and Specifications.  Each Contractor is 

responsible to protect his own Work. 

 

1.16 TIME OF COMMENCEMENT AND COMPLETION 

 

A. The Contractor shall commence work within ten (10) days after being notified in 

writing to proceed and shall complete the Work within the time limitations 

established in the Form of Agreement. 

1. It is anticipated that construction will start within 15 calendar days after 

receipt of bids. 

2. Construction shall be complete within 165 consecutive calendar days, or 

earlier, after Notice to Proceed.  

 

PART 2 - PRODUCTS (Not Used) 

 

PART 3 - EXECUTION  

 

3.01 SCHEDULE OF CONTRACT RESPONSIBILITIES 

 

3.02 GENERAL REQUIREMENTS 

 

A. PROVIDED BY OWNER THROUGH THE CONSTRUCTION MANAGER 

Section 01 32 00 Schedules and Reports 

Section 01 45 10 Testing Laboratory Services 

 

3.03 BID CATEGORIES 

 

A. BID CATEGORY NO. 1 - MECHANICAL 

General Requirements in Paragraph 3.02.B above. 

Section  01 21 00 Allowances 

Section  01 23 00 Alternates 

Section  01 25 00 Contract Modification Procedures 

Section  01 28 00 Schedule of Values 

Section  01 29 00 Applications for Payment 

Section  01 31 00 Project Meetings 

Section  01 32 00 Schedules and Reports 

Section  01 33 00 Submittal Procedures 

Section  01 40 00 Quality Requirements  

Section  01 50 50 Temporary Facilities and Controls 

Section  01 51 10 Temporary Electricity, Lighting and Warning Systems 

Section  01 51 50 Temporary Water 

Section  01 51 60 Temporary Sanitary Facilities 

Section  01 51 80 Temporary Fire Protection 

Section  01 52 10 Construction Aids and Temporary Enclosures 

Section  01 54 60 Environment Protection 

Section  01 56 90 Housekeeping & Safety 
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Section  01 60 00 Product Requirements 

Section  01 71 50 Final Cleaning 

Section  01 72 00 Field Engineering 

Section  01 72 50 Work Layout 

Section  01 73 10 Cutting and Patching 

Section  01 77 00 Contract Closeout 

Section      03300 Cast-In-Place Concrete 

Section      05100 Structural Metal Framing 

Section      15053 Common Work Results for HVAC 

Section      15058 Common Motor Requirements for HVAC Equipment 

Section      15062 Hangers and Supports for HVAC Piping and Equipment 

Section      15077 Identification for HVAC Piping and Equipment 

Section      15083 HVAC Equipment Insulation 

Section      15084 HVAC Piping Insulation 

Section      15112 General-Duty Valves for HVAC Piping 

Section      15127 Meters and Gages for HVAC Piping 

Section      15181 Hydronic Piping 

Section      15184 Hydronic Piping Specialties 

Section      15185 Hydronic Pumps 

Section      15857 Water Treatment for Closed Loop Hydronic Systems 

Section      15863 Water Chiller with Shell and Tube Evaporator 

Section      15864 Water Chiller with Brazed Plate Evaporator 

Section      15900 Instrumentation and Controls for HVAC 

Section      15940 Sequence of Operations for HVAC Controls 

Section      15950 Testing, Adjusting, and Balancing for HVAC 

Section      16051 Common Work Results for Electrical 

Section      16060 Grounding and Bonding for Electrical Systems 

Section      16075 Identification for Electrical Systems 

Section      16120 Low-Voltage Electrical Power Conductors and Cables 

Section      16130 Raceway and Boxes for Electrical Systems 

 

 

Clarification No. 1: 

Regarding the installation of required penetrations, roof openings, wall openings and floor openings; 

the Contractor whose work creates the opening or penetration is responsible for patching, restoring and 

sealing the opening or penetration. 

 

Clarification No. 2: 

All Contractors shall subscribe to PlanGrid for use on this project.  The number of users is up to the 

contractor, however, at a minimum your site personnel will be required to use this produce to 

facilitate communication.  PlanGrid will be used for the current construction documentation to 

include, current set, addenda, ASI, As Built Conditions, QA/QC, and Punch List. Visit 

www.PlanGrid.com to determine subscription pricing. It is recommended that you have an office  

administrator to assist your field personnel.  PlanGrid is a tool for the construction phase and will not 

be used for bidding. Visit www.skillmanplanroom.com for bid documents. 

 

http://www.plangrid.com/
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Clarification No. 3: 

All Contractors shall provide their Superintendents with radios capable of handling multiple 

channels and compatible with radios used by the Construction Manager. 

 

Clarification No. 4: 

The Bid Category No. 1 Contractor is to include $4,000 in their bid for costs associated with the 

submittal website and document management subscription.  Any unused amount will be credited back 

to the Owner as a deduct Change Order. 

 

Clarification No. 5: 

The Bid Category No. 1 Contractor is to include in this bid, 20 man-hours for general building and 

site-cleanup (or other work) to be performed at the direction of the Construction Manager.  At the end 

of the project, unused hours will be converted to a dollar amount and returned to the Owner as a deduct 

Change Order. 

 

Clarification No. 6: 

The Bid Category No. 1 Contractor is to provide demolition and removals as indicated on the 

contract documents or required to provide their scope of work. 

 

Clarification No. 7: 

The Bid Category No. 1 Contractor is responsible to protect all loose equipment, existing surfaces, 

etc., during all phases of work.  Any damages to these items will be the responsibility of this contractor 

to repair at no additional cost to the Owner. 

 

Clarification No. 8: 

The Bid Category No. 1 Contractor is responsible for maintaining and protecting power, lighting, fire 

alarms and signals, sound systems, technology and controls to all areas throughout the duration of the 

project.  This includes providing temporary service and wiring if necessary. 

 

Clarification No. 9: 

Concrete equipment pads and housekeeping pads shown or required are the responsibility of the 

contractor installing or providing the equipment. 

 

Clarification No. 10: 

Use of excessive noise producing equipment and demolition operations that will interrupt normal 

school instruction will not be permitted during normal school operating hours.  Contractors that require 

such equipment or that have interruptive demolition operations shall include in their bid the 

performance of such work after normal school operating hours.  Contractors requiring the use or 

installation of materials that create excessive fumes must include in their bid the performance of such 

work after normal school operating hours.  The contractor performing the work shall provide adequate 

ventilation to control fumes to allow normal school operations after the installation is completed. 

 

Clarification No. 11: 

The Bid Category No. 1 Contractor is to provide dumpster type rubbish containers sized adequate for 

the Project waste, debris and rubbish. 
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Clarification No. 12: 

The Bid Category No. 1 Contractor is advised that work at some locations may require removal and 

reinstallation of existing fencing to perform demo and provide new work.  It is the contractor’s option 

to either remove and reinstall the existing materials or to replace it with new materials.  The intent is to 

return each mechanical yard secured and to the same condition it was in prior to construction starting. 

  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

END OF SECTION 01 12 00 
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