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SECTION 00 02 00 - NOTICE TO PRE-QUALIFIED BIDDERS 

 

 

NOTICE TO PRE-QUALIFIED TIER 1 BIDDERS 

 

Notice is hereby given that sealed bids will be received for a Public CMc Project under IC 5-32: 

 

  By: The Skillman Corporation 

 

  For: Guilford Elementary School – Bid Package No. 1 

   At:  Plainfield Community School Corporation 

     985 South Longfellow Lane 

     Plainfield, IN 46168 

 

 Until:  2:00 PM (local time), August 15, 2019 

 

 Bid Opening: Bids will be publicly opened and read aloud at 2:00PM (local time),  

     Plainfield Community School Corporation, 985 South Longfellow Lane, 

     Plainfield, IN 46168, in the Board Meeting Room. 

 

All work for the complete construction of the Project will be under one or more sub-contracts with the 

Construction Manager based on bids received from pre-qualified tier 1 bidders and on combinations 

awarded.  Award of contracts will be in accordance with Indiana Public Bidding Laws. The Construction 

Manager will not self-perform any of the work on this project.    

 

Construction shall be in full accordance with the Bidding Documents which are on file with the Owner 

and Construction Manager and may be examined by prospective bidders at the following locations: 

 

Office of the Construction Manager 

The Skillman Corporation 

3834 S. Emerson Avenue, Building A 

Indianapolis, IN  46203 

 

 

 

The Skillman Plan Room 

 

www.skillmanplanroom.com 

 

 

  

 

 

 

 

 

 

 

 

 

 

 

http://www.skillmanplanroom.com/
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Pre-Qualified Bidders, sub-subcontractors and material suppliers must place an order on 

www.skillmanplanroom.com to be able to download documents electronically or request printed 

documents.  There is no cost for downloading the bidding documents.  Bidders desiring printed 

documents shall pay for the cost of printing, shipping and handling.  Reprographic Services are 

provided by:  

 

Eastern Engineering 9901 Allisonville Road, Fishers, IN 46038, Phone 317-598-0661 

 

A Pre-Bid Conference will be held on July 31, 2019, at 2:00 PM local time, Plainfield Community 

School Corporation, 985 South Longfellow Lane, Plainfield, IN 46168 in the Board Meeting Room, 

Enter at Door 2.  Check in will be required after entering building.  Attendance by bidders is optional, 

but recommended, to clarify or answer questions concerning the Drawings and Project Manual for the 

Project. 

 

Bid security in the amount of ten percent (10%) of the Bid must accompany each Bid in accordance 

with the Instructions to Bidders. 

 

The successful Bidders will be required to furnish Performance and Payment Bonds for one hundred 

percent (100%) of their Contract amount prior to execution of Contracts. 

 

Subcontractors submitting bids for the performance of Work as specified in this building Project 

should make such Bids to The Skillman Corporation.   Contractors shall enter into a sub-contract 

with The Skillman Corporation as the Construction Manager CMc for the Owner. 

 

The Owner and the Construction Manager reserve their rights to accept or reject any Bid (or 

combination of Bids) and to waive any irregularities in bidding.  All Bids may be held for a period not 

to exceed 60 days before awarding contracts. 

 

 

THE SKILLMAN CORPORATION 

  

END OF SECTION 00 02 00 

http://www.skillmanplanroom.com/
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SECTION 01 12 00 - MULTIPLE CONTRACT SUMMARY 

 

PART 1 GENERAL 

 

1.01 RELATED DOCUMENTS 

 

A. Drawings and General Provisions of the Sub Contract, including General and 

Supplementary Conditions and other Division 1 Specification Sections, apply to 

Work of this Section.  

 

1.02 SUMMARY 

 

A. The intent of this Section is to indicate the Work required by the Subcontractors and 

to provide information regarding the duties, responsibilities, and cooperation required 

by the Contractors, with similar requirements for the subcontractors and suppliers.  

 

B. Owners right to maintain current operations 

 

C. Occupancy requirements 

 

D. Work by Owner 

 

E. Permits, fees, and notices 

 

F. Labor and materials 

 

G. Verifications of existing dimensions 

 

H. Project security 

 

I. Coordination of work 

 

J. Time of commencement and completion 

 

K. Schedule of contract responsibilities 

 

1.03 WORK UNDER SEPARATE CONTRACTS 

 

A. Sub Contracts are defined to include the following contracts described in the 

Schedule of Contract Responsibilities included hereinafter; and each is recognized to 

be a major part of the project, with Work to be performed concurrently and in close 

coordination with Work of other Sub Contracts. 

 

B. The "Contract Documents," as defined in the General Conditions, include "the 

Drawings."  Although Drawings are grouped and identified by classification of the 

Work, Contractors shall be responsible for their Work as specified herein and as 

indicated on the Drawings.  Although the majority of the Drawings are "to scale," 
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Contractors are directed to use indicated dimensions for determining material 

quantities and for other reasons.  No additional monies will be allowed due to 

Contractors using "scaling instruments" to determine material quantities or for other 

reasons.  

 

C. Separate sub contracts will be awarded as per the "Schedule of Contract 

Responsibilities" (see Part 3 – Execution).  Contractors shall include Work required 

by the Specifications and Drawings for each contract area defined in the Schedule. 

 

D. Work for the complete construction of the Project will be under multiple sub 

contracts with The Skillman Corporation.  The Construction Manager will manage 

the construction of the Project. 

 

E. Each Contractor shall be responsible for demolition and disposal of existing items 

relative to his Contract. 

 

1.04 ADMINISTRATIVE RESPONSIBILITIES OF SUB CONTRACTORS AND CM 

 

A. The Construction Manager shall be responsible for the maintenance of the 

Construction Schedule and management of every phase of the Work.  

1. Each Subcontractor shall read the Specifications and Drawings for other 

separate Contracts for fixed equipment and the like to be incorporated or 

attached or built in to the Work; and familiarize himself with the 

requirements and responsibilities of other Contracts to enable the required 

coordination and supervision. 

2. Each Subcontractor shall also familiarize himself with other items to be 

incorporated into the Work including equipment and Work by the Owner. 

3. Each Subcontractor shall cooperate with the Construction Manager in 

notifying him when the Work is at a stage to require the services of other 

Subcontractors and shall notify the Construction Manager in the event that 

such other Contractors do not carry out their responsibilities in connection 

with such notification. 

 

B. Subcontractors shall cooperate with and assist the Construction Manager in the 

preparation of construction progress and procedures, schedule of product deliveries, 

and their effect on the overall project progress and completion. Other Subcontractors 

shall cooperate in getting their Work and the Work of their subcontractors completed 

according to the schedule as prepared and maintained by the Construction Manager.  

Each Subcontractor shall immediately notify the Construction Manager of a delay in 

delivery of products or the scheduled date of completion that may affect the total 

progress of construction.  

 

C. The Owner will furnish the topographical survey, either as a part of these Drawings 

or separately, giving the general topographical lines existing at the site and the 

property lines. 
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D. Subcontractors required to make connections to existing utilities, especially sewerage 

where gravity flow occurs, shall verify grades and locations at points of such 

connections and shall notify the Construction Manager of circumstances which 

would adversely affect the proper flow or connection to such facilities.  
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1.05 SUB CONTRACTORS USE OF PREMISES 

 

A. General: During the construction period, the Sub Contractors jointly shall have full 

use of the premises for construction operations, including use of the site.  Each Sub 

Contractor’s use of the premises is limited only by the Owner’s right to perform work 

or to retain other Subcontractors on portions of the Project. 

 

1.06 OWNERS RIGHT TO MAINTAIN OPERATIONS 

 

A. Subcontractors must expend their best effort toward protection of the health, safety, 

and welfare of occupants on the Owner’s property during the course of Work on this 

Project. 

 

B. Subcontractors shall be subject to such rules and regulations for the conduct of the 

Work as the Owner may establish.  Employees shall be properly and completely 

clothed while working.  Bare torsos, legs and feet will not be allowed.  Possession or 

consumption of alcoholic beverages or drugs, tobacco, and other noxious behavior on 

the site is strictly prohibited.  Violators shall be promptly removed from the site.  

Smoking is not permitted on the project site. 

  

1.07 OCCUPANCY REQUIREMENTS 

 

A. Partial Owner Occupancy: The Owner reserves the right to occupy and to place and 

install equipment in completed areas of the building prior to Substantial Completion, 

provided such occupancy does not interfere with completion of the Work.  Such 

placing of equipment and partial occupancy shall not constitute acceptance of the 

total Work. 

1. The Construction Manager will prepare a Certificate of Substantial 

Completion for each specific portion of the Work to be occupied prior to 

Owner occupancy. 

2. The Construction Manager will obtain a Certificate of Occupancy from local 

building officials prior to Owner occupancy. 

3. Prior to partial Owner occupancy, mechanical and electrical systems shall be 

fully operational.  Required inspections and tests shall have been successfully 

completed.  Upon occupancy, the Owner will operate and maintain 

mechanical and electrical systems serving occupied portions of the building. 

4. Upon occupancy, the Owner will assume responsibility for maintenance and 

custodial service for occupied portions of the building. 

 

1.08 WORK BY OWNER 

 

A. The Owner intends to complete the following items of Work outside the provisions 

of these Contract Documents.  Subcontractors shall not restrict or interfere with the 

Owner's right to the Project to accomplish this Work.  

1. Equipment and furniture except as scheduled and specified under Divisions 6, 

11 and 12 and shown on the Drawings. 
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2. Items which may be deleted from Contracts for Work as required by the 

Contract Documents. 

3. The purchase and supplying of certain materials as noted in the Project 

Manual. 

 



TSC 218720      01 12 00 - Multiple Contract Summary -6 

1.09 PERMITS, FEES, AND NOTICES 

 

A. The Construction Manager will secure the general building permit for the Owner.  

Each Subcontractor shall secure and pay for other permits, governmental fees, and 

licenses necessary for the proper execution and completion of his Work, which are 

applicable at the time the bids are also received.  Fees to relocate utilities on Owner's 

property shall be included in the bid of the Subcontractor doing the relocation. 

1. State filing fees for plan approval are the responsibility of the Owner and will 

be paid by the Owner. 

 

B. Utility Tie-Ins:  Shall be arranged with local utility company and other involved 

parties for minimum interruption of service.  

 

C. Shutdowns of existing systems shall be limited to minimum time required and 

scheduled with other involved parties.  Provide 2 days written notice of shutdown to 

Construction Manager and Owner.  

 

D. Inspections of installed work shall be performed by the governing authority as 

arranged for by the Subcontractor.  Work shall not be covered until approved. 

 

E. Each Subcontractor shall give notices and comply with laws, ordinances, rules, 

regulations, and orders of public authorities bearing on the performance of his Work. 

 If a Subcontractor observes that the Contract Documents are at variance therewith, 

he shall promptly notify the Construction Manager in writing, and necessary changes 

shall be adjusted by appropriate notification. If a Subcontractor performs Work 

knowing it to be contrary to such laws, ordinances, rules, and regulations, and 

without such notice to the Construction Manager, he shall assume full responsibility 

therefore and shall bear the costs attributable thereto.  

 

1.10 LABOR AND MATERIALS 

 

A. Unless otherwise specifically noted, the Subcontractor shall provide and pay for 

labor, materials, equipment, tools, construction equipment and machinery, water, 

heat, utilities, transportation, and other facilities and services necessary for the proper 

execution and completion of his Work, whether temporary or permanent and whether 

or not incorporated or to be incorporated in the Work.  

 

B. Each Subcontractor shall enforce strict discipline and good order among his 

employees or other persons carrying out Work of his Contract and shall not permit 

employment of unfit person or persons or anyone not skilled in the task assigned to 

them.  

 

1.11 CUTTING AND PATCHING  

 

A. Refer to Section 01 73 10 - Cutting and Patching, for provisions on this subject. 

 

1.12 VERIFICATIONS OF EXISTING DIMENSIONS 
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A. When verification of existing dimensions is required, the Subcontractor requiring 

said verification for the construction or fabrication of his material shall be the 

Subcontractor responsible for the procurement of the field information.  
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1.13 PROJECT SECURITY 

 

A. Each Subcontractor shall take all reasonable precautions to prevent injury, damage or 

loss to people and property in, on and adjacent to the project. This shall include not 

only their own work or property but that of other contractors and the Owner.  

B. If deemed necessary by The Construction Manager a project wide security program 

may be developed for the purpose of preventing damage or loss at the project site or 

property adjacent thereto.  Once accepted by the Owner, contractors shall comply. 

 

1.14 SCHEDULE OF CONTRACT RESPONSIBILITIES - SCOPE 

 

A. Subcontractors shall submit their proposals based on the work included under each 

contract area as listed herein.  Include Work necessary for a complete project, as 

shown on the Drawings and called for in the Specifications. 

 

B. Questions concerning the phasing or "Schedule of Contract Responsibilities" should 

be directed to the Construction Manager, who will be the interpreter and be 

responsible for this Schedule of Contract Responsibilities and Contract Breakdown, 

prior to submitting proposals and during construction. 

 

C. The requirements of Division 1 are a part of the Work of each and every contract 

area.  The Contractor for any one contract area shall be familiar with the Work and 

requirements of all other contract areas. 

 

D. Certain Specification Sections describe Work to be performed under several contract 

areas.  (Example:  06100 - Rough Carpentry.)  Provide Work of this nature as 

required for each contract area whether or not enumerated in the Schedule of 

Contract Responsibilities. 

 

E. The Drawings and Specifications as furnished for each of the Contracts is for the 

convenience of the Contractor in preparing a proposal for this Project. However, each 

Contractor is responsible to review the complete set of Drawings and Specifications 

to assure that Work required to be installed to complete his phase of the Work is 

included in his proposal.  This "Schedule of Contract Responsibilities" is a definition 

of the work as it is to be bid in separate contracts.  Where a specific item of Work is 

not defined, but is normally inherent to a trade, or is included in the scope of the 

applicable technical revision, it will be the responsibility of that Contractor to include 

the Work in his proposal. 

 

F. This "Schedule of Contract Responsibilities" is to aid each Subcontractor in defining 

the Scope of Work to be included in his proposal.  However, omissions from this 

"Schedule of Responsibilities" do not relieve the Subcontractor from including in his 

proposal that Work which will be required to complete his Contract.  Each 

Subcontractor should read the "Schedule of Contract Responsibilities" completely to 

familiarize himself with the Work of other Subcontractors that may have Work in 

adjacent areas and to coordinate the interfacing problems that may occur as the work 

is assembled and constructed. 
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G. Where specific Work is to be completed under a particular phase of the Project and 

the Work is wholly or partially completed by other trades because of the type of work 

involved or jurisdictional trade agreements, the Subcontractor will be responsible to 

subcontract the Work as necessary to complete the Work included in his Contract.  

No delay in the Work will be allowed due to the failure of the Subcontractor to 

subcontract related work required by jurisdictional trade agreements. 

 

1.15 COORDINATION OF WORK 

 

A. Each Subcontractor is responsible to coordinate his Work with the Work of other 

trades and other Contractors and requirements of the Owner.  The Contractor must 

make space allowances for Work of other Subcontractors; provide necessary 

openings where indicated or implied by the Drawings and Specifications.  Each 

Subcontractor is responsible to protect his own Work. 

 

1.16 TIME OF COMMENCEMENT AND COMPLETION 

 

A. The Contractor shall commence work within ten (10) days after being notified in 

writing to proceed and shall complete the Work within the time limitations 

established in the Form of Agreement. 

1. It is anticipated that construction will start within 30 calendar days after 

receipt of bids. 

2. Construction shall be complete per schedule. 

 

PART 2 PRODUCTS (Not Used) 

 

PART 3 EXECUTION  

 

3.01 SCHEDULE OF CONTRACT RESPONSIBILITIES 

 

3.02 GENERAL REQUIREMENTS 

 

A. PROVIDED BY THE CONSTRUCTION MANAGER 

Section 01 32 00 Schedules and Reports 

Section 01 45 10 Testing Laboratory Services 

Section  01 57 60 Project Signs 

 

B. PROVIDED BY ALL SUBCONTRACTORS AS APPLICABLE 

 Section 01 12 00 Multiple Contract Summary 

 Section 01 23 00  Alternates 

Section 01 25 00  Contract Modification Procedures 

Section 01 25 00.1 Substitution Procedures 

Section  01 28 00  Schedule of Values 

Section  01 29 00  Applications for Payment 

Section 01 31 00  Project Meetings 

Section 01 32 00 Schedules and Reports 

Section 01 33 00  Submittal Procedures 

Section 01 40 00  Quality Requirements 
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Section 01 45 10  Testing Laboratory Services (Paragraph 1.05) 

Section 01 50 50  Temporary Facilities and Controls 

Section  01 51 80 Temporary Fire Protection 

Section  01 53 20  Tree and Plant Protection 

Section 01 54 60  Environment Protection 

Section 01 54 80 Utility Protection 

Section  01 55 00  Access Roads and Parking Areas 

Section  01 56 20  Dust Control 

Section 01 56 30  Water Control 

Section 01 56 90 Housekeeping and Safety 

Section 01 59 20  Offices and Sheds 

Section 01 60 00  Product Requirements 

Section 01 72 00 Field Engineering 

Section 01 72 50 Work Layout 

Section 01 73 10 Cutting and Patching 

Section 01 77 00 Contract Closeout 

 

All Subcontractors shall provide their Superintendents with radios capable of 

handling multiple channels and compatible with radios used by the Construction 

Manager. 

 

All contractors shall subscribe to PlanGrid for use on this project. Number of users is 

up to the contractor, however, at a minimum your site personnel will be required to 

use this product to facilitate communication. PlanGrid will be used for the current 

construction documentation to include, current set, addenda, ASI, As Built 

Conditions, QA/QC, and Punch List. Visit the www.PlanGrid.com to determine 

subscription pricing. It is recommended that you have an office administrator to assist 

your field personnel. PlanGrid is a tool for the construction phase and will not be 

used for bidding. Visit www.skillmanplanroom.com for bid documents 

 

C. PROVIDED BY DESIGNATED SUBCONTRACTORS 

 Section  01 51 50 Temporary Water 

 Section  01 51 60 Temporary Sanitary Facilities 

Section  01 52 10  Construction Aids and Temporary Enclosures 

Section  01 52 60 Rubbish Container 

Section  01 53 10 Fencing (Temporary) 

Section  01 53 20 Tree and Plant Protection 

Section  01 53 30 Barricades 

Section  01 55 00 Access Roads and Parking Areas 

Section  01 56 80 Erosion Control 

 

3.03 BID CATEGORIES 

 

A. BID CATEGORY NO. 1 – Earthwork and Site Utilities 

General Requirements in Paragraph 3.02.B above. 

Section  01 51 50  Temporary Water 

Section  01 51 60 Temporary Sanitary Facilities 

Section  01 52 60 Rubbish Container 

http://www.plangrid.com/
http://www.skillmanplanroom.com/
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Section  01 53 10 Fencing (Temporary) 

Section  01 53 20 Tree and Plant Protection 

Section  01 55 00 Access Roads and Parking Areas 

Section  01 56 80 Erosion Control 

Section  01 72 00 Field Engineering 

Section  31 10 00 Site Clearing 

Section  31 20 00 Earth Moving 

Section  31 20 10 Earth Moving – Building 

Section  31 32 19 Geosynthetics 

Section  32 92 19 Seeding for Erosion Control 

Section  32 93 10 Topsoil 

Section  33 11 00 Water Utilities 

Section  33 31 00 Sanitary Sewerage Utilities 

Section  33 41 00 Storm Drainage Utilities 

Section  33 46 05 Subsurface Subdrainage 

 

Project Specific Clarifications: 

1. Provide all erosion control measures including construction entrance.  Bid 

Category #2 to provide and maintain concrete washout. 

2. Provide 60,000SF/8” thick of temporary access road stone.  Include placement 

and removal.  Location designated by the Construction Manager. 

3. Provide field engineering and layout for your own work. 

4. Provide traffic control measures when required for completion of your work. 

5. Provide fire protection and domestic water main to first flange above finished 

floor. 

6. Provide road cleaning/sweeping while performing work on site. 

7. Provide temporary sanitary facilities from site mobilization thru December 31, 

2019. 

8. Provide final As-Built survey for utility work. 

9. Bid Category #2 to provide foundation backfill and drainage course under slab 

on grade.   

 

 

B. BID CATEGORY NO. 2 – Building Concrete 

General Requirements in Paragraph 3.02.B above. 

Section  01 52 60 Rubbish Container 

Section  03 30 00 Cast in Place Concrete 

Section  31 20 00 Earth Moving - Building 

 

 

Project Specific Clarifications: 

1. Provide and maintain concrete washout. 

2. Provide hot water and winter blanket protection based on the construction 

schedule. 

3. Provide grouting of all column bases. 

4. All spoils generated from excavation shall be taken to a designated area on site. 

5. Provide all foundation/footing excavation and backfill, including drainage 

course under slab on grade. 
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6. Provide foundation underdrainage as shown on the structural plans. 
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C. BID CATEGORY NO. 3 – Structural Steel  

General Requirements in Paragraph 3.02.B above. 

Section  01 52 10 Construction Aids and Temporary Enclosures 

Section  01 53 30 Barricades 

Section  05 12 00 Structural Steel Framing 

Section  05 21 00 Steel Joists  

Section  05 31 00 Steel Deck 

Section  05 51 00 Metal Stairs  

 

Project Specific Clarifications: 

1. Any cleaning or demucking of column pads prior to column installation will be 

the responsibility of this Bid Category. 

 

 

 

END OF SECTION 01 12 00 




