

TABLE OF CONTENTS

BIDDING DOCUMENTS

Notice to Bidders.....	NTB-1 thru NTB-6
Instructions to Bidders.....	ITB-1 thru ITB-5
Bid Form.....	B-1 thru B-5
• Insert – AIA Document A305 (1986), Contractor’s Qualification Statement	
• Insert – AIA Document A310 (1970), Bid Bond – Electronic Format	
• Insert – Subcontractor and Material List	
• Insert – Contractor Safety Information	
Scopes of Work.....	1 thru 21
• I. General Clarifications	
• II. 02A - General Demolition	
• III. Document Listing	

CONTRACT FORMS

Crane/Hunt Subcontract Agreement.....	1 thru 15
Sample Contract Administration Forms	
• Insert – SF-26, Subcontractor Payment Application (Cover Sheet)	
• Insert – CF-19C, Subcontract Change Order	
• Insert – SF-310, Certificate Designating Authorized Signature	
• Insert – SF-320, Statement of Subcontractor to Hunt Construction Group, Inc.	
• Insert – SF-330, Affidavit and Partial Waiver of Claims and Liens and Release of Rights	
• Insert – SF-340, Affidavit and Final Waiver of Claims and Liens and Release of Rights	
• Insert – SF-502, Subcontract Performance Bond	
• Insert – SF-503, Subcontract Labor and Material Bond	
• Insert – AIA Document G702 CMA (1992), Application and Certification for Payment – Electronic Format	
• Insert – AIA Document G703 (1992), Continuation Sheet – Electronic Format	
• Insert – AIA Document G704 CMA (1992), Certificate of Substantial Completion – Electronic Format	
• Insert – AIA Document G707 (1994), Consent of Surety to Final Payment – Electronic Format	
• Insert – AIA Document G707A (1994), Consent of Surety to Reduction in or Partial Release of Retainage	

TECHNICAL SPECIFICATIONS

Number	Title	Spec Date
Division 01 - General Requirements		
01 1100	Summary	4/13/2012
01 2000	Payment Procedures	4/13/2012
01 2300	Alternates	4/13/2012
01 2514	Substitution Procedures During Bidding Phase	4/13/2012
01 2515	Substitution Procedures During Construction Phase	4/13/2012
01 2516	Request for Substitution (RFS)	4/13/2012
01 2600	Contract Modification Procedures	4/13/2012
01 3100	Project Management and Coordination	4/13/2012
01 3200	Construction Progress Documentation	4/13/2012
01 3300	Submittal Procedures	4/13/2012
01 3340	Request for Information and Compliance Procedures	4/13/2012
01 4000	Quality Requirements	4/13/2012
01 4200	References	4/13/2012
01 5000	Temporary Facilities and Controls	4/13/2012
01 6000	Product Requirements	4/13/2012
01 7300	Execution Requirements	4/13/2012
01 7329	Cutting and Patching	4/13/2012
01 7419	Construction Waste Management and Disposal	4/13/2012
01 7700	Closeout Procedures	4/13/2012
01 7800	Project Record Documents	4/13/2012
01 7823	Operation and Maintenance Data	4/13/2012
01 7900	Demonstration and Training	4/13/2012
	Green Building Product Information -LEED BD+C V 3.0	
01 8111	2009	4/13/2012
01 8113	LEED Checklist	4/13/2012
01 8119	Indoor Air Quality Requirements	4/13/2012
01 9113	General Commissioning Requirements	4/13/2012
Division 02 - Existing Conditions		
02 4119	Selective Demolition	4/13/2012
Division 03 - Concrete		
03 0000	Maintenance of Concrete	4/13/2012