

**SECTION 00 01 00
TABLE OF CONTENTS**

DIVISION 00 — PROCUREMENT AND CONTRACTING REQUIREMENTS

00 01 10	TABLE OF CONTENTS
00 01 15	LIST OF DRAWINGS

SOLICITATION

00 11 13	ADVERTISEMENT OF BIDS
----------	-----------------------

INSTRUCTIONS FOR PROCUREMENT [BIDDING REQUIREMENTS]

00 21 13	INSTRUCTIONS TO BIDDERS
00 24 00	SCOPES OF BIDS

AVAILABLE INFORMATION

00 31 13	SCHEDULE
00 31 13.02	PRELIMINARY SCHEDULE (not included)
00 31 32	GEOTECHNICAL DATA

PROCUREMENT FORMS AND SUPPLEMENTS

00 41 16	BID FORMS
00 43 21	ALLOWANCES
00 43 22	UNIT PRICES
00 43 23	ALTERNATES
00 43 25	SUBSTITUTION REQUEST FORM
00 43 33	PROPOSED SUBCONTRACTOR AND PRODUCTS

REPRESENTATIONS AND CERTIFICATIONS

00 45 13	BIDDER'S QUALIFICATIONS
----------	-------------------------

CONDITIONS OF THE CONTRACT

00 52 24	STANDARD FORM OF AGREEMENT BETWEEN CONTRACTOR AND SUBCONTRACTOR EXHIBIT A - FORM ST-105 GENERAL SALES TAX EXCEMPTION CERTIFICATE EXHIBIT B – SDS COVER FORM EXHIBIT C – ACORD 25 (2009/09) CERTIFICATE OF LIABILITY INSURANCE FORM EXHIBIT D – HAGERMAN, INC. ARTICLES XA, XB, XC, XD, SUPPLEMENTS TO AIA A401-2007 EXHIBIT E – PAY APPLICATION CHECKLIST
00 72 26	GENERAL CONDITIONS OF THE CONTRACT A201-2007

SUPPLEMENTARY CONDITIONS

00 73 19	SAFETY
----------	--------

**SECTION 00 01 00
TABLE OF CONTENTS**

DIVISION 01 — GENERAL REQUIREMENTS

CONTRACT MODIFICATION AND PAYMENT PROCEDURES

01 26 00	CONTRACT MODIFICATION PROCEDURES
01 26 13	REQUESTS FOR INTERPRETATION
01 29 00	PAYMENT PROCEDURES

ADMINISTRATIVE REQUIREMENTS

01 31 13	PROJECT MANAGEMENT AND COORDINATION
01 31 26	ELECTRONIC COMMUNICATION PROTOCOLS

SUBMITTAL PROCEDURES

01 33 00	SUBMITTALS
----------	------------

SPECIAL PROCEDURES

01 45 00	QUALITY CONTROL
01 45 00.01	THE HAGERMAN GROUP QUALITY MANAGEMENT EXECUTION PROGRAM
01 45 16	FIELD QUALITY CONTROL PROCEDURES

TEMPORARY BARRIERS AND ENCLOSURES

01 50 00	TEMPORARY FACILITIES AND CONTROLS
01 56 39	TREE PRESERVATION

PRODUCT REQUIREMENTS

01 65 00	PRODUCT DELIVERY REQUIREMENTS
----------	-------------------------------

EXECUTION AND CLOSEOUT REQUIREMENTS

01 73 29	CUTTING AND PATCHING
01 74 13	PROGRESS CLEANING
01 74 19	CONSTRUCTION WASTE MANAGEMENT
01 77 00	EXECUTION AND CLOSEOUT REQUIREMENTS

DIVISION 02 — EXISTING CONDITIONS

02 41 16	DEMOLITION
----------	------------

DIVISION 03 — CONCRETE

03 30 01	SITE CAST IN PLACE CONCRETE
----------	-----------------------------

DIVISION 22 — PLUMBING

22 11 13	FACILITY WATER DISTRIBUTION PIPING
----------	------------------------------------

SECTION 00 01 00
TABLE OF CONTENTS

22 13 14 FACILITY SANITARY SEWERS

DIVISION 31 — EARTHWORK

31 01 00 SITE NATURAL GAS SERVICE
31 10 00 SITE CLEARING
31 20 00 EARTHMOVING
31 25 00 SOIL EROSION CONTROL

DIVISION 33 — UTILITIES

33 41 00 STORM UTILITY DRAINAGE PIPING
33 46 05 PLAYGROUND SUBDRAINAGE

END OF SECTION