
Bridge Replacement Project
for
Kosciusko County Bridge No. 320
EMS T26 over Tippecanoe Lake Boat Channel

TABLE OF CONTENTS

<i>SECTION</i>	<i>PAGES</i>
<i>PART I - BIDDING REQUIREMENTS</i>	
Notice to Bidders	1 - 2
Proposal	3 - 4
Acknowledgement of Receipt of Addendum	5
Itemized Proposal	6 - 7
<i>PART II - CONTRACT FORMS</i>	
Agreement	8 - 9
Form No. 96	10 - 15
Bid Bond	16 - 17
Payment Bond	18 - 19
Performance Bond	20 - 21
Maintenance Bond	22 - 23
Non-Collusion Affidavit	24
Legal Status of Bidder	25
Payment Application Form	26
Change Order Form	27
Affidavit and Waiver of Lien	28
Certification Letter	29
<i>PART III - CONDITIONS OF THE CONTRACT</i>	
General Provisions	30 - 37
Special Provisions	38 - 43
Modifications to the Specifications	44 – 78
<i>APPENDICES</i>	
Appendix A – Geotechnical Report	
Appendix B – Utility Relocation Work Plans	
Appendix C – WOTUS Report	

~ INDEX TO THE ~
GENERAL PROVISIONS

<i>GP1.</i>	<i>CONTRACT DOCUMENTS</i>	<i>30</i>
<i>GP2.</i>	<i>OWNER</i>	<i>30</i>
<i>GP3.</i>	<i>ENGINEER</i>	<i>30</i>
<i>GP4.</i>	<i>CONTRACTOR</i>	<i>30</i>
<i>GP5.</i>	<i>EXAMINATION OF THE PROJECT SITE</i>	<i>30</i>
<i>GP6.</i>	<i>CONTRACT QUESTIONS</i>	<i>31</i>
<i>GP7.</i>	<i>PUBLIC OPENING OF BIDS</i>	<i>31</i>
<i>GP8.</i>	<i>AWARD OF CONTRACT</i>	<i>31</i>
<i>GP9.</i>	<i>NOTICE TO PROCEED</i>	<i>31</i>
<i>GP10.</i>	<i>PRECONSTRUCTION CONFERENCE</i>	<i>31</i>
<i>GP11.</i>	<i>PROGRESS SCHEDULE</i>	<i>31</i>
<i>GP12.</i>	<i>SUPERVISION</i>	<i>31</i>
<i>GP13.</i>	<i>RESIDENT SUPERINTENDENT</i>	<i>32</i>
<i>GP14.</i>	<i>PROJECT STAFFING</i>	<i>32</i>
<i>GP15.</i>	<i>NOTIFICATION OF WORK SCHEDULE</i>	<i>32</i>
<i>GP16.</i>	<i>PROJECT RESPONSIBILITY</i>	<i>32</i>
<i>GP17.</i>	<i>STANDARDS OF QUALITY</i>	<i>32</i>
<i>GP18.</i>	<i>WARRANTY OF WORK</i>	<i>32</i>
<i>GP19.</i>	<i>INSPECTION OF WORK</i>	<i>33</i>
<i>GP20.</i>	<i>CHANGES IN THE WORK</i>	<i>33</i>
<i>GP21.</i>	<i>DELETION OF WORK</i>	<i>33</i>
<i>GP22.</i>	<i>DELAY AND EXTENSION OF TIME</i>	<i>34</i>
<i>GP23.</i>	<i>HOLIDAYS THAT WORK IS NOT PERMITTED</i>	<i>34</i>
<i>GP24.</i>	<i>PERMITS</i>	<i>34</i>
<i>GP25.</i>	<i>UTILITIES</i>	<i>34</i>
<i>GP26.</i>	<i>NON-DISCRIMINATION</i>	<i>34</i>
<i>GP27.</i>	<i>INSURANCE</i>	<i>35 - 36</i>
<i>GP28.</i>	<i>ADDITIONAL INSURED</i>	<i>36</i>
<i>GP29.</i>	<i>PROOF OF INSURANCE</i>	<i>36</i>
<i>GP30.</i>	<i>PARTIAL PAYMENTS</i>	<i>36</i>
<i>GP31.</i>	<i>FINAL PAYMENT</i>	<i>37</i>

~ INDEX TO THE ~ SPECIAL PROVISIONS

<i>SP1.</i>	<i>CONTRACT TIME</i>	<i>38</i>
<i>SP2.</i>	<i>UTILITY INFORMATION</i>	<i>38</i>
<i>SP3.</i>	<i>GEOTECHNICAL INVESTIGATION</i>	<i>38</i>
<i>SP4.</i>	<i>DISPOSAL OF EXCESS MATERIAL</i>	<i>38</i>
<i>SP5.</i>	<i>OPEN BURNING OF NATURAL GROWTH</i>	<i>39</i>
<i>SP6.</i>	<i>TREE AND LAWN PROTECTION</i>	<i>39</i>
<i>SP7.</i>	<i>PRIOR TO CLOSING ROAD TO TRAFFIC</i>	<i>39</i>
<i>SP8.</i>	<i>AFTER OPENING THE ROAD TO TRAFFIC</i>	<i>39</i>
<i>SP9.</i>	<i>DECREASED OR INCREASED QUANTITIES OF WORK</i>	<i>39</i>
<i>SP10.</i>	<i>TESTING OF MATERIALS</i>	<i>39 – 40</i>
<i>SP11.</i>	<i>PROTECTION OF FIELD TILE</i>	<i>40</i>
<i>SP12.</i>	<i>SEEDING OUTSIDE CONSTRUCTION LIMITS</i>	<i>40</i>
<i>SP13.</i>	<i>LIQUIDATED DAMAGES</i>	<i>40</i>
<i>SP14.</i>	<i>TRAFFIC MAINTENANCE</i>	<i>40</i>
<i>SP15.</i>	<i>RIPRAP</i>	<i>40</i>
<i>SP16.</i>	<i>SURVEY BENCHMARK</i>	<i>40-41</i>
<i>SP17.</i>	<i>REMOVAL OF EXISTING STRUCTURE</i>	<i>41</i>
<i>SP18.</i>	<i>AS-BUILT PLANS</i>	<i>41</i>
<i>SP19.</i>	<i>EXISTING CONDITIONS OF UTILITIES, ADDITIONAL RIGHT-OF-WAY, AND ENCROACHMENTS</i>	<i>41-42</i>
<i>SP20.</i>	<i>PERMITS</i>	<i>43</i>

~ INDEX TO THE ~ **MODIFICATIONS TO THE SPECIFICATIONS** ---

MS1.	PAYMENT OF PREDETERMINED MINIMUM WAGE DETERMINATION	44
MS2.	TITLE VI ASSURANCES	45-46
MS3.	STANDARD SPECIFICATIONS	47
MS4.	BRIDGE INSPECTION COORDINATION	48
MS5.	MAINTAINING PEDESTRIAN ACCESSIBILITY DURING CONSTRUCTION	49
MS6.	STATEMENTS ABOUT EXISTING CONDITIONS OF UTILITIES, ADDITIONAL RIGHT-OF-WAY, AND ENCROACHMENTS	50-52
MS7.	STORM WATER, EROSION, AND SEDIMENT CONTROL INSPECTION REPORT	53-57
MS8.	CONTRACT COMPLETION DUE TO NOTICE OF TERMINATION, NOT	58
MS9.	INITIAL PAYMENT FOR CLEARING RIGHT-OF-WAY	59
MS10.	PROOFROLLING REQUIREMENTS	60-61
MS11.	PORTLAND CEMENT CONCRETE PAVEMENT, PCCP	62
MS12.	PCCP PATCHING	63
MS13.	GUARDRAIL, TIMBER TL-2	64
MS14.	PILE DRIVING	65
MS15.	WATERPROOFING MEMBRANE FOR REINFORCED-CONCRETE BOX STRUCTURES AND THREE-SIDED STRUCTURES	66-70
MS16.	CUT-WALL	71-72
MS17.	LIMITING MOVEMENT CRITERIA FOR PERMANENT EARTH RETENTION SYSTEM FOR CUT-WALL APPLICATION	73
MS18.	CERTIFICATION OF TEMPORARY TRAFFIC CONTROL DEVICES	74
MS19.	WORKSITE ADDED PENALTY SIGNS	75
MS20.	TRAFFIC CONTROL DEVICE REPORT	76
MS21.	TRAFFIC CONTROL FOR TRAFFIC BREAKS	77
MS22.	PCC MATERIALS	78