

INDEX

VOLUME 1 of 2

DIVISION 00 - PROCUREMENT AND CONTRACTING REQUIREMENTS

00 01 15	List of Drawing Sheets
00 11 13	Advertisement For Bids
00 21 13	Instructions to Bidders
00 21 13.1	A701-2018 Instructions to Bidders
00 26 00	Procurement Substitution Procedures
00 26 00.1	CSI Substitution Request Form 1.5C
00 31 13	Preliminary Schedules
00 31 13.1	Preliminary Construction Schedule
00 41 16.1	Bid Form – contractor’s bid form for public works
00 41 16.2	E-Verify Affidavit
00 41 16.3	Contractor’s Employee Drug Testing IC 4-13-18
00 43 13	Bond Security Forms
00 43 13.1	AIA A310-2010 Bid Bond
00 43 21	Allowance Form
00 43 22	Unit Price Form
00 43 23	Alternates Form
00 43 36	Subs and Suppliers List
00 52 23	Standard Forms of Agreement
00 52 23.1	A421-2017 – Standard Form of Master Agreement Between Contractor and Subcontractor
00 52 23.2	A422-2018 – Work Order for use with Master Agreement
00 52 23.3	A133-2019 – Standard Form of Agreement Between Owner and Construction Manager as Constructor

- 00 52 23.4 Supplemental Conditions
- 00 52 23.5 A201-2017 – General Conditions of the Contract for Construct
- 00 61 13 Performance and Payment Bond Forms
- 00 61 13.1 AIA A312-2010 Performance and Payment Bond

DIVISION 01 - GENERAL REQUIREMENTS

- 01 10 00 Summary
- 01 10 00.1 Site Check-In Agreement
- 01 12 00 Multiple Contract Summary
- 01 14 13 Access To Site
- 01 14 13.1 Site Logistics Map
- 01 21 00 Allowances
- 01 25 00 Substitution Procedures
- 01 25 00.1 CSI FORM 13.1A Substitution Request (After Bidding)
- 01 26 00 Contract Modification Procedures
- 01 26 00.1 AIA G709-2018 – Work Changes Proposal Request Form
- 01 26 00.2 AIA G701S-2017 – Change Order Form
- 01 29 00 Payment Procedures
- 01 29 00.1 AIA G702S-2017 and G703S-2017 Application for Payment
- 01 29 00.2 AIA G706-1994 – Contractor’s Affidavit of Payment of Debts and Claims
- 01 29 00.3 AIA G706A-1994 – Contractor’s Affidavit of Release of Liens
- 01 29 00.4 AIA G707-1994 – Consent of Surety to Final Payment
- 01 29 00.5 AIA G707A-1994 – Consent of Surety to Reduction in or Partial Release of Retainage
- 01 31 00 Project Management and Coordination
- 01 32 00 Construction Progress Documentation

01 32 33	Photographic Documentation
01 33 00	Submittal Procedures
01 35 16	Alteration Project Procedures
01 40 00	Quality Requirements
01 43 39	Mockups
01 50 00	Temporary Facilities and Controls
01 56 39	Temporary Tree and Plant Protection
01 57 23	Temporary Storm Water Pollution Control
01 60 00	Product Requirements
01 73 00	Execution
01 77 00	Closeout Procedures
01 78 23	Operation and Maintenance Data
01 78 39	Project Record Documents
01 79 00	Demonstration and Training