#### Multi-Bridge Rehabilitation Project For Morgan County

**SECTION** 

# TABLE OF CONTENTS

PAGE

T I - BIDDING REQUIREMENTS	
Notice to Bidders	1
Proposal	3
Itemized Proposal	5
RT II - CONTRACT FORMS	
Form No. 96	10
Bid Bond	16
Payment Bond	18
Performance Bond	20
Non-Collusion Affidavit	22
Legal Status of Bidder	23
Contractor's Application for Payment	24
Change Order	25
Affidavit and Waiver of Lien	26
Certification Letter	27
ART III - CONDITIONS OF THE CONTRACT	
Scope of Work	28
General Provisions	29
Special Provisions	38
Modifications to the Specifications	50
Typical Sections for Construction	59
Bridge Location Map	61

### ~ INDEX OF GENERAL PROVISIONS ~

GP1	CONTRACT DOCUMENTS	29
<i>GP2</i> .	OWNER	29
<i>GP3</i> .	ENGINEER	29
<i>GP4</i> .	CONTRACTOR	29
<i>GP5</i> .	EXAMINATION OF THE PROJECT SITE	29
<i>GP6</i> .	CONTRACT QUESTIONS	30
<i>GP7</i> .	PUBLIC OPENING OF BIDS	30
<i>GP8</i> .	AWARD OF CONTRACT	30
<i>GP9</i> .	NOTICE TO PROCEED	30
<i>GP10</i> .	PRECONSTRUCTION CONFERENCE	30
<i>GP11</i> .	PROGRESS SCHEDULE	30
<i>GP12</i> .	SUPERVISION	31
<i>GP13</i> .	RESIDENT SUPERINTENDENT	31
<i>GP14</i> .	PROJECT STAFFING	31
GP15.	NOTIFICATION OF WORK SCHEDULE	31
<i>GP16</i> .	PROJECT RESPONSIBILITY	31
<i>GP17</i> .	STANDARDS OF QUALITY	31
<i>GP18</i> .	WARRANTY OF WORK	32
<i>GP19</i> .	INSPECTION OF WORK	32
<i>GP20</i> .	CHANGES IN THE WORK	32
<i>GP21</i> .	DELETION OF WORK	33
<i>GP22</i> .	DELAY AND EXTENSION OF TIME	33
<i>GP23</i> .	HOLIDAYS THAT WORK IS NOT PERMITTED	33
<i>GP24</i> .	PERMITS	33
<i>GP25</i> .	UTILITIES	34
<i>GP26</i> .	NON-DISCRIMINATION	34
<i>GP27</i> .	INSURANCE	34
<i>GP28</i> .	ADDITIONAL INSURED	36
<i>GP29</i> .	PROOF OF INSURANCE	36
<i>GP30</i> .	PARTIAL PAYMENTS	36
<i>GP31</i> .	FINAL PAYMENT	37

## ~ INDEX OF SPECIAL PROVISIONS ~

SP1.	CONTRACT TIME	38
<i>SP2</i> .	UTILITY INFORMATION	38
SP3.	HMA PAVEMENT	38
SP4.	DISPOSAL OF EXCESS MATERIAL	38
SP5.	OPEN BURNING OF NATURAL GROWTH	38
SP6.	TREE AND LAWN PROTECTION	39
SP7.	PRIOR TO CLOSING ROAD TO TRAFFIC	39
SP8.	AFTER OPENING THE ROAD TO TRAFFIC	39
SP9.	DECREASED OR INCREASED	
	QUANTITIES OF WORK	39
<i>SP10</i> .	TESTING OF MATERIALS	39
<i>SP11</i> .	PROTECTION OF FIELD TILE	40
<i>SP12</i> .	SEEDING OUTSIDE CONSTRUCTION LIMITS	40
<i>SP13</i> .	LIQUIDATED DAMAGES	40
<i>SP14</i> .	TRAFFIC MAINTENANCE	41
SP15.	WATERPROOF MEMBRANE	41
<i>SP16</i> .	PREQUALIFICATION CATEGORIES	41
SP17.	PATCHING CONCRETE STRUCTURES	41

## ~ INDEX OF MODIFICATIONS TO THE SPECIFICATIONS ~

<i>MS1</i> .	TITLE VI ASSURANCES	50
<i>MS2</i> .	STANDARD SPECIFICATIONS	52
MS3.	MSCR BINDER SPECIFICATIONS	53