

## INDEX

### VOLUME 1 of 2

#### DIVISION 00 - PROCUREMENT AND CONTRACTING REQUIREMENTS

00 01 15	List of Drawing Sheets
00 11 13	Advertisement For Bids
00 21 13	Instructions to Bidders
00 21 13.1	A701-2018 Instructions to Bidders
00 26 00	Procurement Substitution Procedures
00 26 00.1	CSI Substitution Request Form 1.5C
00 31 13	Preliminary Schedules
00 31 13.1	Lillian Schmitt Elementary School Schedule of Work
00 31 13.2	Lillian Schmitt Elementary School Phasing Plan
00 31 26	Existing Hazardous Material Information
00 31 26.1	Lillian Schmitt Elementary School Pre-Reno Asbestos and Lead Inspection Report
00 41 16	Bid Form – Stipulated Sum (Multiple-Prime Contract)
00 41 16.1	Form 96
00 41 16.2	E-Verify Affidavit
00 41 16.3	Contractor’s Employee Drug Testing IC 4-13-18
00 41 16.4	Certification Statement Regarding Investments in Iran
00 43 13	Bid Bond Security Forms
00 43 13.1	AIA A310-2010 Bid Bond
00 43 21	Allowance Form
00 43 22	Unit Price Form
00 43 23	Alternates Form
00 43 36	Subcontractor, Suppliers, and Manufacturers Form

00 52 23	Standard Forms of Agreement
00 52 23.1	AIA A401-2017 Standard Form of Agreement Between Contractor and Subcontractor
00 52 23.3	AIA A133-2019 Standard Form of Agreement Between Owner and Construction Manager (Educational Improvements)
00 52 23.4	AIA A133-2019 Exhibit B – Insurance and Bond Requirements (Educational Improvements)
00 52 23.5	AIA A201-2017 – General Conditions (Educational Improvements)
00 61 13	Performance and Payment Bond Forms
00 61 13.1	AIA A312-2010 Performance and Payment Bond

#### **DIVISION 01 - GENERAL REQUIREMENTS**

01 10 00	Summary
01 10 00.1	Site Check-In Agreement
01 12 00	Multiple Contract Summary
01 14 13	Access To Site
01 14 13.1	Site Logistics Map
01 21 00	Allowances
01 25 00	Substitution Procedures
01 25 00.1	CSI FORM 13.1A Substitution Request (After Bidding)
01 26 00	Contract Modification Procedures
01 26 00.1	AIA G709-2018 – Work Changes Proposal Request Form
01 26 00.2	AIA G701S-2017 – Change Order Form
01 29 00	Payment Procedures
01 29 00.1	AIA G702S-2017 and G703S-2017 Application for Payment
01 29 00.2	AIA G706-1994 – Contractor’s Affidavit of Payment of Debts and Claims
01 29 00.3	AIA G706A-1994 – Contractor’s Affidavit of Release of Liens

01 29 00.4	AIA G707-1994 – Consent of Surety to Final Payment
01 29 00.5	AIA G707A-1994 – Consent of Surety to Reduction in or Partial Release of Retainage
01 31 00	Project Management and Coordination
01 32 00	Construction Progress Documentation
01 32 33	Photographic Documentation
01 33 00	Submittal Procedures
01 35 16	Alteration Project Procedures
01 40 00	Quality Requirements
01 43 39	Mockups
01 50 00	Temporary Facilities and Controls
01 56 39	Temporary Tree and Plant Protection
01 57 23	Temporary Storm Water Pollution Control
01 60 00	Product Requirements
01 73 00	Execution
01 77 00	Closeout Procedures
01 78 23	Operation and Maintenance Data
01 78 39	Project Record Documents
01 79 00	Demonstration and Training

END OF TABLE OF CONTENTS

**PROCUREMENT AND CONTRACTING DOCUMENTS GROUP**

**DIVISION 00 - PROCUREMENT AND CONTRACTING REQUIREMENTS**

This section is provided by the Construction Manager

**SPECIFICATIONS GROUP**

***General Requirements Subgroup***

***Site and Infrastructure Subgroup***

**DIVISION 31 – EARTHWORK**

- 31 10 00 Site Clearing
- 31 20 00 Earth Moving
- 31 25 00 Temporary Erosion and Sedimentation Control

**DIVISION 32 - EXTERIOR IMPROVEMENTS**

- 32 11 23 Granular Base
- 32 12 16 Asphalt Paving
- 32 13 16 Concrete Paving
- 32 17 23 Paving Marking
- 32 33 00 Site Furnishings
- 32 92 00 Turf and Grasses
- 32 93 00 Plants

2021049  
Bartholomew Consolidated School Corporation  
Lillian Schmitt Elementary School Addition & Renovation  
Columbus, IN

TABLE OF CONTENTS

**DIVISION 33 – UTILITIES**

33 41 00 Storm Utility Drainage Piping  
33 46 00 Subdrainage

END OF TABLE OF CONTENTS