



TABLE OF CONTENTS

DIVISION 00 – PROCUREMENT AND CONTRACTING REQUIREMENTS

| | |
|-----------|---|
| 00 01 01 | Project Title Page |
| 00 01 02 | Certification Page |
| 00 01 08 | Engineer's Title Sheet |
| 00 01 10 | Table of Contents |
| 00 01 11 | Table of Contents Divisions 2-35 |
| 00 01 15 | List of Drawing Sheets |
| 00 01 21 | Board of School Trustees |
| 00 01 22 | FWCS Locations |
| 00 01 24 | Board of School Trustees Meeting Schedule |
| 00 01 25 | School Calendars |
| 00 01 26 | FWCS Background Check Requirement |
| 00 01 26a | FWCS Background Check Requirement: Certificate of Compliance |
| 00 01 27 | FWCS Smoking Policy |
| 00 01 29 | FWCS Dust Control/Housekeeping Standard |
| 00 01 30 | FWCS Hot Work Permit Standard |
| 00 01 31 | FWCS Document Management (Procore) |
| 00 01 32 | EBE / MBE / WBE Information |
| 00 01 33 | Liquidated Damages |
| 00 11 13 | Advertisement For Bids / Notice to Bidders |
| 00 21 13 | Instructions to Bidders – AIA A701 - 2018 |
| 00 22 13 | Supplementary Instructions to Bidders |
| 00 41 70 | Contractor's Bid for Public Work – Form 96 |
| 00 41 71 | Contractor's Bid Proposal Form - Supplement to Form 96 |
| 00 43 43 | Responsible Bidder Requirements |
| 00 43 43a | Responsible Bidder Compliance |
| 00 52 13 | Agreement Between Owner and Contractor / FWCS Standard Construction Agreement |
| 00 72 00 | General Conditions of the Contract for Construction – AIA A201 - 2017 |
| 00 73 00 | Supplementary Conditions |

DIVISION 1 – GENERAL REQUIREMENTS

| | |
|----------|----------------------------------|
| 01 10 00 | Summary of Work |
| 01 21 00 | Allowances |
| 01 22 00 | Unit Prices |
| 01 23 00 | Alternates |
| 01 25 00 | Substitution Procedures |
| 01 26 00 | Contract Modification Procedures |



We Are Your Schools

| | |
|----------|-------------------------------------|
| 01 27 00 | Proposal Request Pricing Form |
| 01 29 00 | Payment Procedures |
| 01 31 13 | Project Coordination |
| 01 31 19 | Project Meetings |
| 01 32 00 | Construction Progress Documentation |
| 01 33 00 | Submittal Procedures |
| 01 45 00 | Quality Control |
| 01 50 00 | Temporary Facilities and Controls |
| 01 60 00 | Product Requirements |
| 01 73 29 | Cutting and Patching |
| 01 74 00 | Cleaning and Waste Management |
| 01 77 00 | Closeout Procedures |
| 01 78 00 | Closeout Submittals |



Table of Contents

DIVISION 2 – EXISTING CONDITIONS

| | |
|----------|------------------------------|
| 02 30 00 | Subsurface Investigation |
| 02 41 13 | Building and Site Demolition |

DIVISION 7 – THERMAL AND MOISTURE PROTECTION

| | |
|----------|----------------|
| 07 92 00 | Joint Sealants |
|----------|----------------|

DIVISION 26 – ELECTRICAL

| | |
|----------|--------------------------------------|
| 26 05 00 | Basic Electrical Requirements |
| 26 05 05 | Electrical Demolition for Remodeling |
| 26 05 13 | Wire and Cable |
| 26 05 26 | Grounding and Bonding |
| 26 05 33 | Conduit and Boxes |
| 26 05 53 | Electrical Identification |
| 26 51 19 | LED Lighting |

DIVISION 31 – EARTHWORK

| | |
|-------------|-------------------------------|
| 31 05 13 | Soils for Earthwork |
| 31 05 16 | Aggregates for Earthwork |
| 31 10 00 | Site Clearing |
| 31 20 00 | Earth Moving |
| 31 22 13 | Rough Grading |
| 31 23 16 | Excavation |
| 31 23 16.13 | Trenching |
| 31 23 19 | Dewatering |
| 31 25 00 | Erosion and Sediment Controls |

DIVISION 32 – EXTERIOR IMPROVEMENTS

| | |
|----------|------------------------|
| 32 11 23 | Aggregate Base Courses |
| 32 12 16 | Asphalt Paving |
| 32 13 13 | Concrete Paving |



We Are Your Schools

| | |
|----------|--------------------------------|
| 32 13 73 | Concrete Paving Joint Sealants |
| 32 17 23 | Pavement Markings |
| 32 91 13 | Soil Preparation |
| 32 92 00 | Turf and Grasses |
| 32 93 00 | Plants |

DIVISION 33 – UTILITIES

| | |
|----------|-----------------------|
| 33 41 00 | Storm Drainage |
| 33 42 00 | Stormwater Conveyance |
| 33 46 00 | Subdrainage |

EXHIBITS

| | |
|-----------|-------------------------|
| Exhibit A | Geotechnical Evaluation |
| Exhibit B | Project Phasing Figure |