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INDEX TO THE BIDDING AND CONTRACT PROVISIONS

Division Section Title

 00 PROCUREMENT AND CONTRACTING REQUIREMENTS

 00 01 10 Table of Contents
 00 01 15 List of Drawings Sheets
 00 11 13 Advertisement for Bids
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 00 22 13 Supplementary Instructions to Bidders
 00 41 13 Bid Form – Stipulated Sum (Single-Prime Contract)
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Division Section Title

 01 GENERAL REQUIREMENTS

  01 10 00 Summary
 01 21 00 Allowances
  01 23 00 Alternates
 01 25 00 Substitution Procedures
 01 26 00 Contract Modification Procedures
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 01 31 00 Project Management and Coordination
 01 32 00 Construction Progress Documentation
 01 33 00 Submittal Procedures
 01 40 00 Quality Requirements
 01 50 00 Temporary Facilities and Controls
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02 SITEWORK

  None

 03 CONCRETE

  None

 04 MASONRY

  04 01 20.63 Brick Masonry Repair
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  04 01 20.64 Brick Masonry Repointing 
  04 01 20.91 Masonry and Stone Restoration and Cleaning 
  04 01 40.62 Stone Repointing 

 05 METALS 

 05 50 00 Metal Fabrications 

 06 WOOD AND PLASTICS 

  None 

 07 THERMAL AND MOISTURE PROTECTION 

   
  07 19 00 Water Repellants 
  07 62 00 Sheet Metal Flashing and Trim 
  07 92 13 Joint Sealants  

 08 OPENINGS 

 None  

 09 FINISHES 

 09 21 00  Gypsum Plaster Patching 
09 91 00 Painting 
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