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SECTION 00 02 00 - NOTICE TO BIDDERS 

 

 

NOTICE TO BIDDERS 

 

Notice is hereby given that sealed bids will be received: 

 

  By: School City of Hammond and 

   Hammond Multi-School Building Corporation 

   41 Williams Street 

   Hammond, IN 46320 

  

  For: School City of Hammond - Summer 2019 Maintenance Projects 

   Edison Elementary School  

                              7025 Madison Avenue 

   Hammond, IN 46324 

 

   School City of Hammond - Summer 2019 Maintenance Projects 

   Morton High School  

   6915 Grand Avenue 

   Hammond, IN 46323 

 

   School City of Hammond - Summer 2019 Maintenance Projects 

   Gavit High School  

                              1670 175th Street 

   Hammond, IN 46324 

 

   School City of Hammond - Summer 2019 Maintenance Projects 

   Area Career Center   

                              5727 Sohl Avenue 

   Hammond, IN 46320 

 

   School City of Hammond - Summer 2019 Maintenance Projects - Warehouse Facility  

                              3751 East 171st Street 

   Hammond, IN 46323 

 

  At: School City of Hammond and 

   Hammond Multi-School Building Corporation 

   41 Williams Street 

   Hammond, IN 46320 

 

 Until: 10:00 AM (local time), May 28, 2019 

 

 Bid Opening: Bids will be publicly opened and read aloud at 10:00 AM (local time), in the 

School City of Hammond Administration Center and Hammond Multi 

School Building Corporation, 41 Williams Street Hammond, IN 46320 
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All work for the complete construction of the Project will be under one or more Prime Contracts with the 

Owner based on bids received and on combinations awarded.  The Construction Manager will manage 

the construction of the Project. 

 

Construction shall be in full accordance with the Bidding Documents which are on file with the Owner 

and may be examined by prospective bidders at the following locations: 

 

Office of the Construction Manager 

The Skillman Corporation 

8006 Aetna Street 

Merrillville, IN  46410 

The Skillman Plan Room 

 

www.skillmanplanroom.com 

 

 

 

Prime and Non-Prime Contract Bidders must place an order on www.skillmanplanroom.com to be 

able to download documents electronically or request printed documents.  There is no cost for 

downloading the bidding documents.  Bidders desiring printed documents shall pay for the cost of 

printing, shipping and handling.  Reprographic Services are provided by:  

 

Reprographic Arts, 2824 E. Michigan Blvd., Michigan City, IN  46360, Phone (219) 872-9111 

 

A Pre-Bid Conference will be held on May 16, 2019 at 3:30 PM, local time, at 41 Williams Street 

Hammond, IN 46320.  Attendance by bidders is optional, but recommended, in order to clarify or 

answer questions concerning the Drawings and Project Manual for the Project. 

 

Bid security in the amount of ten percent (10%) of the Bid must accompany each Bid in accordance 

with the Instructions to Bidders. 

 

The successful Bidders will be required to furnish Performance and Payment Bonds for one hundred 

percent (100%) of their Contract amount prior to execution of Contracts. 

 

Contractors submitting bids for the performance of any Work as specified in this building Project 

should make such Bids to School City of Hammond and Hammond Multi-School Building 

Corporation.  Contractors are advised that the Contract as finally entered into with any successful 

Bidder may be entered into with either the School Corporation or the Building Corporation or certain 

portions of the Contract may be entered into by both the School Corporation and the Building 

Corporation. 

 

The Owner reserves the right to accept or reject any Bid (or combination of Bids) and to waive any 

irregularities in bidding.  All Bids may be held for a period not to exceed 60 days before awarding 

contracts. 

 

 

 School City of Hammond 

 By: Scott Miller, Superintendent  

  

http://www.skillmanplanroom.com/
http://www.skillmanplanroom.com/
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SECTION 01 12 00 - MULTIPLE CONTRACT SUMMARY 

 

PART 1 - GENERAL 

 

1.01 RELATED DOCUMENTS 

 

A. Drawings and General Provisions of the Prime Contract, including amended General 

Conditions and other Division 1 Specification Sections, apply to Work of this 

Section.  

 

1.02 SUMMARY 

 

A. The intent of this Section is to indicate the Work required by the Contractors and to 

provide information regarding the duties, responsibilities, and cooperation required 

by the Contractors, with similar requirements for the subcontractors and suppliers.  

 

B. Owners right to maintain current operations 

 

C. Occupancy requirements 

 

D. Work by Owner 

 

E. Permits, fees, and notices 

 

F. Labor and materials 

 

G. Verifications of existing dimensions 

 

H. Project security 

 

I. Coordination of work 

 

J. Time of commencement and completion 

 

K. Schedule of contract responsibilities 

 

1.03 WORK UNDER SEPARATE CONTRACTS  

 

A. Prime Contracts are defined to include the following contracts described in the 

Schedule of Contract Responsibilities included hereinafter; and each is recognized to 

be a major part of the project, with Work to be performed concurrently and in close 

coordination with Work of other Prime Contracts. 

 

B. The "Contract Documents," as defined in the General Conditions, include "the 

Drawings."  Although Drawings are grouped and identified by classification of the 

Work, Contractors shall be responsible for their Work as specified herein and as 
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indicated on the Drawings.  Although the majority of the Drawings are "to scale," 

Contractors are directed to use indicated dimensions for determining material 

quantities and for other reasons.  No additional monies will be allowed due to 

Contractors using "scaling instruments" to determine material quantities or for other 

reasons.  

 

C. Separate prime contracts will be awarded as per the "Schedule of Contract 

Responsibilities" (see Part 3 – Execution).  Contractors shall include Work required 

by the Specifications and Drawings for each contract area defined in the Schedule. 

 

D. Work for the complete construction of the Project will be under multiple prime 

contracts with the Owner.  The Construction Manager will manage the construction 

of the Project. 

 

E. Each Contractor shall be responsible for demolition and disposal of existing items 

relative to his Contract.  

 

1.04 ADMINISTRATIVE RESPONSIBILITIES OF PRIME CONTRACTORS AND CM 

 

A. The Construction Manager shall be responsible for the maintenance of the 

Construction Schedule and management of every phase of the Work.  

1. Each Contractor shall read the Specifications and Drawings for other separate 

Contracts for fixed equipment and the like to be incorporated or attached or 

built in to the Work; and familiarize himself with the requirements and 

responsibilities of other Contracts to enable the required coordination and 

supervision. 

2. Each Contractor shall also familiarize himself with other items to be 

incorporated into the Work including equipment and Work by the Owner. 

3. Each Contractor shall cooperate with the Construction Manager in notifying 

him when the Work is at a stage to require the services of other Contractors 

and shall notify the Construction Manager in the event that such other 

Contractors do not carry out their responsibilities in connection with such 

notification. 

 

B. Contractors shall cooperate with and assist the Construction Manager in the 

preparation of construction progress and procedures, schedule of product deliveries, 

and their effect on the overall project progress and completion. Other Contractors 

shall cooperate in getting their Work and the Work of their subcontractors completed 

according to the schedule as prepared and maintained by the Construction Manager.  

Each Contractor shall immediately notify the Construction Manager of a delay in 

delivery of products or the scheduled date of completion that may affect the total 

progress of construction.  

 

C. The Owner will furnish the topographical survey, either as a part of these Drawings 

or separately, giving the general topographical lines existing at the site and the 

property lines. 
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D. Contractors required to make connections to existing utilities, especially sewerage 

where gravity flow occurs, shall verify grades and locations at points of such 

connections and shall notify the Construction Manager of circumstances which 

would adversely affect the proper flow or connection to such facilities.  

 

1.05 PRIME CONTRACTORS USE OF PREMISES 

 

A. Use of the Site: Limit use of the premises to work in areas indicated.  Confine  

 operations to areas within contract limits indicated.  Do not disturb portions of the  

 site beyond the areas in which the Work is indicated. 

1. Owner Occupancy: Allow for Owner occupancy and use by the public. 

2. Driveways and Entrances: Keep driveways and entrances serving the 

premises clear and available to the Owner, the Owner’s employees, and 

emergency vehicles at all times.  Do not use these areas for parking or storage 

of materials.  Schedule deliveries to minimize space and time requirements 

for storage of materials and equipment on site. 

 

B. Use of the Existing Building:  Maintain the existing building in a weathertight  

condition throughout the construction period.  Repair damage caused by construction  

operations.  Take all precautions necessary to protect the building and its occupants  

during the construction period.  

 

1.06 OWNERS RIGHT TO MAINTAIN OPERATIONS 

 

A. During the course of this Project, normal and customary functions and operations 

must be maintained.  The Contract Documents are intended to define a strict 

separation between the school activities of students and staff from the activities of the 

construction project. 

 

B. The Construction Manager, Architect, and Owner will not tolerate any visible or 

audible actions initiated or responded to by any employees of Contractors on this 

Project toward any students, teachers, or staff members at the school system.  

Violators shall be promptly removed from the site. 

 

C. The Owner intends to instruct students, teachers, and staff to refrain from 

communications with Contractor’s personnel working on this Project.  All 

communication with Owner and staff shall be through the Construction Manager. 

 

D. Contractors must expend their best effort toward protection of the health, safety, and 

welfare of occupants on the Owner’s property during the course of Work on this 

Project. 

 

1.07 OCCUPANCY REQUIREMENTS 

 

A. Full Owner Occupancy:  The Owner will occupy the site and existing building during 

the entire construction period. Cooperate with the Owner during construction 
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operations to minimize conflicts and facilitate Owner usage. Perform the Work so as 

not to interfere with the Owner’s operations.  

 

1.08 WORK BY OWNER 

 

A. The Owner intends to complete the following items of Work outside the provisions 

of these Contract Documents.  Contractors shall not restrict or interfere with the 

Owner's right to the Project to accomplish this Work.  

1. Equipment and furniture except as scheduled and specified under Divisions 

11 and 12 and shown on the Drawings. 

2. Items which may be deleted from Contracts for Work as required by the 

Contract Documents. 

3. Existing school maintenance work. 

4. The purchase and supplying of certain materials as noted in the Project 

Manual. 

5. The Owner, under separate contract, shall provide removal of identified 

asbestos containing materials from the existing structure.  The asbestos report 

is available through the Construction Manager upon request. 

 

1.09 PERMITS, FEES, AND NOTICES 

 

A. The Construction Manager will secure the general building permit for the Owner.  

Each Contractor shall secure and pay for other permits, governmental fees, and 

licenses necessary for the proper execution and completion of his Work, which are 

applicable at the time the bids are also received.  Fees to relocate utilities on Owner's 

property shall be included in the bid of the Contractor doing the relocation. 

1. State filing fees for plan approval are the responsibility of the Owner and will 

be paid by the Owner. 

 

B. Utility Tie-Ins:  Shall be arranged with local utility company and other involved 

parties for minimum interruption of service.  

 

C. Shutdowns of existing systems shall be limited to minimum time required and 

scheduled with other involved parties.  Provide 2 days written notice of shutdown to 

Construction Manager and Owner.  

 

D. Inspections of installed work shall be performed by the governing authority as 

arranged for by the Contractor.  Work shall not be covered until approved. 

 

E. Each Contractor shall give notices and comply with laws, ordinances, rules, 

regulations, and orders of public authorities bearing on the performance of his Work. 

 If a Contractor observes that the Contract Documents are at variance therewith, he 

shall promptly notify the Construction Manager in writing, and necessary changes 

shall be adjusted by appropriate notification. If a Contractor performs Work knowing 

it to be contrary to such laws, ordinances, rules, and regulations, and without such 
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notice to the Construction Manager, he shall assume full responsibility therefore and 

shall bear the costs attributable thereto.  

 

1.10 LABOR AND MATERIALS 

 

A. Unless otherwise specifically noted, the Contractor shall provide and pay for labor, 

materials, equipment, tools, construction equipment and machinery, water, heat, 

utilities, transportation, and other facilities and services necessary for the proper 

execution and completion of his Work, whether temporary or permanent and whether 

or not incorporated or to be incorporated in the Work.  

 

B. Each Contractor shall enforce strict discipline and good order among his employees 

or other persons carrying out Work of his Contract and shall not permit employment 

of unfit person or persons or anyone not skilled in the task assigned to them.  

 

C. Contractors and Subcontractors shall be subject to such rules and regulations for 

the conduct of the Work as the Owner may establish.  Employees shall be properly 

and completely clothed while working.  Bare torsos, legs and feet will not be 

allowed.  Possession or consumption of alcoholic beverages or drugs, tobacco or 

other noxious behavior on the site is strictly prohibited.  Violators shall be 

promptly removed from the site.  Smoking is not permitted on school property or 

within school buildings. 

 

 D. Contractors will conduct criminal background checks (extent of and/or service to be 

used will be established by the Owner) on every employee assigned to work on the 

Project and clear them through the National Sex Offender Registry prior to their 

assignment to Project. Contractors will require the same of sub-contractors.  

 

 E. ID Badges will be issued by The Skillman Corporation upon receipt of verification 

from the Contractor that the employee/subcontractor employee or independent 

contractor has a satisfactory record to work on the Project. 

 

F. Verify Compliance: Pursuant to I.C. 22-5-1.7, Contractor shall enroll in and verify  

the work eligibility status of all newly hired employees of Contractor through the 

E-Verify Program (Program). Contractor is not required to verify the work 

eligibility status of all newly hired employees through the Program if the Program 

no longer exists. Also pursuant to I.C. 22-5-1.7, Contractor must execute an 

affidavit affirming that the Contractor does not knowingly employ an 

unauthorized alien and confirming Contractor’s enrollment in the Program, unless 

the Program no longer exists, shall be filed with the Owner prior to the execution 

of this contract. This contract shall not be deemed fully executed until such 

affidavit is delivered to the Owner. 

 

Contractor and its subcontractors shall not knowingly employ or contract with an 

unauthorized alien or retain an employee or contract with a person that contractor 

or its subcontractor subsequently learns is an unauthorized alien. If Contractor 
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violates this provision the Owner shall require Contractor to remedy the violation 

not later than thirty (30) days after the Owner notifies Contractor.  If Contractor 

fails to remedy the violation within the thirty (30) day period, the Owner shall 

terminate the contract for breach of contract.  If Owner terminates the contract, 

Contractor shall be liable to the Owner for actual damages in addition to any other 

contractual remedies. There is a rebuttable presumption that Contractor did not 

knowingly employ an unauthorized alien if Contractor verified the work eligibility 

status of the employee through the Program. 

 

Prior to performing any work, Contractor shall require each subcontractor to 

certify to Contractor that the subcontractor does not knowingly employ or contract 

with an unauthorized alien and has enrolled in the Program. Contractor shall 

maintain on file a certification from each subcontractor throughout the duration of 

this contract or project which is the subject of this contract. If Contractor 

determines that a subcontractor is in violation of this provision, Contractor may 

terminate its contract with the subcontractor for such violation. In Accordance 

with I.C. 5-16-13 Contractor must provide the E-Verify Case Number of every 

employee that works on the project. This requirement includes the contractor’s 

subs and suppliers to the fourth (4th) tier.  

 

 G. The Owner is requiring that all contractors’ personnel and their onsite employees 

(trade employees) and subcontractors submit an expanded history check through Safe 

Hiring Solutions, P.O. Box 295, Danville, IN 46122, 1-888-215-8296. (Contractor is 

responsible for the cost of this background check).  This should meet with the 

Owner’s approval prior to the employee starting work on the project.  All contractors’ 

personnel and employees once cleared for work will be issued a project identification 

badge that must be worn at all times while on site.  All contractors will be expected 

to provide the required name, address, picture state driver’s license or picture state 

identification card information to The Skillman Corporation Site Manager no later 

than 24 hours in advance of the employee coming to work at the project site. 

 

H. The new Public Works Law pursuant to Indiana Code 5-16-13 Requirements for 

Contractors on Public Works Projects enacted by the Indiana Legislator requires, 

in addition to requirements already in effect, contractors to comply with the 

following: 

1. Tier 1 –General/Prime Contractors to self-perform 15% of their total 

Contract.  

2. Qualification thru the Department of Administration or INDOT. For 

the bidders on State Projects and on State Projects more than $150,000 

Qualification is required prior to bidding per IC 4-13.6-4. For work on 

Local Unit Government Projects qualification is only required on 

contracts of $300,000. 

3. Include Written Drug Testing Plan that covers all employees of the 

bidder who will perform work on the public work project and meets or 

exceeds the requirements set in IC 4-13-18-5 or IC 4-13-18-6 with Bid. 
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4. Minimum Insurance Requirements $1M/occurrence $2M/aggregate. 

However, check your bidding requirements as the Owners may have 

higher limit requirements. 

5. Mandatory enrollment in E-Verify by all contractors down to the 4th  

Tier Sub Contracts and must provide the case verification number of 

all employees working on the project.  

6. Prohibits contractors down to the 4th Tier Sub Contract from paying 

employees in cash. 

7. Requirement to retain payroll records for 3 years 

8. All contractors down to the 4th Tier Sub Contract must comply with 

Fair Labor Act, Indiana’s Workers Compensation and Unemployment 

Compensation Insurance. 

9. Mandatory Training Requirements based upon number of employees. 

 

Failure to comply may result in debarment from public works projects for up to 4 

years.  

 

I. All contractors down to the 4th Tier Sub Contract must maintain general liability 

insurance in at least the following amounts: Each Occurrence Limit of $1,000,000 

and General Aggregate Limit of $2,000,000. Other requirements and limits may 

apply see specification section 00 08 20 Schedule of Insurance Requirements. 

 

1.11  CUTTING AND PATCHING  

A. Refer to Section 01 73 10 – Cutting and Patching, for provisions on this subject. 

 

1.12 VERIFICATIONS OF EXISTING DIMENSIONS 

 

A. When verification of existing dimensions is required, the Contractor requiring said 

verification for the construction or fabrication of his material shall be the Contractor 

responsible for the procurement of the field information.  

 

1.13  PROJECT SECURITY 

 

A. Each Prime Contractor shall take all reasonable precautions to prevent injury, damage 

or loss to people and property in, on and adjacent to the project. This shall include 

not only their own work or property but that of other contractors and the Owner. 

  

B. If deemed necessary by The Construction Manager a project wide security program 

may be developed for the purpose of preventing damage or loss at the project site or 

property adjacent thereto.  Once accepted by the Owner, contractors shall comply. 
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1.14 SCHEDULE OF CONTRACT RESPONSIBILITIES - SCOPE 

 

A. Contractors shall submit their proposals based on the work included under each 

contract area as listed herein.  Include Work necessary for a complete project, as 

shown on the Drawings and called for in the Specifications. 

 

B. Questions concerning the phasing or "Schedule of Contract Responsibilities" should 

be directed to the Construction Manager, who will be the interpreter and be 

responsible for this Schedule of Contract Responsibilities and Contract Breakdown, 

prior to submitting proposals and during construction. 

 

C. The requirements of Division 1 are a part of the Work of each and every contract 

area.  The Contractor for any one contract area shall be familiar with the Work and 

requirements of all other contract areas. 

 

D. Certain Specification Sections describe Work to be performed under several contract 

areas.  (Example: 06 10 00 - Rough Carpentry.)  Provide Work of this nature as 

required for each contract area whether or not enumerated in the Schedule of 

Contract Responsibilities. 

 

E. The following contract areas are broken down by Specifications Section conforming 

basically to the CSI format. 

 

F. The Drawings and Specifications as furnished for each of the Contracts is for the 

convenience of the Contractor in preparing a proposal for this Project. However, each 

Contractor is responsible to review the complete set of Drawings and Specifications 

to assure that Work required to be installed to complete his phase of the Work is 

included in his proposal.  This "Schedule of Contract Responsibilities" is a definition 

of the work as it is to be bid in separate contracts.  Where a specific item of Work is 

not defined, but is normally inherent to a trade, or is included in the scope of the 

applicable technical revision, it will be the responsibility of that Contractor to include 

the Work in his proposal. 

 

G. This "Schedule of Contract Responsibilities" is to aid each Contractor in defining the 

Scope of Work to be included in his proposal.  However, omissions from this 

"Schedule of Responsibilities" do not relieve the Contractor from including in his 

proposal that Work which will be required to complete his Contract.  Each Contractor 

should read the "Schedule of Contract Responsibilities" completely to familiarize 

himself with the Work of other Contractors that may have Work in adjacent areas and 

to coordinate the interfacing problems that may occur as the work is assembled and 

constructed. 

 

H. Where specific Work is to be completed under a particular phase of the Project and 

the Work is wholly or partially completed by other trades because of the type of work 

involved or jurisdictional trade agreements, the Contractor will be responsible to 

subcontract the Work as necessary to complete the Work included in his Contract.  
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No delay in the Work will be allowed due to the failure of the Contractor to 

subcontract related work required by jurisdictional trade agreements. 

 

1.15  COORDINATION OF WORK 

 

A. Each Contractor is responsible to coordinate his Work with the Work of other trades 

and other Contractors and requirements of the school system.  The Contractor must 

make space allowances for Work of other Contractors; provide necessary openings 

where indicated or implied by the Drawings and Specifications.  Each Contractor is 

responsible to protect his own Work. 

 

1.16 TIME OF COMMENCEMENT AND COMPLETION 

 

A. The Contractor shall commence work within ten (10) days after being notified in 

writing to proceed and shall complete the Work within the time limitations 

established in the Form of Agreement. 

1. It is anticipated that construction will start within 13 calendar days after 

receipt of bids. 

2. Construction shall be complete within 71 consecutive calendar days, or 

earlier, after Notice to Proceed.  

 

PART 2 - PRODUCTS (Not Used) 
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PART 3 - EXECUTION  

 

3.01 SCHEDULE OF CONTRACT RESPONSIBILITIES 

 

3.02 GENERAL REQUIREMENTS 

 

A. PROVIDED BY OWNER THROUGH THE CONSTRUCTION MANAGER 

Section 01 32 00 Schedules and Reports 

Section 01 45 10 Testing Laboratory Services 

 

B. PROVIDED BY ALL CONTRACTORS AS APPLICABLE 

Section 01 12 00 Multiple Contract Summary 

Section 01 21 00 Allowances 

Section 01 23 00 Alternates 

Section 01 25 00 Contract Modification Procedures 

Section  01 28 00 Schedule of Values 

Section  01 29 00 Applications for Payment 

Section 01 31 00 Project Meetings 

Section 01 32 00 Schedules and Reports 

Section 01 33 00 Submittal Procedures 

Section  01 40 00 Quality Requirements  

Section 01 50 50 Temporary Facilities and Controls 

Section  01 51 50 Temporary Water 

Section  01 51 80 Temporary Fire Protection 

Section  01 52 60 Rubbish Container 

Section  01 54 60 Environment Protection 

Section  01 54 80 Utility Protection 

Section  01 56 20 Dust Control 

Section  01 56 30 Water Control 

Section  01 56 90 Housekeeping & Safety 
Section  01 59 20 Offices and Sheds 

Section  01 60 00 Product Requirements 

Section  01 72 50 Work Layout 

Section  01 73 10 Cutting and Patching 

Section 01 77 00 Contract Closeout 

 

All Contractors shall provide their Superintendents with radios capable of handling 

multiple channels and compatible with radios used by the Construction Manager. 
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C. PROVIDED BY DESIGNATED CONTRACTORS  

Section  01 51 30 Temporary Ventilation and Cooling 

Section  01 51 60 Temporary Sanitary Facilities 

Section  01 52 10 Construction Aids and Temporary Enclosures 

Section  01 72 00 Field Engineering 

 

3.03 BID CATEGORIES 

 

A. BID CATEGORY NO. 1 - SITEWORK 

General Requirements in Paragraph 3.02.B above. 

Section  01 51 10 Temporary Warning Systems 

Section  01 51 60 Temporary Sanitary Facilities 

Section  01 57 60 Project Signs 

Section  01 56 80 Erosion Control 

Section  01 72 00 Field Engineering 

Section  02 41 19  Selective Demolition (As Applicable) 

Section  31 10 00 Site Clearing 

Section  31 20 00 Earth Moving 

Section  32 12 16 Asphalt Paving 

Section  32 13 13 Concrete Paving 

Section  33 41 00 Storm Utility Drainage Piping  

 

Clarification No. 1: 

All contractors shall subscribe to PlanGrid for use on this project.  The number of users is up to the 

contractor. PlanGrid will be used for the current construction documentation to include, current set,  

addenda, SI’s, As-Built Conditions, QA/QC, and Punch Lists. Visit www.PlanGrid.com to 

determine subscription pricing. At a minimum, onsite personnel will be required to use this product  

to facilitate communication.  It is recommended that an office administrator assist field personnel.   

PlanGrid is a tool for the construction phase and will not be used for bidding. 

 

Clarification No. 2:  

Private utilities locate will be required.  The Bid Category No. 1 and No. 3 Contractor is to include in 

their bid, any costs associated to have a private utility locate company identify all utilities on the site 

outside the public utility boundaries. 

 

Clarification No. 3: 

The Bid Categories are responsible to remove any dirt and mud that is tracked on public roadways 

on a daily basis.  

 

Clarification No. 4: 

Regarding Specification Section 02 41 19 Selective Demolition; The Bid Category No. 1 Contractor 

is responsible for all demolition associated with sitework demolition as indicated on the contract 

documents.  The Bid Category No. 2 Contractor is responsible to provide all demolition work 

associated with the roofing scope of work as indicated on the contract documents.  The Bid Category 

No. 3 Contractor is responsible to provide all demolition of HVAC/ Plumbing related work to include, 

but not limited to, fixtures, louvers, controls, piping, etc.   

http://www.plangrid.com/
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Clarification No. 5: 

The Bid Category No. 1 Contractor shall provide dewatering as required to perform their work 

without causing delays to the overall schedule. 
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B. BID CATEGORY NO. 2 - ROOFING 

General Requirements in Paragraph 3.02.B above.  

Section  01 51 10 Temporary Warning Systems 

Section  01 51 60 Temporary Sanitary Facilities 

Section  02 41 19 Selective Demolition (As Applicable) 

Section  06 10 53 Miscellaneous Rough Carpentry 

Section  06 16 00 Sheathing 

Section  07 01 50.19 Preparation for Re-Roofing 

Section  07 21 00 Thermal Insulation 

Section  07 31 13 Asphalt Shingles 

Section  07 53 23 Ethylene-Propylene-Diene-Monomer (EPDM) Roofing 

Section  07 54 19 Polyvinyl-Chloride (PVC) Roofing 

Section  07 54 23 Thermoplastic Polyolefin (TPO) Roofing 

Section  07 71 00 Roof Specialties 

Section  07 92 00 Joint Sealants (As Applicable) 

 

Clarification No. 1: 

All contractors shall subscribe to PlanGrid for use on this project.  The number of users is up to the 

contractor. PlanGrid will be used for the current construction documentation to include, current set,  

addenda, SI’s, As-Built Conditions, QA/QC, and Punch Lists. Visit www.PlanGrid.com to 

determine subscription pricing. At a minimum, onsite personnel will be required to use this product  

to facilitate communication.  It is recommended that an office administrator assist field personnel.   

PlanGrid is a tool for the construction phase and will not be used for bidding. 

 

Clarification No. 2:  

Regarding Penetration Firestopping, and Fire Resistance Joint Systems; the contractor whose work  

creates a condition requiring firestopping will be responsible to provide firestopping in accordance with  

the contract documents. 

 

Clarification No.3:  

Regarding Specification Section 07 92 00 - Joint Sealants; contractors are to provide caulking in 

accordance with the Contract Documents.  In general, the Contractor whose work creates a joint that 

requires caulking (in the normal sequence of work) is to provide the caulking.  

 

Clarification No. 4: 

The Bid Categories are responsible to remove any dirt and mud that is tracked on public roadways 

on a daily basis.  

 

Clarification No. 5: 

Regarding coordinating the installation of required penetrations, roof openings, wall openings floor 

openings, etc.; the Contractor whose work creates the opening or penetration is responsible for 

patching, repairing and sealing the opening or penetration to maintain the warranty. 

 

 

 

 

http://www.plangrid.com/


 

TSC   219000  Multiple Contract Summary Section 01 12 00-14 

Clarification No. 6: 

The Bid Category No. 2 and 3 Contractor is responsible to provide any special requirements and 

grading to provide equipment access for cranes, lifts, lulls, etc.  The Bid Category No. 2 and 3 

Contractor shall make repairs for their own work, restore, and thoroughly clean all roads and 

parking areas back to their original condition.    

 

Clarification No. 7: 

Regarding Specification Section 02 41 19 Selective Demolition; The Bid Category No. 1 Contractor 

is responsible for all demolition associated with sitework demolition as indicated on the contract 

documents.  The Bid Category No. 2 Contractor is responsible to provide all demolition work 

associated with the roofing scope of work as indicated on the contract documents.  The Bid Category 

No. 3 Contractor is responsible to provide all demolition of HVAC/ Plumbing related work to include, 

but not limited to, fixtures, louvers, controls, piping, etc.   
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C. BID CATEGORY NO. 3 - MECHANICAL 

General Requirements in Paragraph 3.02.B above. 

Section  01 51 10 Temporary Warning Systems 

Section  01 51 30 Temporary Ventilation and Cooling 

Section  01 52 10 Construction Aids and Temporary Enclosures 

Section  02 41 19 Selective Demolition (As Applicable) 

Section  07 92 00 Joint Sealants (As Applicable) 

Section  23 05 00 Common Work Results for HVAC 

Section  23 05 19 Meters and Gages for HVAC Piping 

Section  23 05 23 General-Duty Valves for HVAC Piping 

Section  23 05 29 Hangers and Supports for HVAC Piping and Equipment 

Section  23 05 53 Identification for HVAC Piping and Equipment 

Section  23 05 93 Testing, Adjusting, and Balancing for HVAC 

Section  23 07 13 Duct Insulation 

Section  23 07 19 HVAC Piping Insulation 

Section  23 09 00.99 Instrumentation and Control for HVAC 

Section  23 21 13 Hydronic Piping 

Section  23 31 13 Metal Ducts 

Section  23 33 00 Air Duct Accessories 

Section  23 73 13 Modular Indoor Central-Station Air-Handling Units 

Section  23 82 16.11 Hydronic Air Coils 

Section  26 29 23  Variable-Frequency Motor Controllers 

 

Clarification No. 1: 

All contractors shall subscribe to PlanGrid for use on this project.  The number of users is up to the 

contractor. PlanGrid will be used for the current construction documentation to include, current set,  

addenda, SI’s, As-Built Conditions, QA/QC, and Punch Lists. Visit www.PlanGrid.com to 

determine subscription pricing. At a minimum, onsite personnel will be required to use this product  

to facilitate communication.  It is recommended that an office administrator assist field personnel.   

PlanGrid is a tool for the construction phase and will not be used for bidding. 

 

Clarification No. 2:  

Regarding Penetration Firestopping, and Fire Resistance Joint Systems; the contractor whose work  

creates a condition requiring firestopping will be responsible to provide firestopping in accordance with  

the contract documents. 

 

Clarification No.3:  

Regarding Specification Section 07 92 00 - Joint Sealants; contractors are to provide caulking in 

accordance with the Contract Documents.  In general, the Contractor whose work creates a joint that 

requires caulking (in the normal sequence of work) is to provide the caulking.  

 

 

 

 

 

 

http://www.plangrid.com/
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Clarification No. 4: 

The Bid Category No. 3 Contractor is to include his bid, sweeping compound and 100 man-hours  

for general building and site clean-up (or other work) to be performed by a skilled laborer at the 

direction of the Construction Manager throughout the duration of the project.  At the end of the project, 

unused hours will be converted into a dollar amount and returned to the Owner as a deduct Change 

Order.  

 

Clarification No. 5: 

The Bid Category No. 3 Contractor is to include $4,500 in their bid for costs associated with the 

submittal website and document management subscription.  Any unused amount will be credited 

back to the Owner as a deductive Change Order 

 

Clarification No. 6:  

Private utilities locate will be required.  The Bid Category No. 1 and No. 3 Contractor is to include in 

their bid, any costs associated to have a private utility locate company identify all utilities on the site 

outside the public utility boundaries. 

 

Clarification No.7: 

The Bid Categories are responsible to remove any dirt and mud that is tracked on public roadways 

on a daily basis.  

 

Clarification No. 8: 

Regarding coordinating the installation of required penetrations, roof openings, wall openings floor 

openings, etc.; the Contractor whose work creates the opening or penetration is responsible for 

patching, repairing and sealing the opening or penetration to maintain the warranty. 

 

Clarification No. 9: 

The Bid Category No. 3 Contractor is responsible to provide adequate ventilation of equipment 

exhaust while working in the building specifically in confined spaces.   

 

Clarification No. 10: 

The Bid Category No. 3 is responsible to temporarily support all HVAC/Plumbing and Electrical 

related items in all scope of work areas when removing ceilings to access existing 

material/equipment.  Ceiling tiles are to be carefully removed, palletized, and re-installed.   

 

Clarification No. 11: 

The Bid Category No. 3 Contractor is to include in their bid, 20 man-hours for replacement of 

stained or damaged ceiling tile to be performed by a skilled carpenter at the direction of the 

Construction Manager throughout the duration of the project.  At the end of the project, unused hours 

will be converted into a dollar amount and returned to the Owner as a deduct Change Order. 

 

Clarification No. 12: 

The Bid Category No. 2 and 3 Contractor is responsible to provide any special requirements and 

grading to provide equipment access for cranes, lifts, lulls, etc.  The Bid Category No. 2 and 3 

Contractor shall make repairs for their own work, restore, and thoroughly clean all roads and 

parking areas back to their original condition.   
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Clarification No. 13: 

Concrete equipment pads and housekeeping pads shown or required for mechanical equipment are 

the responsibility of the contractor providing the equipment. 

 

Clarification No. 14: 

Regarding Specification Section 02 41 19 Selective Demolition; The Bid Category No. 1 Contractor 

is responsible for all demolition associated with sitework demolition as indicated on the contract 

documents.  The Bid Category No. 2 Contractor is responsible to provide all demolition work 

associated with the roofing scope of work as indicated on the contract documents.  The Bid Category 

No. 3 Contractor is responsible to provide all demolition of HVAC/ Plumbing related work to include, 

but not limited to, fixtures, louvers, controls, piping, etc.   

 

 

 

 

END OF SECTION 01 12 00 
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