



Addendum No. 3

Date: March 8, 2024
Project: NEHS Exterior Improvements
Project #: IN24002
Bid Date: March 13, 2024

General Note:

General description of drawings or documents included in this addendum.

e.g: The original Specifications and Drawings dated February 15, 2024 for the project referenced above are amended as noted in this Addendum No. 1. Items changed or added by this addendum are to take precedence over the items or descriptions of the work in the project specifications and the drawings. Items not mentioned in this addendum are to remain as described in the original plans and specifications.

To: All Holders of Contract Documents:

Your attention is directed to the following interpretations of, changes in, and additions to the Specifications and Plans for the NEHS Exterior Improvements, 7295 US 27 North, Fountain City, IN 47341.

General Items:

1. The schedule for construction is to be revised to the following:
 - a. Start date no sooner than June 1, 2024.
 - b. Schedule may extend beyond start of school. Prioritize cost savings over schedule.
 - c. The Owner would prefer to have major demolition completed prior to the start of school, however construction timeline can be flexible so long as the Work does not interfere with bussing, student/ parent drop off, or general school operation.

End of Addendum No. 3

