

#### **Primary Engineering, Inc.**

2828 Lake Ave. Fort Wayne, Indiana 46805 260-424-0444 ph www.primary-eng.com

Addendum: 1

Date: **2/14/2025** 

Project: 2025 FWCS Auditoriums

Comm #: 24658

The following items shall be incorporated into the specifications and drawings and are considered to be integral to the bid documents for the project. Acknowledgement of receipt of this addendum is required on the bid form.

#### Item #1: General Clarifications.

- A. Refer to attached Pre-bid agenda and information
- **B.** Refer to attached Sign-In sheet.
- **C.** ETC and Paradigm are approved as an equal







Fort Wayne Community Schools Facilities Department

# 2025 North Side, Snider, Wayne, South Side, and Northrop High Schools Auditoriums

Pre-Bid Meeting February 12, 2025





#### **Josh Summers**

FWCS Coordinator of Capital Projects josh.summers@fwcs.k12.in.us

#### **Brian Johnson**

Electrical Engineer
Primary Engineering, Inc.
bjohnson@primary-eng.com

### **Corey Townsend**

Electrical Designer
Primary Engineering, Inc.
<a href="mailto:ctownsend@primary-eng.com">ctownsend@primary-eng.com</a>





- Bids are due on February 25, 2025 at 2:00 pm local time.
   Deliver to 1519 Catalpa St, Fort Wayne, IN to the Facilities
   Reception Desk (Sarah) via the West Entry #1.
- Submit all bid forms in duplicate and include all forms filled out, including Form 96, E-Verify, E/M/W Owned Business, Subcontractor/Vendor List, Iran Certification
- The apparent low bidder will be contacted and must submit the following items within 48 hours of the bid opening:
  - A complete list of all sub contractors.
  - A complete list of all material suppliers.





- 000126 Background Check Requirement
- 004343 Responsible Bidder Requirements
  - Contractors must certify that they are in compliance with the <u>Indiana Minimum Wage</u>
     <u>Law</u>. This is required for all subs with \$300k or more in work.
- 000131 FWCS Document Management Procore
- 000127 Smoking Policy
- 000129 Dust Control
- 000133 Liquidated Damages





Construction Start Date: May 22, 2025, Last day of School

(If alternates are accepted, additional time will be given. This will be discussed in more detail with selected contractor)

Substantial Completion Date: September 19, 2025

(Training for all systems to be complete)

Final Completion Date: September 30, 2025

Shop Drawing Review: (30) days from School Board approval





Bid Bond: 5%

Perf. Bond: **100**%

Allowance: \$75,000 Contingency (included in bid)

Permits: Include all construction permits in bid





#### Procedure for Visiting the Schools:

- Check in at main office
- During school hours, avoid arrival and dismissal times.
  - High Schools: 7:20 a.m. through 2:25 p.m.
  - Spring Break March 31 April 4, 2025





- Project Management will be done using FWCS's Procore
   Online system to submit and track all submittals, RFI's, PR's,
   etc. If you are not familiar with it, there are training classes at
   FWCS periodically and you will need to use this tool.
- Dust control and housekeeping Spec Section 000129. You
  must use wet cutting methods, use dust control partitions,
  protect smoke detectors, seal doors/louvers/diffusers, and do
  not use FWCS trash cans/dumpsters.
- Disposal of scrap metal is the responsibility of the contractor.





- Hot work permits are required for any grinding, welding, torching, etc. and must have a fire watch person observing.
   This is not another person in the room working, but another person observing the hot work and nothing else.
- Construction staging/storage allowed on site as long as it does not obstruct doors/corridors. C.O.I.'s are required for material stored off-site.





 All requests for clarification or material additions to specs shall be submitted via email to <a href="mailto:bjohnson@primary-eng.com">bjohnson@primary-eng.com</a> no later than 12:00 Noon on February 19, 2025. This is the cut off for questions that can be answered via addendum.

Addendum #1: February 14, 2025

• Addendum #2: February 20, 2025

• Bids due: February 25, 2025 @ 2:00 PM





## North Side High School(Base Bid)

- Removal of existing theatrical system
- Removal of existing sound system
- Removal of existing production communication system
- Removal of existing house lighting
- Removal of existing projection screen
- New theatrical system
- New sound system
- New production communication system
- New house lighting
- New projection screen





## Snider High School(Base Bid)

- Removal of existing theatrical system
- Removal of existing sound system
- Removal of existing production communication system
- Removal of existing projection screen
- New theatrical system
- New sound system
- New production communication system
- New projection screen

South Side & Northrop High Schools (Base Bid)

- Removal of existing follow spots
- New follow spots





## Wayne High School(Alternate No. 1)

- Removal of existing theatrical system
- Removal of existing sound system
- Removal of existing production communication system
- Removal of existing projection screen
- New theatrical system
- New sound system
- New production communication system
- New projection screen

(Rigging modifications required for new screen)





# South Side High School(Alternate No. 2)

- Removal of existing production communication system
- New production communication system

- Questions?
- Thank you

pre-bid 2-12-25 2025 Flucs Auditoriums Sign In Company FWCS Josh Summers Travis Sentles FWCS ADAM STEURY NEW ERA TECHNOLOGY KENNETH CAMMAS FUCS Force Tech Branden Meurker Je H-150-FUCS Scenic Solutions Chad A Penix ASG Ed Govin Kenny Narmmore Asa primary Eng. Coney Townsend Primary Brg Bran Johnson