

**MEMORANDUM – Bid Results**

DATE: APRIL 28, 2025  
PROJECT: HOTH Administration Building and Maintenance Garage  
OWNER: BLOC Ministries  
PLATTE A + D PROJECT NO.: 25013  
OHIO MHAS PROJECT NO.: MH-1387  
DISTRIBUTION: Owner  
Ohio MHAS Representative  
Eastern Engineering Plan Room (EEPR)  
Bidding Contractors

**GENERAL**

Four sealed bids were received at the architect's office prior to 12:00 pm Thursday April 24, 2025. The bids were opened that day at 2:00 pm virtually via TEAMS meeting. Documents are on file at the Eastern Engineering Plan Room. All parties that expressed interest by viewing or downloading documents as recorded by Eastern Engineering were invited to the opening. Three of the four submitting contractors attended the Teams Meeting.

**BID SUMMARY**

**Contractor**

**Amounts**

(decimal amounts have been rounded to the nearest dollar)

|                             |                          |                 |
|-----------------------------|--------------------------|-----------------|
| Axcraft General Contracting | Base Bid:                | \$658,500       |
|                             | Alternate 1 (roofing):   | Deduct \$19,400 |
|                             | Alternate 2 (siding):    | No Change       |
|                             | Alternate 3 (flooring):  | Deduct \$12,000 |
|                             | Alternate 4 (paving):    | Deduct \$75,000 |
|                             | Alternate 5 (wall base): | Deduct \$2,000  |
| AKJ Construction            | Base Bid:                | \$822,000*      |
|                             | Alternate 1 (roofing):   | Deduct \$30,000 |
|                             | Alternate 2 (siding):    | Add \$14,000    |
|                             | Alternate 3 (flooring):  | Deduct \$20,000 |
|                             | Alternate 4 (paving):    | Deduct \$15,000 |
|                             | Alternate 5 (wall base): | Deduct \$5,000  |

\*Base bid was submitted as \$792,000 but Alternate 1 was reverse of that intended with shingle roofing as base bid and metal as the alternate. For comparison of bids \$30,000 has been added to the base bid and shown as a deduct of \$30,000 for Alternate 1.

Radius Construction

|                          |                 |
|--------------------------|-----------------|
| Base Bid:                | \$1,029,947     |
| Alternate 1 (roofing):   | Deduct \$44,163 |
| Alternate 2 (siding):    | Add \$14,149    |
| Alternate 3 (flooring):  | Deduct \$13,345 |
| Alternate 4 (paving):    | Deduct \$24,197 |
| Alternate 5 (wall base): | Deduct \$5,870  |

Foxx Construction

|                          |                 |
|--------------------------|-----------------|
| Base Bid:                | \$1,044,570     |
| Alternate 1 (roofing):   | Deduct \$44,390 |
| Alternate 2 (siding):    | Add \$11,261    |
| Alternate 3 (flooring):  | Deduct \$13,650 |
| Alternate 4 (paving):    | Deduct \$23,395 |
| Alternate 5 (wall base): | Deduct \$2,000  |

**END OF MEMORANDUM**