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January 27, 2026 
 
RE: Addendum #1 to Contract Book 
 Tulip Tree Drive Rehabilitation 
 From CR 25E to CR 350S 
  
This addendum addresses several questions about this project.  Our responses will 
follow each question in italics. 
 

1. The patching table tonnage doesn’t equal bid form.  The plan quantity in the 
patching table is correct.  A revised Schedule of Pay Items is attached to this 
addendum. 

2. For patching is it permissible to place base mix to the surface due to everything 
being overlayed?  It is permissible to place a total of 12 inches of base mix in 
lieu of the patching pavement section shown in the plans.  The base mix shall be 
constructed in accordance with INDOT Standard Specifications. 

3. The typical sections only indicate 4 lanes of travel and center turn lane. How 
much of the outside turn lanes to TMMI are affected.  The northbound right turns 
will not be patched or overlaid. 

4. How far is approach paving extended? The limits of the approach paving for Tulip 
Tree Drive are shown in the Typical Sections as Incidental Construction.   

5. Does the scarification include outside turn lanes into TMMI?  Scarification is only 
for the southbound outside lane. 

6. The intermediate and surface joint adhesive seems to be an average of 5 joints. 
Can the 4’ shoulder area be performed in conjunction with the outside travel 
lane? Yes, the 4’ shoulder can be paved with the outside travel lane. 

7. Subgrade treatment in bid form doesn’t correspond to patching table.  The plan 
quantity in the patching table is correct.  Based on geotechnical information, the 
subgrade treatment will be changed to Subgrade Treatment, Type II (6 inches of 
Compacted Aggregate, 53).  A revised Schedule of Pay Items is attached to this 
addendum. 

 
If you have additional questions, please contact us via email, 
steven.passey@ucindy.com. 
 
Sincerely, 
UNITED CONSULTING 
 
 
 
 
Steven Passey, PE 
Senior Project Manager 
 
 
Enclosures 

1. Schedule of Pay Items 
 
c: Matt Holden – Gibson County Engineer 
  



Pay Item Pay Item Description Qty Unit Unit Price Amount

1 CONSTRUCTION ENGINEERING 1 LS
$ $

2 MOBILIZATION AND DEMOBILIZATION 1 LS
$ $

3 CLEARING RIGHT-OF-WAY 1 LS
$ $

4 MAINTAINING TRAFFIC 1 LS
$ $

5 SUBGRADE TREATMENT, TYPE II 2,594 SYS $ $

6 HMA PATCHING, FULL DEPTH, TYPE C 1,713 TON $ $

7 MILLING, SCARIFICATION 10312 SYS $ $

8 MILLING, ASPHALT, 2 1/2 IN. 67456 SYS $ $

9 QC/QA-HMA, 3, 58H, SURFACE, 9.5 mm 6416 TON $ $

10 QC/QA-HMA, 3, 58H, INTERMEDIATE, 19.0 mm 9276 TON $ $

11 JOINT ADHESIVE, SURFACE 55250 LFT $ $

12 JOINT ADHESIVE, INTERMEDIATE 55250 LFT $ $

13 ASPHALT FOR TACK COAT 40 TON $ $

14 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 5525 LFT $ $

15 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 22100 LFT $ $

16 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 22100 LFT $ $

17
TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, 

WHITE, 24 IN.
168 LFT $ $

18
PAVEMENT MESSAGE MARKING, THERMOPLASTIC, LANE 

INDICATION ARROW
16 EACH $ $

19 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 'ONLY' 6 EACH $ $

20
TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH 

LINE, YELLOW, 6 IN. 2145 LFT $ $

$

Addendum #1 (January 27, 2026) - Changes shown in bold text

SCHEDULE OF PAY ITEMS - ADDENDUM #1

Tulip Tree Drive Rehabilitation Project

From CR 25E/Maple Tree Drive to CR 3350S

Gibson County, Indiana

TOTAL BID AMOUNT

BP-2


