
Bridge Replacement Project
for
Huntington County Bridge No. 49
County Road 200 West over Majenica Creek

TABLE OF CONTENTS

<i>SECTION</i>	<i>PAGES</i>
<i>PART I - BIDDING REQUIREMENTS</i>	
Notice to Bidders	1 - 4
Proposal	5 - 6
Itemized Proposal	7 - 8
<i>PART II - CONTRACT FORMS</i>	
Form No. 96	9 - 14
Bid Bond	15 - 16
Payment Bond	17 - 18
Performance Bond	19 - 20
Non-Collusion Affidavit	21
Legal Status of Bidder	22
Contractor's Application for Payment	23
Change Order	24
Affidavit and Waiver of Lien	25
Certification Letter	26
<i>PART III - CONDITIONS OF THE CONTRACT</i>	
General Provisions	27 - 43
Special Provisions	44 - 54
Modifications to the Specifications	55 - 68
<i>APPENDIX A - GEOTECHNICAL REPORT</i>	
<i>APPENDIX B - UTILITY WORK PLANS</i>	

~ INDEX TO THE ~ GENERAL PROVISIONS

<i>GP1.</i>	<i>CONTRACT DOCUMENTS</i>	<i>27</i>
<i>GP2.</i>	<i>OWNER</i>	<i>27</i>
<i>GP3.</i>	<i>ENGINEER</i>	<i>27</i>
<i>GP4.</i>	<i>CONTRACTOR</i>	<i>27</i>
<i>GP5.</i>	<i>EXAMINATION OF THE PROJECT SITE</i>	<i>27</i>
<i>GP6.</i>	<i>CONTRACT QUESTIONS</i>	<i>28</i>
<i>GP7.</i>	<i>PUBLIC OPENING OF BIDS</i>	<i>28</i>
<i>GP8.</i>	<i>AWARD OF CONTRACT</i>	<i>28</i>
<i>GP9.</i>	<i>NOTICE TO PROCEED</i>	<i>28</i>
<i>GP10.</i>	<i>PRECONSTRUCTION CONFERENCE</i>	<i>28</i>
<i>GP11.</i>	<i>PROGRESS SCHEDULE</i>	<i>28</i>
<i>GP12.</i>	<i>SUPERVISION</i>	<i>28</i>
<i>GP13.</i>	<i>RESIDENT SUPERINTENDENT</i>	<i>29</i>
<i>GP14.</i>	<i>PROJECT STAFFING</i>	<i>29</i>
<i>GP15.</i>	<i>NOTIFICATION OF WORK SCHEDULE</i>	<i>29</i>
<i>GP16.</i>	<i>PROJECT RESPONSIBILITY</i>	<i>29</i>
<i>GP17.</i>	<i>STANDARDS OF QUALITY</i>	<i>29</i>
<i>GP18.</i>	<i>WARRANTY OF WORK</i>	<i>29</i>
<i>GP19.</i>	<i>INSPECTION OF WORK</i>	<i>30</i>
<i>GP20.</i>	<i>CHANGES IN THE WORK</i>	<i>30</i>
<i>GP21.</i>	<i>DELETION OF WORK</i>	<i>30</i>
<i>GP22.</i>	<i>DELAY AND EXTENSION OF TIME</i>	<i>31</i>
<i>GP23.</i>	<i>HOLIDAYS THAT WORK IS NOT PERMITTED</i>	<i>31</i>
<i>GP24.</i>	<i>PERMITS</i>	<i>31</i>
<i>GP25.</i>	<i>UTILITIES</i>	<i>31</i>
<i>GP26.</i>	<i>NON-DISCRIMINATION</i>	<i>31</i>
<i>GP27.</i>	<i>INSURANCE</i>	<i>32 - 33</i>
<i>GP28.</i>	<i>ADDITIONAL INSURED</i>	<i>33</i>
<i>GP29.</i>	<i>PROOF OF INSURANCE</i>	<i>33</i>
<i>GP30.</i>	<i>PARTIAL PAYMENTS</i>	<i>33</i>
<i>GP31.</i>	<i>FINAL PAYMENT</i>	<i>34</i>
<i>GP32.</i>	<i>WAGE RATES</i>	<i>34 - 43</i>

**~ INDEX TO THE ~
SPECIAL PROVISIONS**

<i>SP1.</i>	<i>CONTRACT TIME</i>	<i>44</i>
<i>SP2.</i>	<i>UTILITY INFORMATION</i>	<i>44</i>
<i>SP3.</i>	<i>GEOTECHNICAL INVESTIGATION</i>	<i>44</i>
<i>SP4.</i>	<i>DISPOSAL OF EXCESS MATERIAL</i>	<i>44</i>
<i>SP5.</i>	<i>OPEN BURNING OF NATURAL GROWTH</i>	<i>44</i>
<i>SP6.</i>	<i>TREE AND LAWN PROTECTION</i>	<i>45</i>
<i>SP7.</i>	<i>PRIOR TO CLOSING ROAD TO TRAFFIC</i>	<i>45</i>
<i>SP8.</i>	<i>AFTER OPENING THE ROAD TO TRAFFIC</i>	<i>45</i>
<i>SP9.</i>	<i>DECREASED OR INCREASED QUANTITIES OF WORK</i>	<i>45</i>
<i>SP10.</i>	<i>TESTING OF MATERIALS</i>	<i>45 – 46</i>
<i>SP11.</i>	<i>PROTECTION OF FIELD TILE</i>	<i>46</i>
<i>SP12.</i>	<i>PROTECTION OF TREE</i>	<i>46</i>
<i>SP13.</i>	<i>SEEDING OUTSIDE CONSTRUCTION LIMITS</i>	<i>46</i>
<i>SP14.</i>	<i>LIQUIDATED DAMAGES</i>	<i>46</i>
<i>SP15.</i>	<i>TRAFFIC MAINTENANCE</i>	<i>46</i>
<i>SP16.</i>	<i>REVTMENT RIPRAP</i>	<i>46</i>
<i>SP17.</i>	<i>SURVEY BENCHMARK</i>	<i>46 - 47</i>
<i>SP18.</i>	<i>REMOVAL OF EXISTING STRUCTURE</i>	<i>47</i>
<i>SP19.</i>	<i>AS-BUILT PLANS</i>	<i>47</i>
<i>SP20.</i>	<i>EARLIEST DATE FOR TRAFFIC RESTRICTIONS</i>	<i>47</i>
<i>SP21.</i>	<i>EXISTING CONDITIONS OF UTILITIES, ADDITIONAL RIGHT-OF-WAY, AND ENCROACHMENTS</i>	<i>47</i>
<i>SP22.</i>	<i>PERMITS</i>	<i>48 – 54</i>

~ INDEX TO THE ~
MODIFICATIONS TO THE SPECIFICATIONS

<i>MS1.</i>	<i>TITLE VI ASSURANCES</i>	<i>55 - 56</i>
<i>MS2.</i>	<i>STANDARD SPECIFICATIONS</i>	<i>57</i>
<i>MS3.</i>	<i>REPORTING SUBCONTRACT PAYMENTS</i>	<i>58</i>
<i>MS4.</i>	<i>PROVISIONS FOR HMA MIXTURES</i>	<i>59 - 62</i>
<i>MS5.</i>	<i>RAILING, TS-1</i>	<i>63 - 65</i>
<i>MS6.</i>	<i>CERTIFICATION OF TEMPORARY TRAFFIC CONTROL DEVICES</i>	<i>66</i>
<i>MS7.</i>	<i>TEMPORARY CONSTRUCTION SIGNS</i>	<i>67</i>
<i>MS8.</i>	<i>TRAFFIC CONTROL DEVICE REPORT</i>	<i>68</i>