

Fullerton Pike Corridor Reconstruction – Phase II
Water Main and Sanitary Sewer Relocation
Project No. 2016.02763
Specifications – Table of Contents

Division 00 – Procurement and Contracting Requirements

Invitation to Bidders
Instructions to Bidders
Bid Form, Unit Prices, Sample Bond Forms, Escrow Agreement
Affirmative Action Plan Requirements
State Form No. 96
Questionnaire/Non-Collusion Affidavit
General Conditions
Special Conditions and Supplementary Conditions
Sample Agreement with Attachments

Division 01 - General Requirements

01 10 00 Summary
01 30 00 Administrative Requirements
01 32 16 Construction Progress Schedule
01 33 00 Submittal Procedures
01 40 00 Quality Requirements
01 50 00 Temporary Facilities and Controls
01 51 00 Bypass Pumping

Division 02 – Existing Conditions

02 00 01 Protection of the Site

Division 31 – Earthwork

31 10 00 Site Clearing
31 23 17 Trenching
31 23 18 Rock Removal
31 23 19 Dewatering
31 23 23 Fill
31 23 23.33 Flowable Fill
31 25 00 Erosion and Sedimentation Controls

Division 32 – Exterior Improvements

32 94 00 Restoration

Division 33 – Utilities

33 01 30.11 Television Inspection of Sewers
33 01 30.13 Sewer and Water Main Testing
33 05 07 Trenchless Installation of Utility Piping
33 05 13 Manholes and Structures

33 12 13	Water Service Connections
33 12 19	Water Utility Distribution Fire Hydrants
33 12 33	Water Utility Metering
33 13 00	Disinfecting of Water Utility Distribution
33 31 11	Public Sanitary Sewerage Gravity Piping

Division 40 – Process Integration

40 05 19	Ductile Iron Water Utility Pipe
40 05 61	Gate Valves
40 05 61.10	Tapping Sleeve and Valve
40 05 64	Butterfly Valves
40 05 78.11	Air Release Valves

Exhibit A –Geotechnical Report

Exhibit B – Karst Investigation