PROJECT NAME: Zionsville HS Renovation

TSC PROJECT #: 213191 BID DATE: February 11, 2014

1 Sitework, Concrete, Carpentry & Spec 7

| BID | | BASE | 1 | 2 | 3 | 4 | 5 | 6 |
|------|-------------------------------|-------------|-----------------------------|---|-------------------------------------|----------------------------|---------------------------|-----------------------------|
| TYPE | CONTRACTOR | BID | Add Bush Hammered Finish | Abuse Resistant Panels in Commons | Relocate Existing Music Casework | Provide 2 Batting Cages | Athletic Floor in B201 | Alternate Concrete Stain |
| N | JBM Contractors | \$1,654,000 | | | \$1,750 | \$13,500 | (\$3,000) | |
| N | Verkler, Inc. | \$1,698,000 | | | | \$13,000 | (\$4,000) | |
| N | Patterson Horth | \$1,743,000 | | | \$5,400 | \$15,600 | (\$8,000) | |
| N | Gilliatte General Contractors | \$1,776,000 | | | \$550 | \$15,500 | | |
| N | 3D Professional | \$1,896,000 | | | | \$15,000 | | \$21,700 |
| N | W.R. Dunkin | \$1,949,000 | | | \$2,500 | \$15,300 | | |
| N | Bruns-Gutzwiller | \$2,373,000 | | | | \$16,000 | | |
| XC | W.R. Dunkin Combo BC 1 & 7 | \$2,247,000 | | \$56,000 | \$2,500 | \$15,300 | | |
| | | | | | | | | |
| | | | | | | | | |
| | | | | | | | | |
| | | | | | | | | |
| | | | | | | | | |

| Maganny | E |
|--------------|----------|
| wasoni y | 5 |

| BID | | BASE | 1 | 2 | 3 | 4 | 5 | 6 |
|------|-----------------------|-----------|-----------------------------|---|-------------------------------------|----------------------------|---------------------------|-----------------------------|
| TYPE | CONTRACTOR | BID | Add Bush Hammered Finish | Abuse Resistant Panels in Commons | Relocate Existing Music Casework | Provide 2 Batting Cages | Athletic Floor in B201 | Alternate Concrete Stain |
| N | Purdy Masonry | \$325,000 | | | | | | |
| N | Masonry Services | \$340,000 | | | | | | |
| N | Complete Masonry | \$418,400 | | | | | | |
| N | Bruns-Gutzwiller | \$499,000 | | | | | | |
| N | Hagerman Construction | \$511,100 | | | | | | |

PROJECT NAME: Zionsville HS Renovation

TSC PROJECT #: 213191 BID DATE: February 11, 2014

3 Steel 4

| BID | | BASE | 1 | 2 | 3 | 4 | 5 | 6 |
|------|---------------------------|-----------|-----------------------------|---|-------------------------------------|----------------------------|---------------------------|-----------------------------|
| TYPE | CONTRACTOR | BID | Add Bush Hammered Finish | | Relocate Existing Music Casework | Provide 2 Batting Cages | Athletic Floor in B201 | Alternate Concrete Stain |
| N | Indiana Steel Fabricators | \$679,900 | | | | | | |
| | Structural Steel Services | \$708,800 | | | | | | |
| | Geiger & Peters | \$711,000 | | | | | | |
| N | Century Steel | \$724,600 | | | | | | |
| | | | | | | | | |
| | | | | | | | | |
| | | | | | | | | |
| | | | | | | | | |
| | | | | | | | | |

| 4 | Precast | 1 |
|---|---------|---|

| BIC | | BASE | 1 | 2 | 3 | 4 | 5 | 6 |
|-----|---------------|-----------|-----------------------------|-----------------------------------|-------------------------------------|----------------------------|---------------------------|-----------------------------|
| ТҮР | PE CONTRACTOR | BID | Add Bush Hammered Finish | Abuse Resistant Panels in Commons | Relocate Existing Music Casework | Provide 2 Batting Cages | Athletic Floor in B201 | Alternate Concrete Stain |
| N | Coreslab | \$668,500 | \$14,500 | | | | | |
| | | | | | | | | |
| | | | | | | | | |
| | | | | | | | | |
| | | | | | | | | |
| | | | | | | | | |
| | | | | | | | | |
| | | | | | | | | |
| | | | | | | | | |
| | | | | | | | | |
| | | | | | | | | |

PROJECT NAME: Zionsville HS Renovation

TSC PROJECT #: 213191 BID DATE: February 11, 2014

| | | 1 |
|---|---------|----|
| 5 | Roofing | 10 |

| BID | | BASE | 1 | 2 | 3 | 4 | 5 | 6 |
|------|-------------------------------|-----------|-----------------------------|-------------|-------------------------------------|----------------------------|---------------------------|-----------------------------|
| TYPE | CONTRACTOR | BID | Add Bush Hammered Finish | I Pandie in | Relocate Existing Music Casework | Provide 2 Batting Cages | Athletic Floor in B201 | Alternate Concrete Stain |
| N | CE Reeve | \$436,000 | | | | | | |
| N | Construct Sol | \$440,800 | | | | | | |
| N | Danco Roofing | \$537,700 | | | | | | |
| N | Insley System | \$558,200 | | | | | | |
| N | Slattile Roofing & Sheetmetal | \$594,908 | | | | | | |
| N | Midland Engineering | \$599,700 | | | | | | |
| N | Horning Roofing | \$655,907 | | | | | | |
| N | Fredericks | \$682,800 | | \$1,000 | | | | |
| N | Henry Smither Roofing | \$742,000 | | | | | | |
| N | Blackmore & Buckner | \$829,650 | | | | | | |
| | | | | | | | | |
| | | | | | | | | |
| | | | | | | | | |
| | | | | | | | | |
| | | | | | | | | |

| | | 7 |
|---|----------------------------|---|
| 6 | Alum Doors, Entrances & CW | 3 |

| BID | | BASE | 1 | 2 | 3 | 4 | 5 | 6 |
|------|---|-------------------------------------|-----------------------------|---------------|-------------------------------------|----------------------------|---------------------------|-----------------------------|
| TYPE | CONTRACTOR | BID | Add Bush Hammered Finish | i Pandie in i | Relocate Existing Music Casework | Provide 2 Batting Cages | Athletic Floor in B201 | Alternate Concrete Stain |
| N | Keusch Glass Bacon VanBuskirk Hoosier Glass | \$189,100 \$224,750 \$229,900 | | | | | | |

PROJECT NAME: Zionsville HS Renovation

TSC PROJECT #: 213191 BID DATE: February 11, 2014

7 Drywall, Acoustics & EIFS 5

| BID | | BASE | 1 | 2 | 3 | 4 | 5 | 6 |
|------|----------------------------|-----------|-----------------------------|---|-------------------------------------|----------------------------|---------------------------|-----------------------------|
| TYPE | CONTRACTOR | BID | Add Bush Hammered Finish | Abuse Resistant Panels in Commons | Relocate Existing Music Casework | Provide 2 Batting Cages | Athletic Floor in B201 | Alternate Concrete Stain |
| N | Performance Contracting | \$310,000 | | \$14,000 | | | | |
| N | Circle B Company | \$330,000 | | \$16,900 | | | | |
| N | Interior Specialties | \$349,000 | | \$10,000 | | | | |
| N | Gibson-Lewis | \$395,000 | | \$19,600 | | | | |
| N | W.R. Dunkin | \$445,000 | | \$59,000 | | | | |
| XC | W.R. Dunkin Combo BC 1 & 7 | \$0 | | | | | | |
| | | | | | | | | |
| | | | | | | | | |
| | | | | | | | | |
| | | | | | | | | |
| | | | | | | | | |
| | | | | | | | | |

| 8 | Painting | 4 |
|---|----------|---|

| BID | | BASE | 1 | 2 | 3 | 4 | 5 | 6 |
|---------------------------------------|---|---|-----------------------------|---|-------------------------------------|----------------------------|---------------------------|--------------------------------------|
| TYPE | CONTRACTOR | BID | Add Bush Hammered Finish | Abuse Resistant Panels in Commons | Relocate Existing Music Casework | Provide 2 Batting Cages | Athletic Floor in B201 | Alternate Concrete Stain |
| N N N N N N N N N N N N N N N N N N N | Shepco Commercial Finishes Elite Quality Services Bill Lawrence Diversified Painting Anthony Anderson | \$111,140 \$128,500 \$231,700 \$227,500 \$103,300 | | \$4,770 \$1,200 \$3,900 | | | | (\$71,700) (\$17,500) \$26,500 |

PROJECT NAME: Zionsville HS Renovation

TSC PROJECT #: 213191 BID DATE: February 11, 2014

9 Ceramic Tile, Carpet & Resilient 5

| BID | | BASE | 1 | 2 | 3 | 4 | 5 | 6 |
|------|-----------------------------------|----------|-----------------------------|---|-------------------------------------|----------------------------|---------------------------|-----------------------------|
| TYPE | CONTRACTOR | BID | Add Bush Hammered Finish | | Relocate Existing Music Casework | Provide 2 Batting Cages | Athletic Floor in B201 | Alternate Concrete Stain |
| N | Georgia Direct | \$74,637 | | | | | | |
| N | Jack Laurie | \$84,700 | | | | | | |
| N | Carpet Decorators | \$88,111 | | | | | | |
| N | Certified Floor Covering Services | \$93,000 | | | | | | |
| N | Chance Brothers Marble & Tile | \$94,940 | | | | | | |
| | | | | | | | | |
| | | | | | | | | |
| | | | | | | | | |
| | | | | | | | | |
| | | | | | | | | |
| | | | | | | | | |
| | | | | | | | | |

| 10 | Athletic Flooring | 4 |
|----|-------------------|---|

| BID | | BASE | 1 | 2 | 3 | 4 | 5 | 6 |
|--------|---|--|-----------------------------|---|-------------------------------------|----------------------------|---|-----------------------------|
| ТҮРЕ | CONTRACTOR | BID | Add Bush Hammered Finish | Abuse Resistant Panels in Commons | Relocate Existing Music Casework | Provide 2 Batting Cages | Athletic Floor in B201 | Alternate Concrete Stain |
| N N | Kiefer Specialty Flooring Jack Laurie Conner Sports Cincinnati Floor | \$231,625 \$306,500 \$330,610 \$223,851 | | | | | \$39,840 \$50,100 \$39,875 Vol Alt | |

PROJECT NAME: Zionsville HS Renovation

TSC PROJECT #: 213191 BID DATE: February 11, 2014

11 Plastic Laminate Casework 3

| BID | | BASE | 1 | 2 | 3 | 4 | 5 | 6 |
|-------------|---|----------------------------------|-----------------------------|---|-------------------------------------|----------------------------|---------------------------|-----------------------------|
| TYPE | CONTRACTOR | BID | Add Bush Hammered Finish | Abuse Resistant Panels in Commons | Relocate Existing Music Casework | Provide 2 Batting Cages | Athletic Floor in B201 | Alternate Concrete Stain |
| N N N | Lee Company Stonecreek Interior Systems DECO Associates | \$49,330 \$53,200 \$67,250 | | | \$5,260 \$5,100 \$2,050 | | | |

| 12 | Fire Protection | 4 |
|----|-----------------|---|

| BID | | BASE | 1 | 2 | 3 | 4 | 5 | 6 |
|------|----------------------|-----------|-----------------------------|---|-------------------------------------|----------------------------|---------------------------|-----------------------------|
| ТҮРЕ | CONTRACTOR | BID | Add Bush Hammered Finish | Abuse Resistant Panels in Commons | Relocate Existing Music Casework | Provide 2 Batting Cages | Athletic Floor in B201 | Alternate Concrete Stain |
| | Dalmatian Fire | \$176,700 | | | | | | |
| N | Ryan Fire Protection | \$181,854 | | | | | | |
| N | RSQ Fire Protection | \$185,725 | | | | | | |
| N | Grunau Company | \$217,850 | | | | | | |
| | | | | | | | | |
| | | | | | | | | |
| | | | | | | | | |
| | | | | | | | | |

PROJECT NAME: Zionsville HS Renovation

TSC PROJECT #: 213191 BID DATE: February 11, 2014

13 Plumbing 7

| BID | | BASE | 1 | 2 | 3 | 4 | 5 | 6 |
|------|--|-----------|-----------------------------|---|-------------------------------------|----------------------------|---------------------------|-----------------------------|
| TYPE | CONTRACTOR | BID | Add Bush Hammered Finish | Abuse Resistant Panels in Commons | Relocate Existing Music Casework | Provide 2 Batting Cages | Athletic Floor in B201 | Alternate Concrete Stain |
| С | Greiner Brothers Combo BC13 & 15 | \$0 | | | | | | |
| N | AA Huber & Son | \$339,000 | | | | | | |
| N | Real Mechanical | \$352,000 | | | | | | |
| N | DEEM | \$380,000 | | | | | | |
| N | Quality Plumbing & Heating | \$390,000 | | | | | | |
| N | Commercial Air | \$410,000 | | | | | | |
| N | Lehmans | \$425,000 | | | | | | |
| N | Greiner Brothers | \$589,000 | | | | | | |
| XC | DEEM Combo BC13, 14 & 15 | \$0 | | | | | | |
| XC | Commercial Air Combo BC 13, 14 & 15 | \$0 | | | | | | |
| XC | Lehmans Combo BC 13, 14 & 15 | \$0 | | | | | | |
| XC | Quality Plumbing & Heating Combo 13 & 15 | \$0 | | | | | | |
| XC | Real Mechanical Combo 13 & 15 | \$0 | | | | | | |
| | | | | | | | | |

| 14 | Mechanical Sheet Metal | 6 |
|----|------------------------|---|
| | | |

| BID | | BASE | 1 | 2 | 3 | 4 | 5 | 6 |
|------|-------------------------------------|-----------|-----------------------------|---|-------------------------------------|----------------------------|---------------------------|-----------------------------|
| TYPE | CONTRACTOR | BID | Add Bush Hammered Finish | Abuse Resistant Panels in Commons | Relocate Existing Music Casework | Provide 2 Batting Cages | Athletic Floor in B201 | Alternate Concrete Stain |
| | Poynter Sheet Metal | \$272,300 | | | | | | |
| N | Bright Sheet Metal | \$305,500 | | | | | | |
| N | Commercial Air | \$324,000 | | | | | | |
| N | Campbell Ventilation | \$384,300 | | | | | | |
| N | DEEM | \$398,000 | | | | | | |
| N | Lehmans | \$600,000 | | | | | | |
| XC | DEEM Combo BC13, 14 & 15 | \$0 | | | | | | |
| XC | Commercial Air Combo BC 13, 14 & 15 | \$0 | | | | | | |
| XC | Lehmans Combo BC 14 & 15 | \$0 | | | | | | |
| XC | Lehmans Combo BC 13, 14 & 15 | \$0 | | | | | | |
| | | | | | | | | |
| | | | | | | | | |
| | | | | | | | | |
| | | | | | | | | |
| | | | | | | | | |

PROJECT NAME: Zionsville HS Renovation

TSC PROJECT #: 213191 BID DATE: February 11, 2014

15 HVAC Equipment & Piping 7

| BID | | BASE | 1 | 2 | 3 | 4 | 5 | 6 |
|------|--|-------------|-----------------------------|---|-------------------------------------|----------------------------|---------------------------|-----------------------------|
| TYPE | CONTRACTOR | BID | Add Bush Hammered Finish | Abuse Resistant Panels in Commons | Relocate Existing Music Casework | Provide 2 Batting Cages | Athletic Floor in B201 | Alternate Concrete Stain |
| С | Greiner Brothers Combo BC13 & 15 | \$589,000 | | | | | | |
| N | Commercial Air | \$380,000 | | | | | | |
| N | AA Huber & Son | \$389,000 | | | | | | |
| N | Quality Plumbing & Heating | \$440,000 | | | | | | |
| N | DEEM | \$450,000 | | | | | | |
| N | Real Mechanical | \$483,000 | | | | | | |
| N | Greiner Brothers | \$589,000 | | | | | | |
| N | Lehmans | \$600,000 | | | | | | |
| XC | Lehmans Combo BC 14 & 15 | \$699,000 | | | | | | |
| XC | Real Mechanical Combo 13 & 15 | \$798,000 | | | | | | |
| XC | Quality Plumbing & Heating Combo 13 & 15 | \$826,000 | | | | | | |
| XC | Lehmans Combo BC 13, 14 & 15 | \$1,062,000 | | | | | | |
| XC | Commercial Air Combo BC 13, 14 & 15 | \$1,089,000 | | | | | | |
| XC | DEEM Combo BC13, 14 & 15 | \$1,179,000 | | | | | | |

| 16 | Electrical | 9 |
|----|------------|---|
| 10 | Electrical | |

| BID | | BASE | 1 | 2 | 3 | 4 | 5 | 6 |
|------|----------------------------------|-----------|-----------------------------|---|-------------------------------------|----------------------------|---------------------------|-----------------------------|
| TYPE | CONTRACTOR | BID | Add Bush Hammered Finish | Abuse Resistant Panels in Commons | Relocate Existing Music Casework | Provide 2 Batting Cages | Athletic Floor in B201 | Alternate Concrete Stain |
| N | Huston Electric | \$581,900 | | | | | | |
| N | R & M Electric | \$589,900 | | | | | | |
| N | James Babcock | \$620,700 | | | | \$200 | | |
| N | Maxwell Electric | \$630,000 | | | | | | |
| N | Payne Electric | \$636,600 | | | | | | |
| N | AAA Electric of Terre Haute | \$637,000 | | | | \$1,500 | | |
| N | Electric Plus | \$645,600 | | | | | | |
| N | Gaylor Group | \$649,975 | | | | | | |
| N | Patriot | \$790,000 | | | | | | |
| XC | Payne Electric Combo BC 16 & 17 | \$876,400 | | | | | | |
| XC | Huston Electric Combo BC 16 & 17 | \$878,000 | | | | | | |
| | | | | | | | | |
| | | | | | | | | |
| | | | | | | | | |

PROJECT NAME: Zionsville HS Renovation

TSC PROJECT #: 213191 BID DATE: February 11, 2014

17 Technology 5

| BID | | BASE | 1 | 2 | 3 | 4 | 5 | 6 |
|------|----------------------------------|-----------|-----------------------------|---|-------------------------------------|----------------------------|---------------------------|-----------------------------|
| TYPE | CONTRACTOR | BID | Add Bush Hammered Finish | | Relocate Existing Music Casework | Provide 2 Batting Cages | Athletic Floor in B201 | Alternate Concrete Stain |
| N | Shoemaker Motion Picture | \$196,000 | | | | | | |
| N | Patriot | \$235,000 | | | | | | |
| N | Advanced System Group | \$266,273 | | | | | | |
| N | Huston Electric | \$307,500 | | | | | | |
| N | Payne Electric | \$650,000 | | | | | | |
| XC | Huston Electric Combo BC 16 & 17 | \$0 | | | | | | |
| XC | Payne Electric Combo BC 16 & 17 | \$0 | | | | | | |
| | | | | | | | | |
| | | | | | | | | |
| | | | | | | | | |
| | | | | | | | | |
| | | | | | | | | |
| | | | | | | | | |
| | | | | | | | | |

| 18 Food Service Equipment 3 | 18 | Food Service Equipment |
|-----------------------------|----|------------------------|
|-----------------------------|----|------------------------|

| BID | | BASE | 1 | 2 | 3 | 4 | 5 | 6 |
|------|--|-------------------------------------|-----------------------------|---|-------------------------------------|----------------------------|---------------------------|-----------------------------|
| ТҮРЕ | CONTRACTOR | BID | Add Bush Hammered Finish | Abuse Resistant Panels in Commons | Relocate Existing Music Casework | Provide 2 Batting Cages | Athletic Floor in B201 | Alternate Concrete Stain |
| N | C & T Design Great Lakes Hotel Supply Stafford Smith | \$143,708 \$159,586 \$160,564 | | | | | | |

PROJECT NAME: Zionsville HS Renovation

TSC PROJECT #: 213191 BID DATE: February 11, 2014

19 Temperature Controls and Fire Alarm 1

| BID | | BASE | 1 | 2 | 3 | 4 | 5 | 6 |
|------|------------|-----------|-----------------------------|---|-------------------------------------|----------------------------|---------------------------|-----------------------------|
| TYPE | CONTRACTOR | BID | Add Bush Hammered Finish | | Relocate Existing Music Casework | Provide 2 Batting Cages | Athletic Floor in B201 | Alternate Concrete Stain |
| N | Honeywall | \$190,731 | | | | | | |
| | | | | | | | | |
| | | | | | | | | |
| | | | | | | | | |
| | | | | | | | | |
| | | | | | | | | |
| | | | | | | | | |
| | | | | | | | | |
| | | | | | | | | |
| | | | | | | | | |
| | | | | | | | | |