

**TSC BID TABS** (Currently Sorted by Base Bid)

PROJECT NAME: Niles Community Schools - Howard - Ellis Elementary School  
 TSC PROJECT #: 214171  
 BID DATE: April 05, 2016

**1 Sitework** **3**

BID TYPE	CONTRACTOR	BASE BID	1 Not Used	2 Interior Room Signage	3 BUR Roofing at Classroom Addition	4 Add Scoreboards	5 Add Bleachers	6 NE Parking Lot Reconfiguration	7a Add 2 North Basketball Goals	7b Add 2 South Basketball Goals	8 Heat Tape to Gym Gutters	9 Heat Tape to Classroom Scuppers	10 Spray Foam ilo Batt Insulation	11 Metal Duct ilo Fabric	12 Food Service Equipment	13 Radiant Ceiling Panels in K-Rooms	14 Window Treatments	15 Gym Resilient Sheet Flooring ilo Wood	16 Earth Moving	SUMMARY	
N	C&E Excavating	\$317,000						\$28,500											\$500	\$20,500	\$366,500
N	Hollerbach	\$423,000						\$48,750												\$16,500	\$488,250
N	Indiana Earth	\$460,235						\$43,000												\$34,000	\$537,235
																					\$0

**2 Asphalt Paving** **3**

BID TYPE	CONTRACTOR	BASE BID	1 Not Used	2 Interior Room Signage	3 BUR Roofing at Classroom Addition	4 Add Scoreboards	5 Add Bleachers	6 NE Parking Lot Reconfiguration	7a Add 2 North Basketball Goals	7b Add 2 South Basketball Goals	8 Heat Tape to Gym Gutters	9 Heat Tape to Classroom Scuppers	10 Spray Foam ilo Batt Insulation	11 Metal Duct ilo Fabric	12 Food Service Equipment	13 Radiant Ceiling Panels in K-Rooms	14 Window Treatments	15 Gym Resilient Sheet Flooring ilo Wood	16 Earth Moving	SUMMARY	
N	Walsh & Kelly	\$71,414						\$28,300													\$99,714
N	Michigan Paving & Materials	\$73,240						\$21,610													\$94,850
N	Rieth-Riley Construction	\$89,491						\$31,849													\$121,340

**3 Concrete** **4**

BID TYPE	CONTRACTOR	BASE BID	1 Not Used	2 Interior Room Signage	3 BUR Roofing at Classroom Addition	4 Add Scoreboards	5 Add Bleachers	6 NE Parking Lot Reconfiguration	7a Add 2 North Basketball Goals	7b Add 2 South Basketball Goals	8 Heat Tape to Gym Gutters	9 Heat Tape to Classroom Scuppers	10 Spray Foam ilo Batt Insulation	11 Metal Duct ilo Fabric	12 Food Service Equipment	13 Radiant Ceiling Panels in K-Rooms	14 Window Treatments	15 Gym Resilient Sheet Flooring ilo Wood	16 Earth Moving	SUMMARY	
N	Brown & Brown	\$305,000						\$1,400													\$306,400
N	Ziolkowski	\$327,775																			\$327,325
N	Robert Henry Corp	\$362,500																			\$362,500
N	Pearson Construction	\$429,500																			\$429,500

**4 Masonry** **4**

BID TYPE	CONTRACTOR	BASE BID	1 Not Used	2 Interior Room Signage	3 BUR Roofing at Classroom Addition	4 Add Scoreboards	5 Add Bleachers	6 NE Parking Lot Reconfiguration	7a Add 2 North Basketball Goals	7b Add 2 South Basketball Goals	8 Heat Tape to Gym Gutters	9 Heat Tape to Classroom Scuppers	10 Spray Foam ilo Batt Insulation	11 Metal Duct ilo Fabric	12 Food Service Equipment	13 Radiant Ceiling Panels in K-Rooms	14 Window Treatments	15 Gym Resilient Sheet Flooring ilo Wood	16 Earth Moving	SUMMARY	
N	Pearson Construction	\$769,900																			\$769,900
N	Bracy Jahr	\$798,500																			\$816,000
N	Ziolkowski Construction	\$848,000											\$17,500								\$848,000
N	Weigand Construction	\$1,115,000																			\$1,115,000

**5 Structural & Misc Steel** **3**

BID TYPE	CONTRACTOR	BASE BID	1 Not Used	2 Interior Room Signage	3 BUR Roofing at Classroom Addition	4 Add Scoreboards	5 Add Bleachers	6 NE Parking Lot Reconfiguration	7a Add 2 North Basketball Goals	7b Add 2 South Basketball Goals	8 Heat Tape to Gym Gutters	9 Heat Tape to Classroom Scuppers	10 Spray Foam ilo Batt Insulation	11 Metal Duct ilo Fabric	12 Food Service Equipment	13 Radiant Ceiling Panels in K-Rooms	14 Window Treatments	15 Gym Resilient Sheet Flooring ilo Wood	16 Earth Moving	SUMMARY	
N	Structural Steel Services	\$380,000																			\$380,000
N	Pearson Construction	\$465,100							\$2,700	\$2,700											\$470,500
N	FCC Inc.	\$465,500																			\$465,500

**6 Roofing** **2**

BID TYPE	CONTRACTOR	BASE BID	1 Not Used	2 Interior Room Signage	3 BUR Roofing at Classroom Addition	4 Add Scoreboards	5 Add Bleachers	6 NE Parking Lot Reconfiguration	7a Add 2 North Basketball Goals	7b Add 2 South Basketball Goals	8 Heat Tape to Gym Gutters	9 Heat Tape to Classroom Scuppers	10 Spray Foam ilo Batt Insulation	11 Metal Duct ilo Fabric	12 Food Service Equipment	13 Radiant Ceiling Panels in K-Rooms	14 Window Treatments	15 Gym Resilient Sheet Flooring ilo Wood	16 Earth Moving	SUMMARY	
N	Slatile Roofing & Sheet Metal	\$73,812																			\$172,624
N	Midland Engineering	\$209,740			\$98,812																\$379,740

**7 Metal Studs, Drywall & Ceilings 2**

BID TYPE	CONTRACTOR	BASE BID	1 Not Used	2 Interior Room Signage	3 BUR Roofing at Classroom Addition	4 Add Scoreboards	5 Add Bleachers	6 NE Parking Lot Reconfiguration	7a Add 2 North Basketball Goals	7b Add 2 South Basketball Goals	8 Heat Tape to Gym Gutters	9 Heat Tape to Classroom Scuppers	10 Spray Foam ilo Batt Insulation	11 Metal Duct ilo Fabric	12 Food Service Equipment	13 Radiant Ceiling Panels in K-Rooms	14 Window Treatments	15 Gym Resilient Sheet Flooring ilo Wood	16 Earth Moving	SUMMARY	
N	Gibson-Lewis	\$269,800																			\$269,800
N	Seven Generations	\$290,617																			\$290,617

**8 Casework 3**

BID TYPE	CONTRACTOR	BASE BID	1 Not Used	2 Interior Room Signage	3 BUR Roofing at Classroom Addition	4 Add Scoreboards	5 Add Bleachers	6 NE Parking Lot Reconfiguration	7a Add 2 North Basketball Goals	7b Add 2 South Basketball Goals	8 Heat Tape to Gym Gutters	9 Heat Tape to Classroom Scuppers	10 Spray Foam ilo Batt Insulation	11 Metal Duct ilo Fabric	12 Food Service Equipment	13 Radiant Ceiling Panels in K-Rooms	14 Window Treatments	15 Gym Resilient Sheet Flooring ilo Wood	16 Earth Moving	SUMMARY	
N	Architectural Systems	\$171,700																			\$171,700
N	Flairwood Industries	\$199,592																			\$199,592
N	Farnell Contracting	\$203,000																			\$203,000

**9 Glazing 4**

BID TYPE	CONTRACTOR	BASE BID	1 Not Used	2 Interior Room Signage	3 BUR Roofing at Classroom Addition	4 Add Scoreboards	5 Add Bleachers	6 NE Parking Lot Reconfiguration	7a Add 2 North Basketball Goals	7b Add 2 South Basketball Goals	8 Heat Tape to Gym Gutters	9 Heat Tape to Classroom Scuppers	10 Spray Foam ilo Batt Insulation	11 Metal Duct ilo Fabric	12 Food Service Equipment	13 Radiant Ceiling Panels in K-Rooms	14 Window Treatments	15 Gym Resilient Sheet Flooring ilo Wood	16 Earth Moving	SUMMARY	
N	J.W. Wertz	\$339,000																			\$339,000
N	Midwest Glass & Mirror	\$355,393																			\$355,393
N	Battle Creek Glass Works	\$409,405																			\$409,405
N	Forman Glass	\$438,500																			\$438,500

**10 General Trades 5**

BID TYPE	CONTRACTOR	BASE BID	1 Not Used	2 Interior Room Signage	3 BUR Roofing at Classroom Addition	4 Add Scoreboards	5 Add Bleachers	6 NE Parking Lot Reconfiguration	7a Add 2 North Basketball Goals	7b Add 2 South Basketball Goals	8 Heat Tape to Gym Gutters	9 Heat Tape to Classroom Scuppers	10 Spray Foam ilo Batt Insulation	11 Metal Duct ilo Fabric	12 Food Service Equipment	13 Radiant Ceiling Panels in K-Rooms	14 Window Treatments	15 Gym Resilient Sheet Flooring ilo Wood	16 Earth Moving	SUMMARY
N	Brown and Brown	\$479,000		\$3,700		\$8,200	\$21,800	\$200	\$10,900	\$10,000							\$25,900			\$559,700
N	A & G Construction	\$569,372		\$4,707		\$9,580	\$21,510	\$0	\$10,538	\$9,718							\$25,053			\$650,478
N	The Robert Henry Corp.	\$610,594		\$4,863		\$8,393	\$22,781	\$1,948	\$11,253	\$10,494							\$32,906			\$703,232
N	Ziolkowski Construction	\$634,000		\$4,700		\$9,300	\$22,500	\$0	\$10,900	\$10,200							\$26,200			\$717,800
N	Pearson Construction	\$655,000		\$4,700		\$8,400	\$21,990	\$7,800	\$11,700	\$10,200							\$28,500			\$748,290

**11 Gym Floor 5**

BID TYPE	CONTRACTOR	BASE BID	1 Not Used	2 Interior Room Signage	3 BUR Roofing at Classroom Addition	4 Add Scoreboards	5 Add Bleachers	6 NE Parking Lot Reconfiguration	7a Add 2 North Basketball Goals	7b Add 2 South Basketball Goals	8 Heat Tape to Gym Gutters	9 Heat Tape to Classroom Scuppers	10 Spray Foam ilo Batt Insulation	11 Metal Duct ilo Fabric	12 Food Service Equipment	13 Radiant Ceiling Panels in K-Rooms	14 Window Treatments	15 Gym Resilient Sheet Flooring ilo Wood	16 Earth Moving	SUMMARY	
N	Floor Care Concepts	\$65,054																			\$0
N	Kiefer Specialty Flooring	\$76,375																			\$76,375
N	Kuhn Specialty Flooring	\$80,970																			\$80,970
N	Foster Specialty Floors	\$86,460																			\$86,460
N	Star Flooring	\$123,400					\$300														\$123,700

**12 Painting 3**

BID TYPE	CONTRACTOR	BASE BID	1 Not Used	2 Interior Room Signage	3 BUR Roofing at Classroom Addition	4 Add Scoreboards	5 Add Bleachers	6 NE Parking Lot Reconfiguration	7a Add 2 North Basketball Goals	7b Add 2 South Basketball Goals	8 Heat Tape to Gym Gutters	9 Heat Tape to Classroom Scuppers	10 Spray Foam ilo Batt Insulation	11 Metal Duct ilo Fabric	12 Food Service Equipment	13 Radiant Ceiling Panels in K-Rooms	14 Window Treatments	15 Gym Resilient Sheet Flooring ilo Wood	16 Earth Moving	SUMMARY	
N	Gibson-Lewis	\$105,800																			\$105,800
N	H & H Painting	\$145,410																			\$149,210
N	Ziolkowski Construction	\$160,600												\$3,800							\$160,600

**13 Flooring 6**

BID TYPE	CONTRACTOR	BASE BID	1 Not Used	2 Interior Room Signage	3 BUR Roofing at Classroom Addition	4 Add Scoreboards	5 Add Bleachers	6 NE Parking Lot Reconfiguration	7a Add 2 North Basketball Goals	7b Add 2 South Basketball Goals	8 Heat Tape to Gym Gutters	9 Heat Tape to Classroom Scuppers	10 Spray Foam ilo Batt Insulation	11 Metal Duct ilo Fabric	12 Food Service Equipment	13 Radiant Ceiling Panels in K-Rooms	14 Window Treatments	15 Gym Resilient Sheet Flooring ilo Wood	16 Earth Moving	SUMMARY	
N	Interior Finishes	\$248,000																			\$248,000
N	River City Flooring	\$290,050																			\$290,050
N	Sharpe Floor Covering	\$295,248																			\$295,248
N	Midwest Tile & Interiors	\$299,995																			\$299,995
N	Professional Floor Installation	\$300,000																			\$300,000
N	Ziolkowski Construction	\$309,000																			\$309,000

**14 Sports Flooring 2**

BID TYPE	CONTRACTOR	BASE BID	1 Not Used	2 Interior Room Signage	3 BUR Roofing at Classroom Addition	4 Add Scoreboards	5 Add Bleachers	6 NE Parking Lot Reconfiguration	7a Add 2 North Basketball Goals	7b Add 2 South Basketball Goals	8 Heat Tape to Gym Gutters	9 Heat Tape to Classroom Scuppers	10 Spray Foam ilo Batt Insulation	11 Metal Duct ilo Fabric	12 Food Service Equipment	13 Radiant Ceiling Panels in K-Rooms	14 Window Treatments	15 Gym Resilient Sheet Flooring ilo Wood	16 Earth Moving	SUMMARY
N N	River City Flooring Keifer																	\$52,875 \$65,810		\$52,875 \$65,810

**15 Food Service 0**

BID TYPE	CONTRACTOR	BASE BID	1 Not Used	2 Interior Room Signage	3 BUR Roofing at Classroom Addition	4 Add Scoreboards	5 Add Bleachers	6 NE Parking Lot Reconfiguration	7a Add 2 North Basketball Goals	7b Add 2 South Basketball Goals	8 Heat Tape to Gym Gutters	9 Heat Tape to Classroom Scuppers	10 Spray Foam ilo Batt Insulation	11 Metal Duct ilo Fabric	12 Food Service Equipment	13 Radiant Ceiling Panels in K-Rooms	14 Window Treatments	15 Gym Resilient Sheet Flooring ilo Wood	16 Earth Moving	SUMMARY
	Great Lakes Hotel Supply Schert Foodservice Stafford-Smith Johnson-Lancaster & Assoc.														\$24,791 \$20,392 \$22,911 \$23,629					\$24,791 \$20,392 \$22,911 \$23,629

**16 Plumbing 4**

BID TYPE	CONTRACTOR	BASE BID	1 Not Used	2 Interior Room Signage	3 BUR Roofing at Classroom Addition	4 Add Scoreboards	5 Add Bleachers	6 NE Parking Lot Reconfiguration	7a Add 2 North Basketball Goals	7b Add 2 South Basketball Goals	8 Heat Tape to Gym Gutters	9 Heat Tape to Classroom Scuppers	10 Spray Foam ilo Batt Insulation	11 Metal Duct ilo Fabric	12 Food Service Equipment	13 Radiant Ceiling Panels in K-Rooms	14 Window Treatments	15 Gym Resilient Sheet Flooring ilo Wood	16 Earth Moving	SUMMARY
N N N N	Griffen Plumbing & Heating BC Mechanical D.A. Dodd Herrman & Goetz	\$289,600 \$295,000 \$310,500 \$350,000																		\$289,600 \$295,000 \$310,500 \$350,000

**17 Mechanical 4**

BID TYPE	CONTRACTOR	BASE BID	1 Not Used	2 Interior Room Signage	3 BUR Roofing at Classroom Addition	4 Add Scoreboards	5 Add Bleachers	6 NE Parking Lot Reconfiguration	7a Add 2 North Basketball Goals	7b Add 2 South Basketball Goals	8 Heat Tape to Gym Gutters	9 Heat Tape to Classroom Scuppers	10 Spray Foam ilo Batt Insulation	11 Metal Duct ilo Fabric	12 Food Service Equipment	13 Radiant Ceiling Panels in K-Rooms	14 Window Treatments	15 Gym Resilient Sheet Flooring ilo Wood	16 Earth Moving	SUMMARY
N N N N	D.A. Dodd BC Mechanical Griffen Plumbing & Heating Herrman & Goetz	\$1,478,500 \$1,628,000 \$1,976,400 \$2,000,000												\$11,700 \$20,790 \$12,160 \$13,021		\$11,900 \$15,585 \$13,000 \$9,237				\$1,502,100 \$1,664,375 \$2,001,560 \$2,022,258

**18 Electrical 0**

BID TYPE	CONTRACTOR	BASE BID	1 Not Used	2 Interior Room Signage	3 BUR Roofing at Classroom Addition	4 Add Scoreboards	5 Add Bleachers	6 NE Parking Lot Reconfiguration	7a Add 2 North Basketball Goals	7b Add 2 South Basketball Goals	8 Heat Tape to Gym Gutters	9 Heat Tape to Classroom Scuppers	10 Spray Foam ilo Batt Insulation	11 Metal Duct ilo Fabric	12 Food Service Equipment	13 Radiant Ceiling Panels in K-Rooms	14 Window Treatments	15 Gym Resilient Sheet Flooring ilo Wood	16 Earth Moving	SUMMARY
	Mead & White Electric Ibid Electric Herrman & Goetz Linear Electric	\$610,306 \$692,631 \$734,780 \$838,500					\$2,428 \$4,875 \$460 \$3,100				\$11,798 \$16,750 \$6,875 \$14,200	\$10,454 \$14,225 \$13,000 \$15,700								\$634,986 \$728,481 \$755,115 \$871,500