SECTION 00 02 00 - NOTICE TO BIDDERS

NOTICE TO BIDDERS

Notice is hereby given that sealed bids will be received:

By: North Montgomery Community School Corporation
480 West 580 North
Crawfordsville, IN 47933

For: RE-BID Bid Category #2 Masonry and #4 Metal Studs, Drywall & Acoustical
Renovations to: Northridge Middle School & North Montgomery High School:
Middle School: 482 West 580 North
Crawfordsville, IN 47933
High School: 5945 US 231
Crawfordsville, IN 47933

At:  North Montgomery Community School Corporation
480 West 580 North
Crawfordsville, IN 47933

Until: 2:00 PM (local time), March 26, 2019

Bid Opening: Bids will be publicly opened and read aloud at 2:00 PM (local time), at North
Montgomery Community School Corporation, 480 West 580 North,
Crawfordsville, IN 47933

All work for the complete construction of the Project will be under one or more prime contracts with the
Owner based on bids received and on combinations awarded. The Construction Manager will manage
the construction of the Project.

Construction shall be in full accordance with the Bidding Documents which are on file with the Owner
and may be examined by prospective bidders at the following locations:

Office of the Construction Manager The Skillman Plan Room
The Skillman Corporation
3834 S. Emerson Avenue, Building A www.skillmanplanroom.com

Indianapolis, IN 46203
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Prime and Non-Prime Contract Bidders must place an order on www.skillmanplanroom.com to be
able to download documents electronically or request printed documents. There is no cost for
downloading the bidding documents. Bidders desiring printed documents shall pay for the cost of
printing, shipping and handling. Reprographic services are provided by:

Eastern Engineering 9901 Allisonville Road, Fishers, IN 46038, Phone 317-598-0661.
WAGE SCALE: Wage Scale does not apply to this project.

Bid security in the amount of ten percent (10%) of the Bid must accompany each Bid in accordance
with the Instructions to Bidders.

The successful Bidders will be required to furnish Performance and Payment Bonds for one hundred
percent (100%) of their Contract amount prior to execution of Contracts.

Contractors submitting bids for the performance of any Work as specified in this building Project
should make such Bids to North Montgomery Community School Corporation. Contractors are
advised that the Contract as finally entered into with any successful Bidder may be entered into with
either the School Corporation or the Building Corporation or certain portions of the Contract may be
entered into by both the School Corporation and the Building Corporation.

The Owner reserves the right to accept or reject any Bid (or combination of Bids) and to waive any

irregularities in bidding. All Bids may be held for a period not to exceed 60 days before awarding
contracts.

North Montgomery Community School Corporation
By: Jim McBee

END OF SECTION 00 02 00
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SECTION011200- MULTIPLE CONTRACT SUMMARY

PART 1 GENERAL

1.01 RELATED DOCUMENTS
A Drawings and General Provisions of the Prime Contract, including amended General
Conditions and other Division 1 Specification Sections, apply to Work of this
Section.
1.02 SUMMARY
A. The intent of this Section is to indicate the Work required by the Contractors and to
provide information regarding the duties, responsibilities, and cooperation required
by the Contractors, with similar requirements for the subcontractors and suppliers.
B. Owners right to maintain current operations

C. Occupancy requirements

D. Work by Owner

E. Permits, fees, and notices

F. Labor and materials

G. Verifications of existing dimensions
H. Project security

l. Coordination of work

J. Time of commencement and completion

K. Schedule of contract responsibilities

1.03 WORK UNDER SEPARATE CONTRACTS

A. Prime Contracts are defined to include the following contracts described in the
Schedule of Contract Responsibilities included hereinafter; and each is recognized to
be a major part of the project, with Work to be performed concurrently and in close
coordination with Work of other Prime Contracts.

B. The "Contract Documents,” as defined in the General Conditions, include "the

Drawings.” Although Drawings are grouped and identified by classification of the
Work, Contractors shall be responsible for their Work as specified herein and as
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indicated on the Drawings. Although the majority of the Drawings are "to scale,"
Contractors are directed to use indicated dimensions for determining material
quantities and for other reasons. No additional monies will be allowed due to
Contractors using "scaling instruments” to determine material quantities or for other
reasons.

Separate prime contracts will be awarded as per the ""Schedule of Contract
Responsibilities™ (see Part 3— Execution). Contractors shall include Work required
by the Specifications and Drawings for each contract area defined in the Schedule.

Work for the complete construction of the Project will be under multiple prime
contracts with the Owner. The Construction Manager will manage the construction
of the Project.

Each Contractor shall be responsible for demolition and disposal of existing items
relative to his Contract.

1.04 ADMINISTRATIVE RESPONSIBILITIES OF PRIME CONTRACTORS AND CM

A
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The Construction Manager shall be responsible for the maintenance of the

Construction Schedule and management of every phase of the Work.

1. Each Contractor shall read the Specifications and Drawings for other separate
Contracts for fixed equipment and the like to be incorporated or attached or
built in to the Work; and familiarize himself with the requirements and
responsibilities of other Contracts to enable the required coordination and

supervision.
2. Each Contractor shall also familiarize himself with other items to be
incorporated into the Work including equipment and Work by the Owner.
3. Each Contractor shall cooperate with the Construction Manager in notifying

him when the Work is at a stage to require the services of other Contractors
and shall notify the Construction Manager in the event that such other
Contractors do not carry out their responsibilities in connection with such
notification.

Contractors shall cooperate with and assist the Construction Manager in the
preparation of construction progress and procedures, schedule of product deliveries,
and their effect on the overall project progress and completion. Other Contractors
shall cooperate in getting their Work and the Work of their subcontractors completed
according to the schedule as prepared and maintained by the Construction Manager.
Each Contractor shall immediately notify the Construction Manager of a delay in
delivery of products or the scheduled date of completion that may affect the total
progress of construction.

The Owner will furnish the topographical survey, either as a part of these Drawings

or separately, giving the general topographical lines existing at the site and the
property lines.
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Contractors required to make connections to existing utilities, especially sewerage
where gravity flow occurs, shall verify grades and locations at points of such
connections and shall notify the Construction Manager of circumstances which
would adversely affect the proper flow or connection to such facilities.

1.05 PRIME CONTRACTORS USE OF PREMISES

A. Use of the Site: Limit use of the premises to work in areas indicated. Confine operations
to areas within contract limits indicated. Do not disturb portions of the site beyond the
areas in which the Work is indicated.

1. Owner Occupancy: Allow for Owner occupancy and use by the public.

2. Driveways and Entrances: Keep driveways and entrances serving the
premises clear and available to the Owner, the Owner’s employees, and
emergency vehicles at all times. Do not use these areas for parking or storage
of materials. Schedule deliveries to minimize space and time requirements
for storage of materials and equipment on site.

Use of the Existing Building: Maintain the existing building in a weathertight
condition throughout the construction period. Repair damage caused by construction
operations. Take all precautions necessary to protect the building and its occupants
during the construction period.

1.06 OWNERS RIGHT TO MAINTAIN OPERATIONS

A
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During the course of this Project, normal and customary functions and operations
must be maintained. The Contract Documents are intended to define a strict
separation between the school activities of students and staff from the activities of the
construction project.

The Construction Manager, Architect, and Owner will not tolerate any visible or
audible actions initiated or responded to by any employees of Contractors on this
Project toward any students, teachers, or staff members at the school system.
Violators shall be promptly removed from the site.

The Owner intends to instruct students, teachers, and staff to refrain from
communications with Contractor’s personnel working on this Project. All
communication with Owner and staff shall be through the Construction Manager.

Contractors must expend their best effort toward protection of the health, safety, and

welfare of occupants on the Owner’s property during the course of Work on this
Project.
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1.07 OCCUPANCY REQUIREMENTS

A Full Owner Occupancy: The Owner will occupy the site and existing building during
the entire construction period. Cooperate with the Owner during construction
operations to minimize conflicts and facilitate Owner usage. Perform the Work so as
not to interfere with the Owner’s operations.

B. Partial Owner Occupancy: The Owner reserves the right to occupy and to place and
install equipment in completed areas of the building prior to Substantial Completion,
provided such occupancy does not interfere with completion of the Work. Such
placing of equipment and partial occupancy shall not constitute acceptance of the
total Work.

1. The Construction Manager will prepare a Certificate of Substantial
Completion for each specific portion of the Work to be occupied prior to
Owner occupancy.

2. Party which obtained general building permit shall obtain a Certificate of
Occupancy from local building officials prior to Owner occupancy.
3. Prior to partial Owner occupancy, mechanical and electrical systems shall be

fully operational. Required inspections and tests shall have been successfully
completed. Upon occupancy, the Owner will operate and maintain
mechanical and electrical systems serving occupied portions of the building.

4. Upon occupancy, the Owner will assume responsibility for maintenance and
custodial service for occupied portions of the building.

1.08 WORKBY OWNER
A. The Owner intends to complete the following items of Work outside the provisions

of these Contract Documents. Contractors shall not restrict or interfere with the
Owner's right to the Project to accomplish this Work.

1. Equipment and furniture except as scheduled and specified under Divisions
11 and 12 and shown on the Drawings.

2. Items which may be deleted from Contracts for Work as required by the
Contract Documents.

3. Existing school maintenance work.

4. The purchase and supplying of certain materials as noted in the Project
Manual.

5. The Owner, under separate contract, shall provide removal of identified

asbestos containing materials from the existing structure. The asbestos report
is available through the Construction Manager upon request.

1.09 PERMITS, FEES, AND NOTICES
A. The Construction Manager will secure the general building permit for the Owner.

Each Contractor shall secure and pay for other permits, governmental fees, and
licenses necessary for the proper execution and completion of his Work, which are
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applicable at the time the bids are also received. Fees to relocate utilities on Owner's

property shall be included in the bid of the Contractor doing the relocation.

1. State filing fees for plan approval are the responsibility of the Owner and will
be paid by the Owner.

Utility Tie-Ins: Shall be arranged with local utility company and other involved
parties for minimum interruption of service.

Shutdowns of existing systems shall be limited to minimum time required and
scheduled with other involved parties. Provide 2 days written notice of shutdown to
Construction Manager and Owner.

Inspections of installed work shall be performed by the governing authority as
arranged for by the Contractor. Work shall not be covered until approved.

Each Contractor shall give notices and comply with laws, ordinances, rules,
regulations, and orders of public authorities bearing on the performance of his Work.

If a Contractor observes that the Contract Documents are at variance therewith, he
shall promptly notify the Construction Manager in writing, and necessary changes
shall be adjusted by appropriate notification. If a Contractor performs Work knowing
it to be contrary to such laws, ordinances, rules, and regulations, and without such
notice to the Construction Manager, he shall assume full responsibility therefore and
shall bear the costs attributable thereto.

1.10 LABOR AND MATERIALS

A
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Unless otherwise specifically noted, the Contractor shall provide and pay for labor,
materials, equipment, tools, construction equipment and machinery, water, heat,
utilities, transportation, and other facilities and services necessary for the proper
execution and completion of his Work, whether temporary or permanent and whether
or not incorporated or to be incorporated in the Work.

Each Contractor shall enforce strict discipline and good order among his employees
or other persons carrying out Work of his Contract and shall not permit employment
of unfit person or persons or anyone not skilled in the task assigned to them.

Contractors and Subcontractors shall be subject to such rules and regulations for
the conduct of the Work as the Owner may establish. Employees shall be properly
and completely clothed while working. Bare torsos, legs and feet will not be
allowed. Possession or consumption of alcoholic beverages or drugs, tobacco or
other noxious behavior on the site is strictly prohibited. Violators shall be
promptly removed from the site. Smoking is not permitted on school property or
within school buildings.
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Contractors will conduct criminal background checks (extent of and/or service to be
used will be established by the Owner) on every employee assigned to work on the
Project and clear them through the National Sex Offender Registry prior to their
assignment to Project. Contractors will require the same of sub-contractors.

ID Badges will be issued by The Skillman Corporation upon receipt of verification
from the Contractor that the employee/subcontractor employee or independent
contractor has a satisfactory record to work on the Project.

E-Verify Compliance: Pursuant to I.C. 22-5-1.7, Contractor shall enroll in and
verify the work eligibility status of all newly hired employees of Contractor
through the E-Verify Program (Program). Contractor is not required to verify the
work eligibility status of all newly hired employees through the Program if the
Program no longer exists. Also pursuant to I.C. 22-5-1.7, Contractor must execute
an affidavit affirming that the Contractor does not knowingly employ an
unauthorized alien and confirming Contractor’s enrollment in the Program, unless
the Program no longer exists, shall be filed with the Owner prior to the execution
of this contract. This contract shall not be deemed fully executed until such
affidavit is delivered to the Owner.

Contractor and its subcontractors shall not knowingly employ or contract with an
unauthorized alien or retain an employee or contract with a person that contractor
or its subcontractor subsequently learns is an unauthorized alien. If Contractor
violates this provision the Owner shall require Contractor to remedy the violation
not later than thirty (30) days after the Owner notifies Contractor. If Contractor
fails to remedy the violation within the thirty (30) day period, the Owner shall
terminate the contract for breach of contract. If Owner terminates the contract,
Contractor shall be liable to the Owner for actual damages in addition to any other
contractual remedies. There is a rebuttable presumption that Contractor did not
knowingly employ an unauthorized alien if Contractor verified the work eligibility
status of the employee through the Program.

Prior to performing any work, Contractor shall require each subcontractor to
certify to Contractor that the subcontractor does not knowingly employ or contract
with an unauthorized alien and has enrolled in the Program. Contractor shall
maintain on file a certification from each subcontractor throughout the duration of
this contract or project which is the subject of this contract. If Contractor
determines that a subcontractor is in violation of this provision, Contractor may
terminate its contract with the subcontractor for such violation. In Accordance
With I.C. 5-16-13 Contractor must provide the E-Verify Case Number of every
employee that works on the project. This requirement includes the contractor’s
subs and suppliers to the fourth (4 tier.

The Owner is requiring that all contractors’ personnel and their onsite employees

(trade employees) and subcontractors submit an expanded criminal history check
through Safe Hiring Solutions, P.O. Box 295, Danville, IN 46122, 1-888-215-8296.
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(Contractor is responsible for the cost of this background check). This should meet
with the Owner’s approval prior to the employee starting work on the project. All
contractors’ personnel and employees, once cleared for work will be issued a project
identification badge that must be worn at all times while on site. All contractors will
be expected to provide the required name, address, picture state driver’s license or
picture state identification card information to The Skillman Corporation Site
Manager no later than 24 hours in advance of the employee coming to work at the
project site.

The new Public Works Law pursuant to Indiana Code 5-16-13 Requirements for
Contractors on Public Works Projects enacted by the Indiana Legislator requires,
in addition to requirements already in effect, contractors to comply with the

following:
1. Tier 1 —General/Prime Contractors to self-perform 15% of their total
Contract.

2. Qualification thru the Department of Administration or INDOT
requirement in accordance with IC 4-13.6-4.
a. For the bidders on State Projects of more than $150,000
qualification is required prior to bidding.

b. For work on Local Unit Government Projects qualification is
required before doing any work on public works contracts of
$300,000 or more.

3. Include Written Drug Testing Plan that covers all employees of the bidder

who will perform work on the public work project and meets or exceeds
the requirements set in IC 4-13-18-5 or IC 4-13-18-6 with Bid.

4. Minimum Insurance Requirements $1M/occurrence $2M/aggregate.
However, check your bidding requirements as the Owners may have
higher limit requirements.

5. Mandatory enrollment in E-Verify by all contractors down to the 4th Tier
Sub Contracts and must provide the case verification number of all
employees working on the project.

6. Prohibits contractors down to the 4th Tier Sub Contract from paying
employees in cash.

7. Requirement to retain payroll records for 3 years

8. All contractors down to the 4th Tier Sub Contract must comply with Fair

Labor Act, Indiana’s Workers Compensation and Unemployment
Compensation Insurance.

9. Mandatory Training Requirements based upon number of employees.

10.  Failure to comply may result in debarment from public works projects for
up to 4 years.
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All contractors down to the 4" Tier Sub Contract must maintain general liability
insurance in at least the following amounts: Each Occurrence Limit of $1,000,000
and General Aggregate Limit of $2,000,000. Other requirements and limits may
apply see specification section 00 08 20 Schedule of Insurance Requirements.

1.11 CUTTING AND PATCHING

A

Refer to Section 01 73 10 — Cutting and Patching, for provisions on this subject.

1.12 VERIFICATIONS OF EXISTING DIMENSIONS

A

When verification of existing dimensions is required, the Contractor requiring said
verification for the construction or fabrication of his material shall be the Contractor
responsible for the procurement of the field information.

1.13 PROJECT SECURITY

A

Each Prime Contractor shall take all reasonable precautions to prevent injury, damage
or loss to people and property in, on and adjacent to the project. This shall include
not only their own work or property but that of other contractors and the Owner.

If deemed necessary by The Construction Manager a project wide security program
may be developed for the purpose of preventing damage or loss at the project site or
property adjacent thereto. Once accepted by the Owner, contractors shall comply.

1.14 SCHEDULE OF CONTRACT RESPONSIBILITIES - SCOPE

A

TSC 217131

Contractors shall submit their proposals based on the work included under each
contract area as listed herein. Include Work necessary for a complete project, as
shown on the Drawings and called for in the Specifications.

Questions concerning the phasing or "Schedule of Contract Responsibilities™ should
be directed to the Construction Manager, who will be the interpreter and be
responsible for this Schedule of Contract Responsibilities and Contract Breakdown,
prior to submitting proposals and during construction.

The requirements of Division 1 are a part of the Work of each and every contract
area. The Contractor for any one contract area shall be familiar with the Work and
requirements of all other contract areas.

Certain Specification Sections describe Work to be performed under several contract
areas. (Example: 06 10 00 - Rough Carpentry.) Provide Work of this nature as
required for each contract area whether or not enumerated in the Schedule of
Contract Responsibilities.
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The following contract areas are broken down by Specifications Section conforming
basically to the CSI format.

The Drawings and Specifications as furnished for each of the Contracts is for the
convenience of the Contractor in preparing a proposal for this Project. However, each
Contractor is responsible to review the complete set of Drawings and Specifications
to assure that Work required to be installed to complete his phase of the Work is
included in his proposal. This "Schedule of Contract Responsibilities” is a definition
of the work as it is to be bid in separate contracts. Where a specific item of Work is
not defined, but is normally inherent to a trade, or is included in the scope of the
applicable technical revision, it will be the responsibility of that Contractor to include
the Work in his proposal.

This "Schedule of Contract Responsibilities™ is to aid each Contractor in defining the
Scope of Work to be included in his proposal. However, omissions from this
"Schedule of Responsibilities” do not relieve the Contractor from including in his
proposal that Work which will be required to complete his Contract. Each Contractor
should read the "Schedule of Contract Responsibilities” completely to familiarize
himself with the Work of other Contractors that may have Work in adjacent areas and
to coordinate the interfacing problems that may occur as the work is assembled and
constructed.

Where specific Work is to be completed under a particular phase of the Project and
the Work is wholly or partially completed by other trades because of the type of work
involved or jurisdictional trade agreements, the Contractor will be responsible to
subcontract the Work as necessary to complete the Work included in his Contract.
No delay in the Work will be allowed due to the failure of the Contractor to
subcontract related work required by jurisdictional trade agreements.

1.15 COORDINATION OF WORK

A

Each Contractor is responsible to coordinate his Work with the Work of other trades
and other Contractors and requirements of the school system. The Contractor must
make space allowances for Work of other Contractors; provide necessary openings
where indicated or implied by the Drawings and Specifications. Each Contractor is
responsible to protect his own Work.

1.16 TIME OF COMMENCEMENT AND COMPLETION

A.
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The Contractor shall commence work within ten (10) days after being notified in
writing to proceed and shall complete the Work within the time limitations
established in the Form of Agreement.

1. It is anticipated that construction will start within 45 calendar days after
receipt of bids.

2. Construction shall be complete per the schedule, or earlier, after Notice to
Proceed.
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PART 2 PRODUCTS (Not Used)

PART 3 EXECUTION

3.01 SCHEDULE OF CONTRACT RESPONSIBILITIES

3.02 GENERAL REQUIREMENTS

A
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PROVIDED BY OWNER THROUGH THE CONSTRUCTION MANAGER

Section 013200 Schedules and Reports

Section 014510 Testing Laboratory Services
Section 015910 Project Office

Section 017150 Final Cleaning

PROVIDED BY ALL CONTRACTORS AS APPLICABLE
Section 011200 Multiple Contract Summary
Section 012300 Alternates

Section 012500 Contract Modification Procedures
Section 012800 Schedule of Values

Section 012900 Applications for Payment

Section 013100 Project Meetings

Section 013200 Schedules and Reports

Section 013300 Submittal Procedures

Section 014000 Quality Requirements

Section 014510 Testing Laboratory Services (Paragraph 1.05)
Section 015050 Temporary Facilities and Controls
Section 01 54 60 Environment Protection

Section 0154 80 Utility Protection

Section 0156 30 Water Control

Section 01 56 90 Housekeeping & Safety

Section 0159 20 Offices and Sheds

Section 01 60 00 Product Requirements

Section 017250 Work Layout

Section 017310 Cutting and Patching

Section 017700 Contract Closeout

All Contractors shall provide their Superintendents with radios capable of handling
multiple channels and compatible with radios used by the Construction Manager.

All contractors shall subscribe to PlanGrid for use on this project. Number of users is
up to the contractor, however, at a minimum your site personnel will be required to
use this product to facilitate communication. PlanGrid will be used for the current
construction documentation to include, current set, addenda, ASI, As Built
Conditions, QA/QC, and Punch List. Visit the www.PlanGrid.com to determine
subscription pricing. It is recommended that you have an office administrator to assist
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your field personnel. PlanGrid is a tool for the construction phase and will not be

used fo

PROVI
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section

r bidding. Visit www.skillmanplanroom.com for bid documents

DED BY DESIGNATED CONTRACTORS
012100 Allowances
015110 Temporary Electricity, Lighting and Warning Systems
015130 Temporary Heating, Ventilation and Cooling
015150 Temporary Water
015160 Temporary Sanitary Facilities
015180 Temporary Fire Protection
015210 Construction Aids and Temporary Enclosures
0152 60 Rubbish Container
015310 Fences (Temporary Security)
015320 Tree and Plant Protection
015330 Barricades
015500 Access Roads and Parking Areas
0156 20 Dust Control
01 56 80 Erosion Control
0157 60 Project Signs
017200 Field Engineering

3.03 BID CATEGORIES

ALL BID CATEGORIES

TSC 217131

Clarifications:

1.

Use of excessive noise producing equipment and demolition operations that
will interrupt normal school instruction will not be permitted during normal
school operating hours. Contractors that require the use of such equipment or
that have interruptive demolition operations shall include in their bid the
performance of such work after normal school operating hours. Contractors
requiring the use or installation of materials that create excessive fumes must
include in their bid the performance of such work after normal school operating
hours. The contractor performing the work shall provide adequate ventilation
to control fumes to allow normal school operations after the installation is
completed.

Regarding the installation of required penetrations, roof openings, wall
openings and floor openings; the Contractor whose work creates the opening
or penetration is responsible for patching, restoring and sealing the opening
or penetration.
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A. BID CATEGORY NO. 1 - GENERAL TRADES

General Requirements in Paragraph 3.02.B above.

Section 012100 Allowances

Section 015150 Temporary Water

Section 015160 Temporary Sanitary Facilities
Section 015180 Temporary Fire Protection
Section 015210 Construction Aids and Temporary Enclosures
Section 015260 Rubbish Container

Section 015310 Fences (Temporary Security)
Section 015320 Tree and Plant Protection
Section 015330 Barricades

Section 015500 Access Roads and Parking Areas
Section 0156 20 Dust Control

Section 01 56 80 Erosion Control

Section 015760 Project Signs

Section 017200 Field Engineering

Section 024119 Selective Demolition

Section 033000 Cast-In-Place Concrete

Section 051200 Structural Steel Framing
Section 052100 Steel Joist Framing

Section 053100 Steel Decking

Section 0550 00 Metal Fabrications

Section 055213 Pipe And Tube Railings

Section 06 10 53 Miscellaneous Rough Carpentry
Section 06 16 00 Sheathing

Section 07 01 50.23  Preparation For Roof Repair
Section 072100 Thermal Insulation

Section 07 4113.16 Standing-Seam Metal Roof Panels
Section 07 42 13.19 Insulated Metal Wall Panels
Section 0754 23 Thermoplastic Polyolefin (TPO) Roofing
Section 077100 Roof Specialties

Section 07 92 00 Joint Sealants

Section 081113 Hollow Metal Doors And Frames
Section 08 14 16 Flush Wood Doors

Section 08 3113 Access Doors And Frames
Section 08 3323 Overhead Coiling Doors
Section 08 36 13 Sectional Doors

Section 08 7100 Door Hardware

Section 09 67 23.17 Resinous Flooring — Level 3
Section 10 11 00 Visual Display Units

Section 10 14 00 Signage

Section 10 14 19 Dimensional Letter Signage
Section 1021 23 Cubicle Curtains And Track
Section 10 26 00 Wall And Door Protection
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Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section

1.

1028 00 Toilet, Bath, And Laundry Accessories
1044 13 Fire Extinguisher Cabinets
1051 13 Metal Lockers

10 7500 Flagpoles

12 24 13 Roller Window Shades
311000 Site Clearing

3120 00 Earth Moving

321313 Concrete Paving

321373 Concrete Paving Joint Sealants
329200 Turf And Grasses

329300 Plants

334100 Storm Utility Drainage Piping

Clarifications:

Regarding any references to “GC” or “General Contractor” indicated on the
Contract Documents, this work is the responsibility of the Bid Category No.
1 Contractor.

The Bid Category No. 1 Contractor is to include his bid, sweeping
compound and 300 man-hours for general building and site clean-up (or other
work) to be performed by a skilled laborer at the direction of the Construction
Manager throughout the duration of the project. At the end of the project,
unused hours will be converted into a dollar amount and returned to the
Owner as a deduct Change Order.

The Bid Category No. 1 Contractor shall provide plywood covered frames for
window openings, overhead door openings, and hinged plywood at door
openings to maintain temperatures necessary to perform the work and provide
security. Provide protection against adverse weather so that the building and
materials will not be damaged, and against unauthorized entry. Protection shall
be provided well in advance of finishing operations to prevent penetration of
dust or moisture into finished areas. Provide five (5) Construction grade
padlocks keyed alike with freeze protection for gates/doors with a minimum of
ten (10) keys for distribution to designated contractors and the Construction
Administrator.

Concrete equipment pads and housekeeping pads shown or required for
mechanical, plumbing, fire protection and electrical equipment are the
responsibility of the contractor providing the equipment.

The Bid Category No. 1 Contractor is responsible to remove any dirt and
mud that is tracked on the school lots and public roadways on a daily basis.
Regarding Specification Section 07 92 00 — Joint Sealants, all contractors are to
provide caulking for their work in accordance with the Contract Documents. In
general, the Contractor whose work creates the joint to be caulked (in the
normal sequence of work) is to provide the joint sealant.

Regarding Specification Section 06 10 53 — Misc. Rough Carpentry. The Bid
Category No. 4 Contractor is responsible for wood blocking within or
attached to Metal Stud Walls. The Bid Category No. 1 Contractor is
responsible for all other wood blocking required in the Contract Document
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including but not limited to temporary enclosures for winter conditions at all
window and door openings.

8. The Bid Category No. 1 Contractor is to include installation and removal of
10,000 sf of 8” stone for a temporary parking/laydown area. Include reseeding of
same area.

B. BID CATEGORY NO. 2 - MASONRY

General Requirements in Paragraph 3.02.B above.

Section 012100 Allowances

Section 0152 60 Rubbish Container
Section 04 20 00 Unit Masonry

Section 04 4200 Exterior Stone Cladding
Section 07 2100 Thermal Insulation
Section 079200 Joint Sealants

Clarifications:

1. Regarding Specification Section 07 92 00 — Joint Sealants, all contractors are to
provide caulking for their work in accordance with the Contract Documents. In
general, the Contractor whose work creates the joint to be caulked (in the
normal sequence of work) is to provide the joint sealant.

C. BID CATEGORY NO. 3 - ALUMINUM ENTRANCES & STOREFRONTS

General Requirements in Paragraph 3.02.B above.

Section 012100 Allowances

Section 02 24 19 Selective Demolition

Section 07 92 00 Joint Sealants

Section 08 4113 Aluminum-Framed Entrances And Storefronts
Section 08 41 26 All-Glass Entrances And Storefronts

Section 08 56 53 Security Windows

Section 08 80 00 Glazing

Section 08 83 00 Mirrors

Section 08 88 13 Fire-Resistant Glazing

Clarifications:

1. Regarding Specification Section 07 92 00 — Joint Sealants, all contractors are to
provide caulking for their work in accordance with the Contract Documents. In
general, the Contractor whose work creates the joint to be caulked (in the
normal sequence of work) is to provide the joint sealant.
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BID CATEGORY NO. 4 — METAL STUDS, DRYWALL & ACOUSTICAL

General Requirements in Paragraph 3.02.B above.

Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section

1.

012100 Allowances
015260 Rubbish Container

05 40 00 Cold-Formed Metal Framing

07 2100 Thermal Insulation

07 24 13 Polymer-Based Exterior Insulation And Finish System (EIFS)
07 24 19 Water-Drainage Exterior Insulation And Finish System (EIFS)

0784 13 Penetration Firestopping

07 84 46 Fire-Resistive Joint Systems

09 22 16 Non-Structural Metal Framing
092300 Gypsum Plastering

09 29 00 Gypsum Board

095113 Acoustical Panel Ceilings

09 84 13 Fixed Sound-Absorptive Panels

Clarifications:

Regarding Specification Section 07 92 00 — Joint Sealants, all contractors are to
provide caulking for their work in accordance with the Contract Documents. In
general, the Contractor whose work creates the joint to be caulked (in the
normal sequence of work) is to provide the joint sealant.

Regarding Specification Section 06 10 53 — Misc. Rough Carpentry. The Bid
Category No. 4 Contractor is responsible for wood blocking within or
attached to Metal Stud Walls. The Bid Category No. 1 Contractor is
responsible for all other wood blocking required in the Contract Document
including but not limited to temporary enclosures for winter conditions at all
window and door openings.

The Bid Category No. 8 Contractor will lead the coordination of overhead
rough-in requirements with Bid Category No. 4, 8 and 9.

The Bid Category No. 4 Contractor is to include in his bid, 30 man-hours
for replacement of stained or damaged ceiling tile to be performed by a
skilled carpenter at the direction of the Construction Manager throughout the
duration of the project. At the end of the project, unused hours will be
converted into a dollar amount and returned to the Owner as a deduct
Change Order.

BID CATEGORY NO. 5 — FLOORING

General requirements in Paragraph 3.02.B above.

Section
Section

012100 Allowances
09 3000 Tiling
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Section 096513 Resilient Base And Accessories

Section 09 65 16 Resilient Sheet Flooring
Section 09 65 19 Resilient Tile Flooring
Section 09 68 13 Tile Carpeting

BID CATEGORY NO. 6 — PAINTING

General Requirements in Paragraph 3.02.B above.

Section 012100 Allowances

Section 0991 13.99 Exterior Painting

Section 0991 23.99 Interior Painting

Section 09 96 00.99 High Performance Coatings

Clarifications:

1. The Bid Category No. 6 Contractor is to include 80 man-hours at a skilled
Painter’s pay rate for general touch up painting performed at the direction of the
Construction Manager. At the end of the project, unused hours will be
converted to a dollar amount and returned to the Owner through a deduct
Change Order.

BID CATEGORY NO. 7 — CASEWORK

General Requirements in Paragraph 3.02.B above.

Section 012100 Allowances

Section 06 40 23 Interior Architectural Woodwork

Section 12 0040.99 M: Media Center Furniture & Equipment
Section 12 3200 Manufactured Wood Casework

Section 123540.99 Musical Instrument & Robe Cabinet System
Section 12 3553 Laboratory Casework

Clarifications:
1.  Review project guideline schedule and phasing plans in reference to completion
timeframes. Materials will need to be procured and available per Phase.

BID CATEGORY NO. 8 - PLUMBING & HVAC

General Requirements in Paragraph 3.02.B above.

Section 012100 Allowances

Section 015130 Temporary Heating, Ventilation and Cooling
Section 024119 Selective Demolition

Section 07 84 13 Penetration Firestopping

Section 211313 Wet-Pipe Sprinkler Systems

Section 220518 Escutcheons For Plumbing Piping

Section 22 0523.12 Ball Valves For Plumbing Piping
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Section
Section
Section

Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section

Section
Section

Section
Section
Section
Section

Section

Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section

22 05 23.13
22 0523.14
220529

22 0553
220719
221116
221119
221316
221319
221513
224100
2242 13.13
2242 13.16
2242 16.13
2242 16.16
2242 23
2242 33
224500
2247 16
22 66 00

230500
230513

230516
230519
23 0523
230529

23 0548

23 0553
23 0593
2307 13
230719
23 09 00.99
231123
232113
232123
232300
233113
233300
233423
233433
2336 00

Butterfly Valves For Plumbing Piping

Check Valves For Plumbing Piping

Hangers And Supports For Plumbing Piping And
Equipment

Identification For Plumbing Piping And Equipment
Plumbing Piping Insulation

Domestic Water Piping (Building)
Domestic Water Piping Specialties

Sanitary Waste, Storm, And Vent Piping (Building)
Sanitary Waste Piping Specialties
General-Service Compressed-Air Piping
Residential Plumbing Fixtures

Commercial Water Closets

Commercial Urinals

Commercial Lavatories

Commercial Sinks

Commercial Showers

Wash Fountains

Emergency Plumbing Fixtures

Pressure Water Coolers

Chemical-Waste Systems For Laboratory And
Healthcare Facilities

Common Work Results For HVAC

Common Motor Requirements For HVAC
Equipment

Expansion Fittings And Loops For HVAC Piping
Meters And Gages For HVAC Piping
General-Duty Valves For HVAC Piping

Hangers And Supports For HVAC Piping And
Equipment

Vibration And Seismic Controls For HVAC Piping
And Equipment

Identification For HVAC Piping And Equipment
Testing, Adjusting, And Balancing For HVAC
Duct Insulation

HVAC Piping Insulation
Instrumentation And Control For HVAC
Facility Natural-Gas Piping System (Building)
Hydronic Piping

Hydronic Pumps

Refrigerant Piping

Metal Ducts

Air Duct Accessories

HVAC Power Ventilators

Air Curtains

Air Terminal Units
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Section
Section
Section
Section
Section
Section
Section

2337 13.99 Diffusers, Registers, And Grilles

23 37 23 HVAC Gravity Ventilators

237313 Modular Indoor Central-Station Air-Handling Units
238126 Split-System Air-Conditioners

238219 Fan Coil Units

2382 39 Unit Heaters

2382 39.19 Wall And Ceiling Unit Heaters

Clarifications:

1.

Concrete equipment pads and housekeeping pads shown or required for
plumbing, mechanical and electrical equipment are the responsibility of the
contractor installing or providing the equipment. Reference the Drawings for
detail of pads.

Regarding any references to “PC” or “Plumbing Contractor” “MC” or
“Mechanical Contractor” indicated on the Contract Documents, this work is
the responsibility of the Bid Category No. 8 Contractor.

The Bid Category No. 8 Contractor will lead the coordination of overhead
rough-in requirements with Bid Category No. 4, 8 and 9.

Regarding Specification Section 07 84 13 — Penetration Firestopping, the
contractor whose work creates a condition requiring firestopping will be
responsible to provide firestopping in accordance with the contract documents.

BID CATEGORY NO. 9 - ELECTRICAL, TECHNOLOGY

General Requirements in Paragraph 3.02.B above.

Section
Section
Section
Section
Section
Section

Section
Section
Section
Section

Section
Section

Section
Section
Section
Section
Section

012100 Allowances

015110 Temporary Electricity, Lighting and warning Systems

024119 Selective Demolition

078413 Penetration Firestopping

26 0500 Common Work Results For Electrical

26 0519 Low-Voltage Electrical Power Conductors And
Cables

26 05 26 Grounding And Bonding For Electrical Systems

26 05 29 Hangers And Supports For Electrical Systems

26 05 33 Raceways And Boxes For Electrical Systems

26 05 44 Sleeves And Sleeve Seals For Electrical Raceways
And Cabling

26 05 53 Identification For Electrical Systems

26 0574.99  Short-Circuit/Coordination Study/Arc Flash Risk
Assessment

26 09 23 Lighting Control Devices

26 2213 Low-Voltage Distribution Transformers
26 24 16 Panelboards

26 2500 Enclosed Bus Assemblies

26 27 26 Wiring Devices
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Section
Section
Section
Section
Section

Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section

1.

26 28 13 Fuses

26 28 16 Enclosed Switches And Circuit Breakers

26 29 13 Enclosed Controllers

26 29 23 Variable-Frequency Motor Controllers

26 43 13 Surge Protection For Low-Voltage Electrical Power
Circuits

265119 Led Interior Lighting

2652 13 Emergency And Exit Lighting

26 56 19 Led Exterior Lighting

27 05 28 Pathways For Communications Systems

271100 Communications Equipment Room Fittings

27 1300 Communications Backbone Cabling

271513 Communications Copper Horizontal Cabling

2716 00.99 Communications Cabling Demolition

27 1700.99 Telecommunications Grounding And Bonding

2751 23.99 Intercommunications System

2777 10.99 Audio/Video Systems

28 1300.99 Electronic Access Control System (ACS)

2823 00.99 Video Surveillance System (VSS)

28 46 21 Addressable Fire-Alarm Systems

Clarifications:

Concrete equipment pads and housekeeping pads shown or required for
plumbing, mechanical and electrical equipment are the responsibility of the
contractor installing or providing the equipment. Reference the Drawings for
detail of pads.

Regarding any references to “EC” or “Electrical Contractor” indicated on the
Contract Documents, this work is the responsibility of the Bid Category No.
9 Contractor.

The Bid Category No. 8 Contractor will lead the coordination of overhead
rough-in requirements with Bid Category No. 4, 8 and 8.

Regarding Specification Section 07 84 13 — Penetration Firestopping, the
contractor whose work creates a condition requiring firestopping will be
responsible to provide firestopping in accordance with the contract documents.

END OF SECTION 01 12 00
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