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SECTION 00 02 00 - NOTICE TO BIDDERS 

 

 

NOTICE TO BIDDERS 

 

Notice is hereby given that sealed bids will be received: 

 

  By: School City of Hammond and 

   Hammond Multi-School Building Corporation 

   41 Williams Street 

   Hammond, IN 46320 

  

  For: School City of Hammond New Secondary School for Hammond 

   Bid Package II – Building 

                              Re-Bid of Bid Category No. 7 – Miscellaneous Metals 

   5926 Calumet Avenue 

   Hammond, IN 46320 

 

  At: School City of Hammond and 

   Hammond Multi-School Building Corporation 

   41 Williams Street 

   Hammond, IN 46320 

 

 Until: 10:00 AM (local time), April 4, 2019 

 

 Bid Opening: Bids will be publicly opened and read aloud at 10:00 AM (local time), in the 

School City of Hammond Administration Center and Hammond Multi 

School Building Corporation, 41 Williams Street Hammond, IN 46320 

  

All work for the complete construction of the Project will be under one or more Prime Contracts with the 

Owner based on bids received and on combinations awarded.  The Construction Manager will manage 

the construction of the Project. 

 

Construction shall be in full accordance with the Bidding Documents which are on file with the Owner 

and may be examined by prospective bidders at the following locations: 

 

Office of the Construction Manager 

The Skillman Corporation 

8006 Aetna Street 

Merrillville, IN  46410 

The Skillman Plan Room 

 

www.skillmanplanroom.com 

 

 

 

Prime and Non-Prime Contract Bidders must place an order on www.skillmanplanroom.com to be 

able to download documents electronically or request printed documents.  There is no cost for 

downloading the bidding documents.  Bidders desiring printed documents shall pay for the cost of 

printing, shipping and handling.  Reprographic Services are provided by:  

 

http://www.skillmanplanroom.com/
http://www.skillmanplanroom.com/
http://www.skillmanplanroom.com/
http://www.skillmanplanroom.com/
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Reprographic Arts, 2824 E. Michigan Blvd., Michigan City, IN  46360, Phone (219) 872-9111 

 

Bid security in the amount of ten percent (10%) of the Bid must accompany each Bid in accordance 

with the Instructions to Bidders. 

 

The successful Bidders will be required to furnish Performance and Payment Bonds for one hundred 

percent (100%) of their Contract amount prior to execution of Contracts. 

 

Contractors submitting bids for the performance of any Work as specified in this building Project 

should make such Bids to School City of Hammond and Hammond Multi-School Building 

Corporation.  Contractors are advised that the Contract as finally entered into with any successful 

Bidder may be entered into with either the School Corporation or the Building Corporation or certain 

portions of the Contract may be entered into by both the School Corporation and the Building 

Corporation. 

 

The Owner reserves the right to accept or reject any Bid (or combination of Bids) and to waive any 

irregularities in bidding.  All Bids may be held for a period not to exceed 60 days before awarding 

contracts. 

 

 

 School City of Hammond 

 By: Dr. Walter Watkins, Superintendent  

 

 

 

 

 

 END OF SECTION 00 02 00 
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SECTION 01 12 00 - MULTIPLE CONTRACT SUMMARY 

 

PART 1 - GENERAL 

 

1.01 RELATED DOCUMENTS 

 

A. Drawings and General Provisions of the Prime Contract, including amended General 

Conditions and other Division 1 Specification Sections, apply to Work of this 

Section.  

 

1.02 SUMMARY 

 

A. The intent of this Section is to indicate the Work required by the Contractors and to 

provide information regarding the duties, responsibilities, and cooperation required 

by the Contractors, with similar requirements for the subcontractors and suppliers.  

 

B. Owners right to maintain current operations 

 

C. Occupancy requirements 

 

D. Work by Owner 

 

E. Permits, fees, and notices 

 

F. Labor and materials 

 

G. Verifications of existing dimensions 

 

H. Project security 

 

I. Coordination of work 

 

J. Time of commencement and completion 

 

K. Schedule of contract responsibilities 

 

1.03 WORK UNDER SEPARATE CONTRACTS  

 

A. Prime Contracts are defined to include the following contracts described in the 

Schedule of Contract Responsibilities included hereinafter; and each is recognized to 

be a major part of the project, with Work to be performed concurrently and in close 

coordination with Work of other Prime Contracts. 

 

B. The "Contract Documents," as defined in the General Conditions, include "the 

Drawings."  Although Drawings are grouped and identified by classification of the 

Work, Contractors shall be responsible for their Work as specified herein and as 
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indicated on the Drawings.  Although the majority of the Drawings are "to scale," 

Contractors are directed to use indicated dimensions for determining material 

quantities and for other reasons.  No additional monies will be allowed due to 

Contractors using "scaling instruments" to determine material quantities or for other 

reasons.  

 

C. Separate prime contracts will be awarded as per the "Schedule of Contract 

Responsibilities" (see Part 3 – Execution).  Contractors shall include Work required 

by the Specifications and Drawings for each contract area defined in the Schedule. 

 

D. Work for the complete construction of the Project will be under multiple prime 

contracts with the Owner.  The Construction Manager will manage the construction 

of the Project. 

 

E. Each Contractor shall be responsible for demolition and disposal of existing items 

relative to his Contract.  

 

1.04 ADMINISTRATIVE RESPONSIBILITIES OF PRIME CONTRACTORS AND CM 

 

A. The Construction Manager shall be responsible for the maintenance of the 

Construction Schedule and management of every phase of the Work.  

1. Each Contractor shall read the Specifications and Drawings for other separate 

Contracts for fixed equipment and the like to be incorporated or attached or 

built in to the Work; and familiarize himself with the requirements and 

responsibilities of other Contracts to enable the required coordination and 

supervision. 

2. Each Contractor shall also familiarize himself with other items to be 

incorporated into the Work including equipment and Work by the Owner. 

3. Each Contractor shall cooperate with the Construction Manager in notifying 

him when the Work is at a stage to require the services of other Contractors 

and shall notify the Construction Manager in the event that such other 

Contractors do not carry out their responsibilities in connection with such 

notification. 

 

B. Contractors shall cooperate with and assist the Construction Manager in the 

preparation of construction progress and procedures, schedule of product deliveries, 

and their effect on the overall project progress and completion. Other Contractors 

shall cooperate in getting their Work and the Work of their subcontractors completed 

according to the schedule as prepared and maintained by the Construction Manager.  

Each Contractor shall immediately notify the Construction Manager of a delay in 

delivery of products or the scheduled date of completion that may affect the total 

progress of construction.  

 

C. The Owner will furnish the topographical survey, either as a part of these Drawings 

or separately, giving the general topographical lines existing at the site and the 

property lines.  This has also been provided in Bid Package No. 1. 
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D. Contractors required to make connections to existing utilities, especially sewerage 

where gravity flow occurs, shall verify grades and locations at points of such 

connections and shall notify the Construction Manager of circumstances which 

would adversely affect the proper flow or connection to such facilities.  

 

1.05 PRIME CONTRACTORS USE OF PREMISES 

 

A. Use of the Site: Limit use of the premises to work in areas indicated.  Confine  

 operations to areas within contract limits indicated.  Do not disturb portions of the  

 site beyond the areas in which the Work is indicated. 

1. Owner Occupancy: Allow for Owner occupancy and use by the public. 

2. Driveways and Entrances: Keep driveways and entrances serving the 

premises clear and available to the Owner, the Owner’s employees, and 

emergency vehicles at all times.  Do not use these areas for parking or storage 

of materials.  Schedule deliveries to minimize space and time requirements 

for storage of materials and equipment on site. 

 

1.06 OWNERS RIGHT TO MAINTAIN OPERATIONS 

 

A. During the course of this Project, normal and customary functions and operations 

must be maintained.  The Contract Documents are intended to define a strict 

separation between the school activities of students and staff from the activities of the 

construction project. 

 

B. The Construction Manager, Architect, and Owner will not tolerate any visible or 

audible actions initiated or responded to by any employees of Contractors on this 

Project toward any students, teachers, or staff members at the school system.  

Violators shall be promptly removed from the site. 

 

C. The Owner intends to instruct students, teachers, and staff to refrain from 

communications with Contractor’s personnel working on this Project.  All 

communication with Owner and staff shall be through the Construction Manager. 

 

D. Contractors must expend their best effort toward protection of the health, safety, and 

welfare of occupants on the Owner’s property during the course of Work on this 

Project. 

 

1.07 OCCUPANCY REQUIREMENTS 

 

A. Full Owner Occupancy:  The Owner will occupy the site and existing building during 

the entire construction period. Cooperate with the Owner during construction 

operations to minimize conflicts and facilitate Owner usage. Perform the Work so as 

not to interfere with the Owner’s operations.  

 

B. Partial Owner Occupancy: The Owner reserves the right to occupy and to place and 

install equipment in completed areas of the building prior to Substantial Completion, 
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provided such occupancy does not interfere with completion of the Work.  Such 

placing of equipment and partial occupancy shall not constitute acceptance of the 

total Work. 

1. The Construction Manager will prepare a Certificate of Substantial 

Completion for each specific portion of the Work to be occupied prior to 

Owner occupancy. 

2. Party which obtained general building permit shall obtain a Certificate of 

Occupancy from local building officials prior to Owner occupancy. 

3. Prior to partial Owner occupancy, mechanical and electrical systems shall be 

fully operational.  Required inspections and tests shall have been successfully 

completed.  Upon occupancy, the Owner will operate and maintain 

mechanical and electrical systems serving occupied portions of the building. 

4. Upon occupancy, the Owner will assume responsibility for maintenance and 

custodial service for occupied portions of the building. 

 

1.08 WORK BY OWNER 

 

A. The Owner intends to complete the following items of Work outside the provisions 

of these Contract Documents.  Contractors shall not restrict or interfere with the 

Owner's right to the Project to accomplish this Work.  

1. Equipment and furniture except as scheduled and specified under Divisions 

11 and 12 and shown on the Drawings. 

2. Items which may be deleted from Contracts for Work as required by the 

Contract Documents. 

3. Existing school maintenance work. 

4. The purchase and supplying of certain materials as noted in the Project 

Manual. 

5. The Owner, under separate contract, shall provide removal of identified 

asbestos containing materials from the existing structure.  The asbestos report 

is available through the Construction Manager upon request. 

 

1.09 PERMITS, FEES, AND NOTICES 

 

A. The Bid Category No. 4 Contractor will secure the general building permit for the 

Owner.  Each Contractor shall secure and pay for other permits, governmental fees, 

and licenses necessary for the proper execution and completion of his Work, which 

are applicable at the time the bids are also received.  Fees to relocate utilities on 

Owner's property shall be included in the bid of the Contractor doing the relocation. 

1. State filing fees for plan approval are the responsibility of the Owner and will 

be paid by the Owner. 

 

B. Utility Tie-Ins:  Shall be arranged with local utility company and other involved 

parties for minimum interruption of service.  
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C. Shutdowns of existing systems shall be limited to minimum time required and 

scheduled with other involved parties.  Provide 2 days written notice of shutdown to 

Construction Manager and Owner.  

 

D. Inspections of installed work shall be performed by the governing authority as 

arranged for by the Contractor.  Work shall not be covered until approved. 

 

E. Each Contractor shall give notices and comply with laws, ordinances, rules, 

regulations, and orders of public authorities bearing on the performance of his Work. 

 If a Contractor observes that the Contract Documents are at variance therewith, he 

shall promptly notify the Construction Manager in writing, and necessary changes 

shall be adjusted by appropriate notification. If a Contractor performs Work knowing 

it to be contrary to such laws, ordinances, rules, and regulations, and without such 

notice to the Construction Manager, he shall assume full responsibility therefore and 

shall bear the costs attributable thereto.  

 

1.10 LABOR AND MATERIALS 

 

A. Unless otherwise specifically noted, the Contractor shall provide and pay for labor, 

materials, equipment, tools, construction equipment and machinery, water, heat, 

utilities, transportation, and other facilities and services necessary for the proper 

execution and completion of his Work, whether temporary or permanent and whether 

or not incorporated or to be incorporated in the Work.  

 

B. Each Contractor shall enforce strict discipline and good order among his employees 

or other persons carrying out Work of his Contract and shall not permit employment 

of unfit person or persons or anyone not skilled in the task assigned to them.  

 

C. Contractors and Subcontractors shall be subject to such rules and regulations for 

the conduct of the Work as the Owner may establish.  Employees shall be properly 

and completely clothed while working.  Bare torsos, legs and feet will not be 

allowed.  Possession or consumption of alcoholic beverages or drugs, tobacco or 

other noxious behavior on the site is strictly prohibited.  Violators shall be 

promptly removed from the site.  Smoking is not permitted on school property or 

within school buildings. 

 

 D. Contractors will conduct criminal background checks (extent of and/or service to be 

used will be established by the Owner) on every employee assigned to work on the 

Project and clear them through the National Sex Offender Registry prior to their 

assignment to Project. Contractors will require the same of sub-contractors.  

 

 E. ID Badges will be issued by The Skillman Corporation upon receipt of verification 

from the Contractor that the employee/subcontractor employee or independent 

contractor has a satisfactory record to work on the Project. 

 

F. Verify Compliance: Pursuant to I.C. 22-5-1.7, Contractor shall enroll in and verify  
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the work eligibility status of all newly hired employees of Contractor through the 

E-Verify Program (Program). Contractor is not required to verify the work 

eligibility status of all newly hired employees through the Program if the Program 

no longer exists. Also pursuant to I.C. 22-5-1.7, Contractor must execute an 

affidavit affirming that the Contractor does not knowingly employ an 

unauthorized alien and confirming Contractor’s enrollment in the Program, unless 

the Program no longer exists, shall be filed with the Owner prior to the execution 

of this contract. This contract shall not be deemed fully executed until such 

affidavit is delivered to the Owner. 

 

Contractor and its subcontractors shall not knowingly employ or contract with an 

unauthorized alien or retain an employee or contract with a person that contractor 

or its subcontractor subsequently learns is an unauthorized alien. If Contractor 

violates this provision the Owner shall require Contractor to remedy the violation 

not later than thirty (30) days after the Owner notifies Contractor.  If Contractor 

fails to remedy the violation within the thirty (30) day period, the Owner shall 

terminate the contract for breach of contract.  If Owner terminates the contract, 

Contractor shall be liable to the Owner for actual damages in addition to any other 

contractual remedies. There is a rebuttable presumption that Contractor did not 

knowingly employ an unauthorized alien if Contractor verified the work eligibility 

status of the employee through the Program. 

 

Prior to performing any work, Contractor shall require each subcontractor to 

certify to Contractor that the subcontractor does not knowingly employ or contract 

with an unauthorized alien and has enrolled in the Program. Contractor shall 

maintain on file a certification from each subcontractor throughout the duration of 

this contract or project which is the subject of this contract. If Contractor 

determines that a subcontractor is in violation of this provision, Contractor may 

terminate its contract with the subcontractor for such violation. In Accordance 

with I.C. 5-16-13 Contractor must provide the E-Verify Case Number of every 

employee that works on the project. This requirement includes the contractor’s 

subs and suppliers to the fourth (4th) tier.  

 

 G. The Owner is requiring that all contractors’ personnel and their onsite employees 

(trade employees) and subcontractors submit an expanded history check through Safe 

Hiring Solutions, P.O. Box 295, Danville, IN 46122, 1-888-215-8296. (Contractor is 

responsible for the cost of this background check).  This should meet with the 

Owner’s approval prior to the employee starting work on the project.  All contractors’ 

personnel and employees once cleared for work will be issued a project identification 

badge that must be worn at all times while on site.  All contractors will be expected 

to provide the required name, address, picture state driver’s license or picture state 

identification card information to The Skillman Corporation Site Manager no later 

than 24 hours in advance of the employee coming to work at the project site. 

 

H. The new Public Works Law pursuant to Indiana Code 5-16-13 Requirements for 

Contractors on Public Works Projects enacted by the Indiana Legislator requires, 
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in addition to requirements already in effect, contractors to comply with the 

following: 

1. Tier 1 –General/Prime Contractors to self-perform 15% of their total 

Contract.  

2. Qualification thru the Department of Administration or INDOT. For 

the bidders on State Projects and on State Projects more than $150,000 

Qualification is required prior to bidding per IC 4-13.6-4. For work on 

Local Unit Government Projects qualification is only required on 

contracts of $300,000. 

3. Include Written Drug Testing Plan that covers all employees of the 

bidder who will perform work on the public work project and meets or 

exceeds the requirements set in IC 4-13-18-5 or IC 4-13-18-6 with Bid. 

4. Minimum Insurance Requirements $1M/occurrence $2M/aggregate. 

However, check your bidding requirements as the Owners may have 

higher limit requirements. 

5. Mandatory enrollment in E-Verify by all contractors down to the 4th  

Tier Sub Contracts and must provide the case verification number of 

all employees working on the project.  

6. Prohibits contractors down to the 4th Tier Sub Contract from paying 

employees in cash. 

7. Requirement to retain payroll records for 3 years 

8. All contractors down to the 4th Tier Sub Contract must comply with 

Fair Labor Act, Indiana’s Workers Compensation and Unemployment 

Compensation Insurance. 

9. Mandatory Training Requirements based upon number of employees. 

 

Failure to comply may result in debarment from public works projects for up to 4 

years.  

 

I. All contractors down to the 4th Tier Sub Contract must maintain general liability 

insurance in at least the following amounts: Each Occurrence Limit of $1,000,000 

and General Aggregate Limit of $2,000,000. Other requirements and limits may 

apply see specification section 00 08 20 Schedule of Insurance Requirements. 

 

1.11  CUTTING AND PATCHING  

A. Refer to Section 01 73 10 – Cutting and Patching, for provisions on this subject. 

 

1.12 VERIFICATIONS OF EXISTING DIMENSIONS 

 

A. When verification of existing dimensions is required, the Contractor requiring said 

verification for the construction or fabrication of his material shall be the Contractor 

responsible for the procurement of the field information.  
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1.13  PROJECT SECURITY 

 

A. Each Prime Contractor shall take all reasonable precautions to prevent injury, damage 

or loss to people and property in, on and adjacent to the project. This shall include 

not only their own work or property but that of other contractors and the Owner. 

  

B. If deemed necessary by The Construction Manager a project wide security program 

may be developed for the purpose of preventing damage or loss at the project site or 

property adjacent thereto.  Once accepted by the Owner, contractors shall comply. 

 

1.14 SCHEDULE OF CONTRACT RESPONSIBILITIES - SCOPE 

 

A. Contractors shall submit their proposals based on the work included under each 

contract area as listed herein.  Include Work necessary for a complete project, as 

shown on the Drawings and called for in the Specifications. 

 

B. Questions concerning the phasing or "Schedule of Contract Responsibilities" should 

be directed to the Construction Manager, who will be the interpreter and be 

responsible for this Schedule of Contract Responsibilities and Contract Breakdown, 

prior to submitting proposals and during construction. 

 

C. The requirements of Division 1 are a part of the Work of each and every contract 

area.  The Contractor for any one contract area shall be familiar with the Work and 

requirements of all other contract areas. 

 

D. Certain Specification Sections describe Work to be performed under several contract 

areas.  (Example: 06 10 00 - Rough Carpentry.)  Provide Work of this nature as 

required for each contract area whether or not enumerated in the Schedule of 

Contract Responsibilities. 

 

E. The following contract areas are broken down by Specifications Section conforming 

basically to the CSI format. 

 

F. The Drawings and Specifications as furnished for each of the Contracts is for the 

convenience of the Contractor in preparing a proposal for this Project. However, each 

Contractor is responsible to review the complete set of Drawings and Specifications 

to assure that Work required to be installed to complete his phase of the Work is 

included in his proposal.  This "Schedule of Contract Responsibilities" is a definition 

of the work as it is to be bid in separate contracts.  Where a specific item of Work is 

not defined, but is normally inherent to a trade, or is included in the scope of the 

applicable technical revision, it will be the responsibility of that Contractor to include 

the Work in his proposal. 

 

G. This "Schedule of Contract Responsibilities" is to aid each Contractor in defining the 

Scope of Work to be included in his proposal.  However, omissions from this 
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"Schedule of Responsibilities" do not relieve the Contractor from including in his 

proposal that Work which will be required to complete his Contract.  Each Contractor 

should read the "Schedule of Contract Responsibilities" completely to familiarize 

himself with the Work of other Contractors that may have Work in adjacent areas and 

to coordinate the interfacing problems that may occur as the work is assembled and 

constructed. 

 

H. Where specific Work is to be completed under a particular phase of the Project and 

the Work is wholly or partially completed by other trades because of the type of work 

involved or jurisdictional trade agreements, the Contractor will be responsible to 

subcontract the Work as necessary to complete the Work included in his Contract.  

No delay in the Work will be allowed due to the failure of the Contractor to 

subcontract related work required by jurisdictional trade agreements. 

 

1.15  COORDINATION OF WORK 

 

A. Each Contractor is responsible to coordinate his Work with the Work of other trades 

and other Contractors and requirements of the school system.  The Contractor must 

make space allowances for Work of other Contractors; provide necessary openings 

where indicated or implied by the Drawings and Specifications.  Each Contractor is 

responsible to protect his own Work. 

 

1.16 TIME OF COMMENCEMENT AND COMPLETION 

 

A. The Contractor shall commence work within ten (10) days after being notified in 

writing to proceed and shall complete the Work within the time limitations 

established in the Form of Agreement. 

1. It is anticipated that construction will start within 28 calendar days after 

receipt of bids. 

2. Construction shall be complete within 835 consecutive calendar days, or 

earlier, after Notice to Proceed.  

 

PART 2 - PRODUCTS (Not Used) 
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PART 3 - EXECUTION  

 

3.01 SCHEDULE OF CONTRACT RESPONSIBILITIES 

 

3.02 GENERAL REQUIREMENTS 

 

A. PROVIDED BY OWNER THROUGH THE CONSTRUCTION MANAGER 

Section 01 32 00 Schedules and Reports 

Section 01 45 00S Masonry Inspection Report  

Section 01 45 10 Testing Laboratory Services 

Section 01 51 40 Temporary Telephone 

Section 01 59 10 Project Office 

Section 01 71 50 Final Cleaning 

 

B. PROVIDED BY ALL CONTRACTORS AS APPLICABLE 

Section 01 12 00 Multiple Contract Summary 

Section 01 2 300 Alternates 

Section 01 25 00 Contract Modification Procedures 

Section  01 28 00 Schedule of Values 

Section  01 29 00 Applications for Payment 

Section 01 31 00 Project Meetings 

Section 01 32 00 Schedules and Reports 

Section 01 33 00 Submittal Procedures 

Section  01 40 00 Quality Requirements  

Section  01 45 10 Testing Laboratory Services (Paragraph 1.05) 

Section 01 50 50 Temporary Facilities and Controls 

Section  01 51 40 Temporary Telephone 

Section  01 54 60 Environment Protection 

Section  01 54 80 Utility Protection 

Section  01 56 30 Water Control 

Section  01 56 90 Housekeeping & Safety 

Section  01 59 20 Offices and Sheds 

Section  01 60 00 Product Requirements 

Section  01 72 50 Work Layout 

Section  01 73 10 Cutting and Patching 

Section 01 77 00 Contract Closeout 

 

All Contractors shall provide their Superintendents with radios capable of handling 

multiple channels and compatible with radios used by the Construction Manager. 
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C. PROVIDED BY DESIGNATED CONTRACTORS  

Section 01 21 00 Allowances 

Section  01 51 10 Temporary Electricity, Lighting and Warning Systems 

Section  01 51 30 Temporary Heating, Ventilation and Cooling 

Section  01 51 50 Temporary Water 

Section  01 51 60 Temporary Sanitary Facilities 

Section  01 51 80 Temporary Fire Protection 

Section  01 52 10 Construction Aids and Temporary Enclosures 

Section  01 52 60 Rubbish Container 

Section  01 53 10 Fences (Temporary Security) 

Section  01 53 20 Tree and Plant Protection 

Section  01 53 30 Barricades 

Section  01 55 00 Access Roads and Parking Areas 

Section  01 56 20 Dust Control 

Section  01 56 80 Erosion Control 

Section  01 57 60 Project Signs 

Section  01 72 00 Field Engineering 

 

3.03 BID CATEGORIES 

 

A. BID CATEGORY NO. 4 - GENERAL TRADES 

General Requirements in Paragraph 3.02.B above. 

Section  01 21 00 Allowances 

Section  01 51 60 Temporary Sanitary Facilities 

Section  01 51 80 Temporary Fire Protection 

Section  01 52 10 Construction Aids and Temporary Enclosures 

Section  01 52 60 Rubbish Containers (As Applicable) 

Section  01 53 10 Fences (Temporary Security) 

Section  01 53 30 Barricades 

Section  01 54 60 Environment Protection (As Applicable) 

Section  01 54 80 Utility Protection (As Applicable) 

Section  01 56 20 Dust Control 

Section  01 56 30 Water Control (As Applicable) 

Section  01 56 80 Erosion Control 

Section  01 72 00 Field Engineering 

Section  02 41 19 Selective Demolition 

Section  03 30 00 Cast-In-Place Concrete (As Applicable)  

Section  06 10 53 Miscellaneous Rough Carpentry (As Applicable) 

Section  06 16 00 Sheathing (As Applicable) 

Section  06 40 23 Interior Architectural Woodwork 

Section  07 17 00 Bentonite Waterproofing  

Section  07 21 00 Thermal Insulation (As Applicable)  

Section  07 84 13 Penetration Firestopping (As Applicable) 

Section  07 84 46 Fire-Resistive Joint Systems (As Applicable) 

Section  07 92 00 Joint Sealants 

Section  08 11 13 Hollow Metal Doors and Frames 
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Section  08 14 16 Flush Wood Doors 

Section  08 16 13.98 Molded Fiberglass Reinforced Plastic Doors and Frames 

Section  08 16 13.99 Composite Fiberglass Reinforced Plastic Doors and  

    Frames 

Section  08 31 13 Access Doors and Frames (As Applicable) 

Section  08 33 23 Overhead Coiling Doors 

Section  08 71 00 Door Hardware (As Applicable) 

Section  09 69 00 Access Flooring 

Section  10 11 00 Visual Display Surfaces 

Section  10 14 00 Signage 

Section  10 14 53.99 Traffic Signage 

Section  10 21 13.99 Plastic Toilet Compartments 

Section  10 21 23 Cubicle Curtains and Track 

Section  10 22 39 Folding Panel Partitions 

Section  10 26 00 Wall and Door Protection 

Section  10 28 00 Toilet, Bath, and Laundry Accessories 

Section  10 51 13 Metal Lockers 

Section  10 51 26.99 Plastic Lockers 

Section  10 73 17.99 Pre-Engineered Canopy System 

Section  11 13 13 Loading Dock Bumpers 

Section  11 13 19 Stationary Loading Dock Equipment 

Section  11 51 23 Library Stack Systems 

Section  11 52 13 Projection Screens 

Section  11 61 23 Portable Platforms 

Section  11 61 34 Tension Wire Grid 

Section  11 61 60 Stage Rigging 

Section  11 66 23 Gymnasium Equipment 

Section  11 66 53 Gymnasium Dividers 

Section  12 22 00 Curtains and Drapes 

Section  12 24 13 Roller Window Shades 

Section  12 93 00 Site Furnishings 

Section  13 15 00 Aquatic Construction and Related Systems  

Section  14 24 00 Hydraulic Elevators 

Section  31 10 00 Site Clearing (As Applicable) 

Section  31 20 00 Earth Moving (As Applicable) 

Section  31 23 19 Dewatering  

Section  31 50 00 Excavation Support and Protection (As Applicable) 

Section  32 12 16 Asphalt Paving 

Section  32 13 13 Concrete Paving 

Section  32 13 73 Concrete Paving Joint Sealants 

Section  32 14 00 Unit Paving 

Section  32 31 13 Chain Link Fences and Gates 

Section  32 31 19 Decorative Metal Fences and Gates 

Section  32 92 00 Turf and Grasses 

Section  33 41 00 Storm Utility Drainage Piping 

Section  33 46 00 Subdrainage 



 

TSC   218000.02  Multiple Contract Summary Section 01 12 00-13 

Clarification No. 1: 

Contractors are advised that the scope of work identified as Bid Package No. 2 is a prerequisite to 

Bid Package No. 3 which will be the football field and amenities for the New Middle/High School 

for Hammond.  The Bid Package No. 3 work is scheduled to start about March 2020.  The Guideline 

Schedule indicates completion of certain critical activities that contractors for Bid Package No. 2 

must accomplish.  (Reference spec section 01 32 00 Schedules and Reports).  The Guideline 

Schedule also indicates some of the work in Bid Package No. 4 for coordination with Bid Package 

No. 1, 2, and 3.  All Bid Package No. 2 contractors will be required to coordinate their work with 

the work associated with the future Bid Packages and also Bid Package No. 1.  

Clarification No. 2: 

All contractors shall subscribe to PlanGrid for use on this project.  The number of users is up to the 

contractor. PlanGrid will be used for the current construction documentation to include, current set,  

addenda, SI’s, As-Built Conditions, QA/QC, and Punch Lists. Visit www.PlanGrid.com to 

determine subscription pricing. At a minimum, onsite personnel will be required to use this product  

to facilitate communication.  It is recommended that an office administrator assist field personnel.   

PlanGrid is a tool for the construction phase and will not be used for bidding. 

 

Clarification No. 3: 

Regarding any references to “GC” or “General Contractor” indicated on the Contract Documents, 

this work is the responsibility of the Bid Category No. 4 Contractor. 

 

Clarification No. 4:    

Regarding Section 01 72 00 - Field Engineering, Bid Category No. 4 Contractor shall provide Field 

Engineering required for work on Site Drawings including the final Certified Survey.  The Bid 

Package No. 1, Bid Category No. 2 Contractor has provided Field Engineering strictly for all of the 

work associated with the inside and shell of the building.    

 

Clarification No. 5: 

Regarding Specification Sections 06 10 53 - Miscellaneous Rough Carpentry, and 06 16 00 - 

Sheathing; the Bid Category No. 6 Contractor is responsible to provide all blocking, sheathing, or 

backing required for roof installation including MEP curbs, roof hatches, coping, fascia, parapet, etc. 

shown or required on the contract documents.  The Bid Category No. 9 Contractor is responsible to 

provide all wood blocking, sheathing, or backing within and/or attached to metal stud wall assemblies.  

The Bid Category No. 4 Contractor is responsible to provide wood blocking, sheathing, or backing 

that is attached to or within miscellaneous metals.  An example of this can be found on the Structural 

drawings S-412.2, Framing Sections and Details.  The Bid Category No. 4 Contractor is responsible 

to provide all other wood blocking, sheathing, or backing required by the contract documents.   
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Clarification No. 6 

The Bid Category No. 4 Contractor is to provide 800 LF of 6” wide insulated metal stud walls double 

sided with ¾” plywood to separate work areas within the building as Units progress.  Exact locations 

and lineal footage to be identified by the Construction Manager.  Height of partitions to be 4” above 

finished ceiling and in some cases to be fasten to the underside of the metal decking.  Provide twenty 

(20) 4’ wide hinged door openings to maintain emergency egress at each location.  Allow for relocation 

and removal of each wall section five (5) times as necessary due to construction progress when directed 

by the Construction Manager. 

 

Clarification No. 7:  

Regarding Specification Sections 07 84 13 - Penetration Firestopping, and 07 84 46 - Fire Resistance  

Joint Systems; the contractor whose work creates a condition requiring firestopping will be responsible  

to provide firestopping in accordance with the contract documents. 

 

Clarification No.8:  

Regarding Specification Section 07 92 00 - Joint Sealants; contractors are to provide caulking in 

accordance with the Contract Documents.  In general, the Contractor whose work creates a joint that 

requires caulking (in the normal sequence of work) is to provide the caulking.  The Bid Category 

No. 10 Contractor shall provide caulking at all Hollow Metal Frames. 

 

Clarification No. 9: 

Bid Category No. 4 Contractor shall provide all of the Bid Package No. 2 curbs, walks, 

housekeeping pads, and sub grade foundations.  All other concrete equipment pads, curbs and 

housekeeping pads shown or required for mechanical, plumbing, fire protection and electrical 

equipment are the responsibility of the contractor providing the equipment.  Concrete for light pole 

bases are to be provided by the Bid Category No. 21 Contractor.  

 

Clarification No. 10: 

The Bid Category No. 4 Contractor is to include his bid, sweeping compound and 1000 man-hours  

for general building and site clean-up (or other work) to be performed by a skilled laborer at the 

direction of the Construction Manager throughout the duration of the project.  At the end of the project, 

unused hours will be converted into a dollar amount and returned to the Owner as a deduct Change 

Order.  

 

Clarification No. 11: 

The Bid Category No. 5 Contractor shall provide all loose steel lintels for the masonry work.   The 

Bid Category No. 5 Contractor shall install the embeds, anchor bolts, and bearing plates needed for 

their Masonry work along with providing layout drawings shown or required by the Contract 

Documents, including those required for mechanical openings.  The Bid Package No. 1, Bid Category 

No. 3 will FURNISH the embeds, anchor bolts, and bearing plates.  The Bid Category No. 7 

Contractor shall provide all other Metal Fabrications. Contractors are advised that the Building 

Structural Steel has been provided by the Bid Category No. 3 Contractor as part of Bid Package No. 

1.   
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Clarification No. 12:  

Regarding Specification Section 08 31 13 - Access Door and Frames; Bid Category No. 16, 17, 18, 19, 

20, 21 are responsible to coordinate access doors and frames for installation purposes with the Bid 

Category No. 5 and No. 9 Contractors.  Access doors and frames attached to or within masonry walls 

is the responsibility of the Bid Category No. 5 Contractor.  Access doors and frames attached to or 

within the metal stud wall assemblies is the responsibility of the Bid Category No. 9 Contractor.  

Access doors and frames attached to or within Kitchen Equipment, MEP and FP systems are the 

responsibility of the Bid Category No. 16, 17, 18, 19, 20, 21 Contractors.  All other access doors and 

frames included within this section is the responsibility of the Bid Category No. 4 Contractor.  

 

Clarification No. 13: 

Regarding Specification Section 08 71 00 - Door Hardware; the Bid Category No. 4 Contractor is to  

furnish the Door Hardware for the Aluminum Entrances and turn this hardware over to the Bid 

Category No. 8 Contractor for installation.  The Bid Category No. 4 Contractor is to coordinate the 

turnover of the hardware to the Bid Category No. 8 Contractor in a timely manner to prevent any 

delays to the installation of the aluminum entrances for the project. 

 

Clarification No. 14: 

Provide access roads on the exterior and inside the Buildings Units sufficient to support structural steel 

erection cranes as indicated on the contract documents.  Within the building perimeter, provide access 

roads along with ramps at piers and footings, using drainage course material.  Access roads are to be of 

a width and thickness equivalent to the volume of stone required for the entire building and located to 

accommodate steel erection.  Coordinate all work with the MEPS and the Bid Package No. 1 Primes, 

however at the appropriate time, distribute stone as required for new construction and as directed by the 

Construction Manager.  Unless otherwise noted by the Construction Manager, remove all stone outside 

the building and remove all stone that, in the opinion of the Construction Manager, is too contaminated 

to reuse.  

 

Clarification No. 15: 

The Bid Category No. 4 Contractor shall protect the domestic water, and fire main rough in at 

concrete slabs elevation from freezing.  Provide temporary walls, heat trace, and proper blanketing.   

 

Clarification No. 16: 

Contractors are advised that a project dewatering operation is being provided by the Bid Package No. 

1, Bid Category No. 1 Contractor.  Once all of the sub base foundations have been provided and 

backfilled, it will be the responsibility of the Bid Category No. 4, 18, and 21 Contractors to provide 

dewatering as required to perform their scope of work without causing delays to the overall schedule. 

The Bid Category No. 4 Contractor shall be responsible to dewater the elevator pits along with the 

pool construction for continuation of work to occur.  
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Clarification No. 17: 

For construction access purposes, the 2nd, and 3rd floor windows are to be left out and installed at a 

later date on the north elevation of Unit A, including stopping the masonry at slab on deck elevation. 

The Bid Category No. 5, 8, 9, and 10 Contractors shall remobilize to complete this work.  The Bid 

Category No. 4 Contractor shall construct a temporary enclosure with access doors and a secondary 

interior guardrail system to create a loading platform.  All Contractors utilizing the opening are 

responsible to open, close, and ensure safe use while using, including safety of others working in the 

area.  The Bid Category No. 5 Contractor shall provide an opening at the masonry wall in unit G 

along column line AQ from column lines 6 and 7.  Another opening shall be provided at Unit K 

along column line 31 from column lines AB to AE.  This will be for the Bid Category No. 19 and 

20 Contractors to set the Mechanical Equipment and ductwork.  The Bid Category No. 5 

Contractor shall remobilize to complete the masonry work at a later date.   

 

Clarification No. 18: 

The Bid Category No. 4 Contractor is to include $35,500 in their bid for costs associated with the 

submittal website and document management subscription.  Any unused amount will be credited 

back to the Owner as a deductive Change Order 

 

Clarification No. 19:  

Private utilities locate will be required.  The Bid Category No. 4 Contractor is to include in their bid, 

any costs associated to have a private utility locate company identify all utilities on the site outside the 

public utility boundaries. 

 

Clarification No. 20: 

The Bid Category No. 4 is responsible to remove any dirt and mud that is tracked on public 

roadways on a daily basis.  

 

Clarification No. 21:  

The Bid Category No. 4 is responsible to provide the continuation and implement the SWPPP, 

maintain the project dewatering, temporary security fencing, and silt fencing per the erosion control 

plan.  The Bid Package No. 1, Bid Category No. 1 Contractor will provide this work unit November 

2019.  

 

Clarification No. 22: 

The Bid Package No. 1, Bid Category No. 1 Contractor has provided all underground utilities 

(sanitary sewer, storm sewer, water lines) to within 5’- 0” of the building perimeter strictly for that Bid 

Package.  The Bid Category No. 18 Contractor is to provide all new utility tie ins, cleanouts and 

make final connections except for the gas line.  This will be the responsibility of Bid Category No. 20. 

The Bid Category No. 18 Contractor is to coordinate with the Bid Category No. 6 and 20 

Contractors to make all final connection for the exterior downspouts.  All excavation and backfill 

required to make final connections are by the Bid Category No. 18 Contractor.   

 

Clarification No. 23:  

The Bid Category No. 4 contractor is responsible to start protecting shallow foundations from cold 

weather conditions after the Bid Package No. 1 Contract expires about November 2019. 
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Clarification No.24: 

The Bid Category No. 4 Contractor shall provide plywood covered frames for window openings, 

overhead door openings, and hinged plywood at door openings to maintain temperatures necessary to 

perform the work and provide security.   Provide protection against adverse weather so that the building 

and materials will not be damaged, and against unauthorized entry.  Protection shall be provided well in 

advance of finishing operations to prevent penetration of dust or moisture into finished areas.   Provide 

ten (10) Construction grade padlocks keyed alike with freeze protection for gates/doors with a 

minimum of ten (10) keys for distribution to designated contractors and the Construction Manager. 

 

Clarification No. 25: 

The Bid Category No. 4 Contractor is to provide snow removal from parking areas and building 

access points throughout the duration of the project. 

 

Clarification No. 26: 

Regarding coordinating the installation of required penetrations, roof openings, wall openings floor 

openings, etc.; the Contractor whose work creates the opening or penetration is responsible for 

patching, repairing and sealing the opening or penetration to maintain the warranty. 

 

Clarification No. 27: 

Regarding Specification Section 07 21 00 - Thermal Insulation; Insulation attached to or within 

masonry walls is the responsibility of the Bid Category No. 5 Contractor.  Insulation attached to or 

within the roofing membrane and vertical parapet walls is the responsibility of the Bid Category No. 6 

Contractor.  Insulation attached to or within metal stud walls and soffits is the responsibility of the Bid 

Category No. 9 Contractor.  All other insulation included within this section is the responsibility of 

the Bid Category No. 4 Contractor.  

  

Clarification No. 28: 

Regarding Specification Section 11 40 00 - Food Facility Equipment; any reference in the 

specifications and/or drawings to “GD-General Division or General Contractor” is the responsibility of 

the Bid Category No. 4 Contractor.  Any reference in the specifications and/ or drawings to “FPD - 

Fire Protection Division or Fire Protection Contractor” is the responsibility of the Bid Category No. 17 

Contractor.  Any reference in the specifications and/ or drawings to “PD - Plumbing Division or 

Plumbing Contractor” is the responsibility of the Bid Category No. 18 Contractor.  Any reference in 

the specifications and/ or drawings to “Sheet Metal/Ventilation Division or Sheet Metal Contractor” is 

the responsibility of the Bid Category No. 19 Contractor.  Any reference in the specifications and/ or 

drawings to “MD - Mechanical Division or Mechanical Contractor” is the responsibility of the Bid 

Category No. 20 Contractor.  Any reference in the specifications and/or drawings to “ED- Electrical 

Division or Electrical Contractor” is the responsibility of the Bid Category No. 21 Contractor. 

 

Clarification No. 29: 

The Bid Category No. 4 Contractor shall vacuum the sub floor prior to installing flooring materials 

at all locations throughout the building. 

 

Clarification No.30: 

The Bid Category No. 4, Bid Category No. 18, and Bid Category No. 21 Contractors are responsible 

for the excavation and backfilling of their work in accordance with the Specifications. 
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Clarification No. 31: 

Each contractor is responsible to provide adequate ventilation of equipment exhaust while working 

in the building specifically in the larger spaces in Units F Through L. 

 

Clarification No. 32: 

The Bid Category No. 4 Contractor shall provide final cleaning of the entire pool equipment room 

and all equipment outside the pool equipment room at substantial completion. 

 

Clarification No. 33: 

The Bid Category No. 4 Contractor shall provide a 75” Visio LED Smart TV monitor within the 

Construction Project Office, mounted at the direction of the Construction Manager.  All electrical 

requirements shall be provided within the Project office as well.   

 

Clarification No. 34: 

The Bid Category No. 4 Contractor shall provide OSHA approved fall protection at the pool edge 

throughout the duration of the project. 

 

Clarification No. 35: 

The Bid Category No. 4 Contractor shall stockpile the spoils from the pool excavation to the west 

elevation area as indicated on the Contract Documents.  The Bid Category No. 4 Contractor shall 

protect and maintain the stockpile for the duration.  This stockpile will serve as backfill for a future 

Bid Package - Demolition/Parking Project.   
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B. BID CATEGORY NO. 5 - MASONRY 

General Requirements in Paragraph 3.02.B above.  

Section  01 21 00 Allowances 

Section  01 52 60 Rubbish Container (As Applicable) 

Section  01 54 60 Environment Protection (As Applicable) 

Section  04 20 00 Unit Masonry 

Section  05 50 00 Metal Fabrication (As Applicable) 

Section  07 21 00 Thermal Insulation 

Section  07 27 13 Modified Bituminous Sheet Barriers (As Applicable) 

Section  07 84 13 Penetration Firestopping (As Applicable) 

Section  07 92 00 Joint Sealants (As Applicable) 

Section  07 95 00 Expansion Control (As Applicable) 

Section  08 31 13 Access Doors and Frames (As Applicable)  

 

Clarification No. 1: 

Contractors are advised that the scope of work identified as Bid Package No. 2 is a prerequisite to 

Bid Package No. 3 which will be the football field and amenities for the New Middle/High School 

for Hammond.  The Bid Package No. 3 work is scheduled to start about March 2020.  The Guideline 

Schedule indicates completion of certain critical activities that contractors for Bid Package No. 2 

must accomplish.  (Reference spec section 01 32 00 Schedules and Reports).  The Guideline 

Schedule also indicates some of the work in Bid Package No. 4 for coordination with Bid Package 

No. 1, 2, and 3.  All Bid Package No. 2 contractors will be required to coordinate their work with 

the work associated with the future Bid Packages and also Bid Package No. 1.  

Clarification No. 2: 

All contractors shall subscribe to PlanGrid for use on this project.  The number of users is up to the 

contractor. PlanGrid will be used for the current construction documentation to include, current set,  

addenda, SI’s, As-Built Conditions, QA/QC, and Punch Lists. Visit www.PlanGrid.com to 

determine subscription pricing. At a minimum, onsite personnel will be required to use this product  

to facilitate communication.  It is recommended that an office administrator assist field personnel.   

PlanGrid is a tool for the construction phase and will not be used for bidding. 

 

Clarification No. 3: 

The Bid Category No. 5 Contractor shall provide all loose steel lintels for the masonry work.   The 

Bid Category No. 5 Contractor shall install the embeds, anchor bolts, and bearing plates needed for 

their Masonry work along with providing layout drawings shown or required by the Contract 

Documents, including those required for mechanical openings.  The Bid Package No. 1, Bid Category 

No. 3 will FURNISH the embeds, anchor bolts, and bearing plates.  The Bid Category No. 7 

Contractor shall provide all other Metal Fabrications. Contractors are advised that the Building 

Structural Steel has been provided by the Bid Category No. 3 Contractor as part of Bid Package No. 

1.   

 

Clarification No. 4:  

Regarding Specification Sections 07 84 13 - Penetration Firestopping, and 07 84 46 - Fire Resistance  

Joint Systems; the contractor whose work creates a condition requiring firestopping will be responsible  

to provide firestopping in accordance with the contract documents.  

http://www.plangrid.com/
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Clarification No. 5:  

Regarding Specification Section 07 92 00 - Joint Sealants; contractors are to provide Caulking in 

accordance with the Contract Documents.  In general, the Contractor whose work creates a joint that 

requires caulking (in the normal sequence of work) is to provide the caulking.  The Bid Category No. 

10 Contractor shall provide caulking at all Hollow Metal Frames. 

 

Clarification No. 6: 

For construction access purposes, the 2nd, and 3rd floor windows are to be left out and installed at a 

later date on the north elevation of Unit A, including stopping the masonry at slab on deck elevation. 

The Bid Category No. 5, 8, 9, and 10 Contractors shall remobilize to complete this work.  The Bid 

Category No. 4 Contractor shall construct a temporary enclosure with access doors and a secondary 

interior guardrail system to create a loading platform.  All Contractors utilizing the opening are 

responsible to open, close, and ensure safe use while using, including safety of others working in the 

area.  The Bid Category No. 5 Contractor shall provide an opening at the masonry wall in unit G 

along column line AQ from column lines 6 and 7.  Another opening shall be provided at Unit K 

along column line 31 from column lines AB to AE.  This will be for the Bid Category No. 19 and 

20 Contractors to set the Mechanical Equipment and ductwork.  The Bid Category No. 5 

Contractor shall remobilize to complete the masonry work at a later date.   

 

Clarification No. 7: 

Regarding Specification Section 07 21 00 - Thermal Insulation; Insulation attached to or within 

masonry walls is the responsibility of the Bid Category No. 5 Contractor.  Insulation attached to or 

within the roofing membrane and vertical parapet walls is the responsibility of the Bid Category No. 6 

Contractor.  Insulation attached to or within metal stud walls and soffits is the responsibility of the Bid 

Category No. 9 Contractor.  All other insulation included within this section is the responsibility of 

the Bid Category No. 4 Contractor.  

 

Clarification No. 8: 

Regarding Specification Section 07 27 13 - Modified Bituminous Sheet Air Barriers; air barriers 

applied to or within masonry walls is the responsibility of the Bid Category No. 5 Contractor.  All 

other Bituminous Sheet Air Barriers included within this section is the responsibility of the Bid 

Category No. 9 Contractor.  

 

Clarification No. 9: 

Each contractor is responsible to provide adequate ventilation of equipment exhaust while working 

in the building specifically in the larger spaces in Units F Through L. 

 

Clarification No. 10: 

Regarding Specification Section 08 31 13 - Access Door and Frames; Bid Category No. 16, 17, 18, 19, 

20, 21 are responsible to coordinate access doors and frames for installation purposes with the Bid 

Category No. 5 and No. 9 Contractors.  Access doors and frames attached to or within masonry walls 

is the responsibility of the Bid Category No. 5 Contractor.  Access doors and frames attached to or 

within the metal stud wall assemblies is the responsibility of the Bid Category No. 9 Contractor.  

Access doors and frames attached to or within Kitchen Equipment, MEP and FP systems are the 

responsibility of the Bid Category No. 16, 17, 18, 19, 20, 21 Contractors.  All other access doors and 

frames included within this section is the responsibility of the Bid Category No. 4 Contractor. 
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C. BID CATEGORY NO. 6 - ROOFING & METAL COMPOSITES 

General Requirements in Paragraph 3.02.B above. 

Section  01 21 00 Allowances 

Section  01 52 60  Rubbish Container (As Applicable) 

Section  06 10 53 Miscellaneous Rough Carpentry (As Applicable) 

Section  06 16 00 Sheathing (As Applicable) 

Section  07 21 00 Thermal Insulation (As Applicable) 

Section  07 42 13.19 Insulated Metal Wall Panels 

Section  07 53 23 Ethylene-Propylene-Diene-Monomer (EPDM) Roofing 

Section  07 54 19 Polyvinyl-Chloride (PVC) Roofing 

Section  07 54 23 Thermoplastic Polyolefin (TPO) Roofing 

Section  07 71 00 Roof Specialties 

Section  07 84 13 Penetration Firestopping (As Applicable) 

Section  07 84 46 Fire-Resistive Joint Systems (As Applicable) 

Section  07 92 00 Joint Sealants (As Applicable) 

  

Clarification No. 1: 

Contractors are advised that the scope of work identified as Bid Package No. 2 is a prerequisite to 

Bid Package No. 3 which will be the football field and amenities for the New Middle/High School 

for Hammond.  The Bid Package No. 3 work is scheduled to start about March 2020.  The Guideline 

Schedule indicates completion of certain critical activities that contractors for Bid Package No. 2 

must accomplish.  (Reference spec section 01 32 00 - Schedules and Reports).  The Guideline 

Schedule also indicates some of the work in Bid Package No. 4 for coordination with Bid Package 

No. 1, 2, and 3.  All Bid Package No. 2 contractors will be required to coordinate their work with 

the work associated with the future Bid Packages and also Bid Package No. 1.  

Clarification No. 2: 

All contractors shall subscribe to PlanGrid for use on this project.  The number of users is up to the 

contractor. PlanGrid will be used for the current construction documentation to include, current set,  

addenda, SI’s, As-Built Conditions, QA/QC, and Punch Lists. Visit www.PlanGrid.com to 

determine subscription pricing. At a minimum, onsite personnel will be required to use this product  

to facilitate communication.  It is recommended that an office administrator assist field personnel.   

PlanGrid is a tool for the construction phase and will not be used for bidding. 

 

Clarification No. 3: 

Regarding Specification Sections 06 10 53 - Miscellaneous Rough Carpentry, and 06 16 00 - 

Sheathing; the Bid Category No. 6 Contractor is responsible to provide all blocking, sheathing, or 

backing required for roof installation including MEP curbs, roof hatches, coping, fascia, parapet, etc. 

shown or required on the contract documents.  The Bid Category No. 9 Contractor is responsible to 

provide all wood blocking, sheathing, or backing within and/or attached to metal stud wall assemblies.  

The Bid Category No. 4 Contractor is responsible to provide wood blocking, sheathing, or backing 

that is attached to or within miscellaneous metals.  An example of this can be found on the Structural 

drawings S-412.2, Framing Sections and Details.  The Bid Category No. 4 Contractor is responsible 

to provide all other wood blocking, sheathing, or backing required by the contract documents.   

 

 

http://www.plangrid.com/
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Clarification No. 4:  

Regarding Specification Section 07 92 00 - Joint Sealants; contractors are to provide Caulking in 

accordance with the Contract Documents.  In general, the Contractor whose work creates a joint that 

requires caulking (in the normal sequence of work) is to provide the caulking.  The Bid Category No. 

10 Contractor shall provide caulking at all Hollow Metal Frames. 

 

Clarification No. 5: 

The Bid Package No. 1, Bid Category No. 1 Contractor has provided all underground utilities 

(sanitary sewer, storm sewer, water lines) to within 5’- 0” of the building perimeter strictly for that Bid 

Package.  The Bid Category No. 18 Contractor is to provide cleanouts and make final connections 

except for the gas line.  This will be the responsibility of Bid Category No. 20.  The Bid Category No. 

18 Contractor is to coordinate with the Bid Category No. 6 Contractor to make all final connection 

for the exterior downspouts.  All excavation and backfill required to make final connections is by the 

Bid Category No. 18 Contractor. 

 

Clarification No. 6: 

Regarding Specification Section 07 21 00 - Thermal Insulation; Insulation attached to or within 

masonry walls is the responsibility of the Bid Category No. 5 Contractor. Insulation attached to or 

within the roofing membrane and vertical parapet walls is the responsibility of the Bid Category No. 6 

Contractor.  Insulation attached to or within metal stud walls and soffits is the responsibility of the Bid 

Category No. 9 Contractor.  All other insulation included within this section is the responsibility of 

the Bid Category No. 4 Contractor.  
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D. BID CATEGORY NO. 7 - MISCELLANEOUS METALS 

General Requirements in Paragraph 3.02.B above. 

Section  01 21 00 Allowances 

Section  01 54 60 Environment Protection (As Applicable) 

Section  05 50 00 Metal Fabrications (As Applicable) 

Section  05 51 00 Metal Stairs 

Section  05 52 13 Pipe and Tube Railings 

Section  07 92 00 Joint Sealants (As Applicable) 

 

Clarification No. 1: 

Contractors are advised that the scope of work identified as Bid Package No. 2 is a prerequisite to 

Bid Package No. 3 which will be the football field and amenities for the New Middle/High School 

for Hammond.  The Bid Package No. 3 work is scheduled to start about March 2020.  The Guideline 

Schedule indicates completion of certain critical activities that contractors for Bid Package No. 2 

must accomplish.  (Reference spec section 01 32 00 Schedules and Reports).  The Guideline 

Schedule also indicates some of the work in Bid Package No. 4 for coordination with Bid Package 

No. 1, 2, and 3.  All Bid Package No. 2 contractors will be required to coordinate their work with 

the work associated with the future Bid Packages and also Bid Package No. 1.  

Clarification No. 2: 

All contractors shall subscribe to PlanGrid for use on this project.  The number of users is up to the 

contractor. PlanGrid will be used for the current construction documentation to include, current set,  

addenda, SI’s, As-Built Conditions, QA/QC, and Punch Lists. Visit www.PlanGrid.com to 

determine subscription pricing. At a minimum, onsite personnel will be required to use this product  

to facilitate communication.  It is recommended that an office administrator assist field personnel.   

PlanGrid is a tool for the construction phase and will not be used for bidding. 

 

Clarification No. 3:  

Regarding Specification Section 07 92 00 - Joint Sealants; contractors are to provide Caulking  

in accordance with the Contract Documents.  In general, the Contractor whose work creates a joint  

that requires caulking (in the normal sequence of work) is to provide the caulking.  The Bid  

Category No. 10 Contractor shall provide caulking at all Hollow Metal Frames. 

 

Clarification No. 4: 

The Bid Category No. 5 Contractor shall provide all loose steel lintels for the masonry work.   The 

Bid Category No. 5 Contractor shall install the embeds, anchor bolts, and bearing plates needed for 

their Masonry work along with providing layout drawings shown or required by the Contract 

Documents, including those required for mechanical openings.  The Bid Package No. 1, Bid Category 

No. 3 will FURNISH the embeds, anchor bolts, and bearing plates.  The Bid Category No. 7 

Contractor shall provide all other Metal Fabrications. Contractors are advised that the Building 

Structural Steel has been provided by the Bid Category No. 3 Contractor as part of Bid Package No. 

1.   

 

Clarification No. 5: 

Each contractor is responsible to provide adequate ventilation of equipment exhaust while working 

in the building specifically in the larger spaces in Units F Through L. 

http://www.plangrid.com/
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E. BID CATEGORY NO. 8 - ALUMINUM ENTRANCES AND GLAZING 

General requirements in Paragraph 3.02.B above. 

Section  01 21 00 Allowances 

Section  01 54 60 Environment Protection (As Applicable) 

Section  07 92 00 Joint Sealants (As Applicable) 

Section  08 41 13 Aluminum-Framed Entrances and Storefronts 

Section  08 41 26 All-Glass Entrances and Storefronts 

Section  08 44 13 Glazed Aluminum Curtain Walls 

Section  08 71 00 Door Hardware (As Applicable)  

Section  08 80 00 Glazing 

Section  08 83 00 Mirrors 

Section  08 90 00 Louvers and Vents (As Applicable) 

 

Clarification No. 1: 

Contractors are advised that the scope of work identified as Bid Package No. 2 is a prerequisite to 

Bid Package No. 3 which will be the football field and amenities for the New Middle/High School 

for Hammond.  The Bid Package No. 3 work is scheduled to start about March 2020.  The Guideline 

Schedule indicates completion of certain critical activities that contractors for Bid Package No. 2 

must accomplish.  (Reference spec section 01 32 00 Schedules and Reports).  The Guideline 

Schedule also indicates some of the work in Bid Package No. 4 for coordination with Bid Package 

No. 1, 2, and 3.  All Bid Package No. 2 contractors will be required to coordinate their work with 

the work associated with the future Bid Packages and also Bid Package No. 1.  

Clarification No. 2: 

All contractors shall subscribe to PlanGrid for use on this project.  The number of users is up to the 

contractor. PlanGrid will be used for the current construction documentation to include, current set,  

addenda, SI’s, As-Built Conditions, QA/QC, and Punch Lists. Visit www.PlanGrid.com to 

determine subscription pricing. At a minimum, onsite personnel will be required to use this product  

to facilitate communication.  It is recommended that an office administrator assist field personnel.   

PlanGrid is a tool for the construction phase and will not be used for bidding. 

 

Clarification No. 3:  

Regarding Specification Section 07 92 00 - Joint Sealants; contractors are to provide Caulking in 

accordance with the Contract Documents.  In general, the Contractor whose work creates a joint that 

requires caulking (in the normal sequence of work) is to provide the caulking.  The Bid Category No. 

10 Contractor shall provide caulking at all Hollow Metal Frames. 

 

Clarification No. 4: 

Regarding Specification Section 08 71 00 - Door Hardware; the Bid Category No. 4 Contractor is to  

furnish the Door Hardware for the Aluminum Entrances and turn this hardware over to the Bid  

Category No. 8 Contractor for installation.  The Bid Category No. 4 Contractor is to  

coordinate the turnover of the hardware to the Bid Category No. 8 Contractor in a timely manner to  

prevent any delays to the installation of the aluminum entrances for the project. 
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Clarification No. 5: 

Regarding Specification Sections 07 84 13 - Penetration Firestopping, and 07 84 46 - Fire Resistance  

Joint Systems; the contractor whose work creates a condition requiring firestopping will be responsible  

to provide firestopping in accordance with the contract documents. 

 

Clarification No. 6: 

For construction access purposes, the 2nd, and 3rd floor windows are to be left out and installed at a 

later date on the north elevation of Unit A, including stopping the masonry at slab on deck elevation. 

The Bid Category No. 5, 8, 9, and 10 Contractors shall remobilize to complete this work.  The Bid 

Category No. 4 Contractor shall construct a temporary enclosure with access doors and a secondary 

interior guardrail system to create a loading platform.  All Contractors utilizing the opening are 

responsible to open, close, and ensure safe use while using, including safety of others working in the 

area.  The Bid Category No. 5 Contractor shall provide an opening at the masonry wall in unit G 

along column line AQ from column lines 6 and 7.  Another opening shall be provided at Unit K 

along column line 31 from column lines AB to AE.  This will be for the Bid Category No. 19 and 

20 Contractors to set the Mechanical Equipment and ductwork.  The Bid Category No. 5 

Contractor shall remobilize to complete the masonry work at a later date.   

 

Clarification No. 7: 

Each contractor is responsible to provide adequate ventilation of equipment exhaust while working 

in the building specifically in the larger spaces in Units F Through L. 
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F. BID CATEGORY NO. 9 - METAL STUDS/DRYWALL/ACOUSTICS 

General Requirements in Paragraph 3.02.B above. 

Section  01 21 00 Allowances 

Section  01 52 60 Rubbish Container (As Applicable) 

Section  01 54 60 Environment Protection (As Applicable) 

Section  05 40 00 Cold-Formed Metal Framing 

Section 06 10 53 Miscellaneous Rough Carpentry (As Applicable) 

Section 06 16 00 Sheathing (As Applicable) 

Section 07 21 00 Thermal Insulation (As Applicable) 

Section 07 24 13 Polymer-Based Exterior Insulation and Finish System  

    (EIFS) 

Section 07 24 19 Water-Drainage Exterior Insulation and Finish System  

    (EIFS) 

Section 07 27 13 Modified Bituminous Sheet Air Barriers (As  

   Applicable) 

Section 07 84 13 Penetration Firestopping (As Applicable) 

Section 07 84 46 Fire-Resistive Joint Systems (As Applicable) 

Section 07 92 00 Joint Sealants (As Applicable) 

Section 07 95 00 Expansion Control (As Applicable) 

Section 09 22 16 Non-Structural Metal Framing 

Section 09 29 00 Gypsum Board 

Section 09 51 13 Acoustical Panel Ceilings 

Section 09 54 23 Linear Metal Ceilings 

Section 09 81 00 Acoustical Reflectors 

Section 09 83 00.99 Acoustic Finishes 

Section 09 84 13.99 Acoustical Surface Treatment 

 

 

Clarification No. 1: 

Contractors are advised that the scope of work identified as Bid Package No. 2 is a prerequisite to 

Bid Package No. 3 which will be the football field and amenities for the New Middle/High School 

for Hammond.  The Bid Package No. 3 work is scheduled to start about March 2020.  The Guideline 

Schedule indicates completion of certain critical activities that contractors for Bid Package No. 2 

must accomplish.  (Reference spec section 01 32 00 Schedules and Reports).  The Guideline 

Schedule also indicates some of the work in Bid Package No. 4 for coordination with Bid Package 

No. 1, 2, and 3.  All Bid Package No. 2 contractors will be required to coordinate their work with 

the work associated with the future Bid Packages and also Bid Package No. 1.  

Clarification No. 2: 

All contractors shall subscribe to PlanGrid for use on this project.  The number of users is up to the 

contractor. PlanGrid will be used for the current construction documentation to include, current set,  

addenda, SI’s, As-Built Conditions, QA/QC, and Punch Lists. Visit www.PlanGrid.com to 

determine subscription pricing. At a minimum, onsite personnel will be required to use this product  

to facilitate communication.  It is recommended that an office administrator assist field personnel.   

PlanGrid is a tool for the construction phase and will not be used for bidding. 
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Clarification No. 3: 

Regarding Specification Sections 06 10 53 - Miscellaneous Rough Carpentry, and 06 16 00 - 

Sheathing; the Bid Category No. 6 Contractor is responsible to provide all blocking, sheathing, or 

backing required for roof installation including MEP curbs, roof hatches, coping, fascia, parapet, etc. 

shown or required on the contract documents.  The Bid Category No. 9 Contractor is responsible to 

provide all wood blocking, sheathing, or backing within and/or attached to metal stud wall assemblies.  

The Bid Category No. 4 Contractor is responsible to provide wood blocking, sheathing, or backing 

that is attached to or within miscellaneous metals.  An example of this can be found on the Structural 

drawings S-412.2, Framing Sections and Details.  The Bid Category No. 4 Contractor is responsible 

to provide all other wood blocking, sheathing, or backing required by the contract documents.   

 

Clarification No. 4:  

Regarding Specification Section 07 92 00 - Joint Sealants; contractors are to provide Caulking in 

accordance with the Contract Documents.  In general, the Contractor whose work creates a joint that 

requires caulking (in the normal sequence of work) is to provide the caulking.  The Bid Category No. 

10 Contractor shall provide caulking at all Hollow Metal Frames. 

 

Clarification No. 5: 

The Bid Category No. 9 Contractor is to include his bid 300 man-hours for ceiling tile replacement 

(or other work) to be performed by a skilled carpenter at the direction of the Construction Manager. 

At the end of the project, unused hours will be converted into a dollar amount and returned to the  

Owner as a deduct Change Order. 

 

Clarification No. 6: 

For construction access purposes, the 2nd, and 3rd floor windows are to be left out and installed at a 

later date on the north elevation of Unit A, including stopping the masonry at slab on deck elevation. 

The Bid Category No. 5, 8, 9, and 10 Contractors shall remobilize to complete this work.  The Bid 

Category No. 4 Contractor shall construct a temporary enclosure with access doors and a secondary 

interior guardrail system to create a loading platform.  All Contractors utilizing the opening are 

responsible to open, close, and ensure safe use while using, including safety of others working in the 

area.  The Bid Category No. 5 Contractor shall provide an opening at the masonry wall in unit G 

along column line AQ from column lines 6 and 7.  Another opening shall be provided at Unit K 

along column line 31 from column lines AB to AE.  This will be for the Bid Category No. 19 and 

20 Contractors to set the Mechanical Equipment and ductwork.  The Bid Category No. 5 

Contractor shall remobilize to complete the masonry work at a later date.   

 

Clarification No. 7: 

Regarding coordinating the installation of required penetrations, roof openings, wall openings floor 

openings, etc.; the Contractor whose work creates the opening or penetration is responsible for 

patching, repairing and sealing the opening or penetration to maintain the warranty. 
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Clarification No. 8: 

Regarding Specification Section 07 21 00 - Thermal Insulation; Insulation attached to or within 

masonry walls is the responsibility of the Bid Category No. 5 Contractor. Insulation attached to or 

within the roofing membrane and vertical parapet walls is the responsibility of the Bid Category No. 6 

Contractor.  Insulation attached to or within metal stud walls and soffits is the responsibility of the Bid 

Category No. 9 Contractor.  All other insulation included within this section is the responsibility of 

the Bid Category No. 4 Contractor.  

 

Clarification No. 9: 

Regarding Specification Section 07 27 13 - Modified Bituminous Sheet Air Barriers; air barriers 

applied to or within masonry walls is the responsibility of the Bid Category No. 5 Contractor.  All 

other Bituminous Sheet Air Barriers included within this section is the responsibility of the Bid 

Category No. 9 Contractor.  

 

Clarification No. 10: 

Regarding Specification Section 08 31 13 - Access Door and Frames; Bid Category No. 16, 17, 18, 19, 

20, 21 are responsible to coordinate access doors and frames for installation purposes with the Bid 

Category No. 5, and No. 9 Contractors.  Access doors and frames attached to or within masonry 

walls is the responsibility of the Bid Category No. 5 Contractor.  Access doors and frames attached to 

or within the metal stud wall assemblies is the responsibility of the Bid Category No. 9 Contractor.  

Access doors and frames attached to or within Kitchen Equipment, MEP and FP systems are the 

responsibility of the Bid Category No. 16, 17, 18, 19, 20, 21 Contractors.  All other access doors and 

frames included within this section is the responsibility of the Bid Category No. 4 Contractor.  

 

Clarification No. 11 

Regarding Specification Sections 07 84 13 - Penetration Firestopping, and 07 84 46 - Fire Resistance  

Joint Systems; the contractor whose work creates a condition requiring firestopping will be responsible  

to provide firestopping in accordance with the contract documents. 

 

Clarification No. 12: 

Each contractor is responsible to provide adequate ventilation of equipment exhaust while working 

in the building specifically in the larger spaces in Units F Through L. 
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G. BID CATEGORY NO. 10 - PAINTING & WALL COVERINGS 

General Requirements in Paragraph 3.02.B above. 

Section  01 21 00 Allowances 

Section  01 54 60 Environment Protection (As Applicable) 

Section  07 92 00 Joint Sealants (As Applicable) 

Section  09 77 23 Fabric-Wrapped Panels 

Section  09 91 23.99 Interior Painting 

Section 09 96 00.99 High Performance Coatings 

 

Clarification No. 1: 

Contractors are advised that the scope of work identified as Bid Package No. 2 is a prerequisite to 

Bid Package No. 3 which will be the football field and amenities for the New Middle/High School 

for Hammond.  The Bid Package No. 3 work is scheduled to start about March 2020.  The Guideline 

Schedule indicates completion of certain critical activities that contractors for Bid Package No. 2 

must accomplish.  (Reference spec section 01 32 00 Schedules and Reports).  The Guideline 

Schedule also indicates some of the work in Bid Package No. 4 for coordination with Bid Package 

No. 1, 2, and 3.  All Bid Package No. 2 contractors will be required to coordinate their work with 

the work associated with the future Bid Packages and also Bid Package No. 1.  

Clarification No. 2: 

All contractors shall subscribe to PlanGrid for use on this project.  The number of users is up to the 

contractor. PlanGrid will be used for the current construction documentation to include, current set,  

addenda, SI’s, As-Built Conditions, QA/QC, and Punch Lists. Visit www.PlanGrid.com to 

determine subscription pricing. At a minimum, onsite personnel will be required to use this product  

to facilitate communication.  It is recommended that an office administrator assist field personnel.   

PlanGrid is a tool for the construction phase and will not be used for bidding. 

 

Clarification No. 3:  

Regarding Specification Section 07 92 00 - Joint Sealants; contractors are to provide Caulking in 

accordance with the Contract Documents.  In general, the Contractor whose work creates a joint that 

requires caulking (in the normal sequence of work) is to provide the caulking.  The Bid Category No. 

10 Contractor shall provide caulking at all Hollow Metal Frames. 

 

Clarification No. 4: 

For construction access purposes, the 2nd, and 3rd floor windows are to be left out and installed at a 

later date on the north elevation of Unit A, including stopping the masonry at slab on deck elevation. 

The Bid Category No. 5, 8, 9, and 10 Contractors shall remobilize to complete this work.  The Bid 

Category No. 4 Contractor shall construct a temporary enclosure with access doors and a secondary 

interior guardrail system to create a loading platform.  All Contractors utilizing the opening are 

responsible to open, close, and ensure safe use while using, including safety of others working in the 

area.  The Bid Category No. 5 Contractor shall provide an opening at the masonry wall in unit G 

along column line AQ from column lines 6 and 7.  Another opening shall be provided at Unit K 

along column line 31 from column lines AB to AE.  This will be for the Bid Category No. 19 and 

20 Contractors to set the Mechanical Equipment and ductwork.  The Bid Category No. 5 

Contractor shall remobilize to complete the masonry work at a later date.   
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Clarification No. 5: 

The Bid Category No. 10 Contractor is to include 240 man-hours at a skilled Painter’s pay rate for  

general touch up painting performed at the direction of the Construction Manager.  At the end of the  

project, unused hours will be converted to a dollar amount and returned to the Owner through a deduct  

Change Order. 

 

Clarification No. 6: 

Each contractor is responsible to provide adequate ventilation of equipment exhaust while working 

in the building specifically in the larger spaces in Units F Through L. 
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 H. BID CATEGORY NO. 11 - HARD TILE/CAPRPET/RESILIENT FLOORING 

General Requirements in Paragraph 3.02.B above. 

Section  01 21 00 Allowances 

Section  07 92 00 Joint Sealants (As Applicable) 

Section  09 30 00 Tiling 

Section  09 65 13 Resilient Base and Accessories 

Section  09 65 19 Resilient Tile Flooring 

Section  09 68 16 Sheet Carpeting 

 

Clarification No. 1: 

Contractors are advised that the scope of work identified as Bid Package No. 2 is a prerequisite to 

Bid Package No. 3 which will be the football field and amenities for the New Middle/High School 

for Hammond.  The Bid Package No. 3 work is scheduled to start about March 2020.  The Guideline 

Schedule indicates completion of certain critical activities that contractors for Bid Package No. 2 

must accomplish.  (Reference spec section 01 32 00 Schedules and Reports).  The Guideline 

Schedule also indicates some of the work in Bid Package No. 4 for coordination with Bid Package 

No. 1, 2, and 3.  All Bid Package No. 2 contractors will be required to coordinate their work with 

the work associated with the future Bid Packages and also Bid Package No. 1.  

Clarification No. 2: 

All contractors shall subscribe to PlanGrid for use on this project.  The number of users is up to the 

contractor. PlanGrid will be used for the current construction documentation to include, current set,  

addenda, SI’s, As-Built Conditions, QA/QC, and Punch Lists. Visit www.PlanGrid.com to 

determine subscription pricing. At a minimum, onsite personnel will be required to use this product  

to facilitate communication.  It is recommended that an office administrator assist field personnel.   

PlanGrid is a tool for the construction phase and will not be used for bidding. 

 

Clarification No. 3:  

Regarding Specification Section 07 92 00 - Joint Sealants; contractors are to provide Caulking in 

accordance with the Contract Documents.  In general, the Contractor whose work creates a joint that 

requires caulking (in the normal sequence of work) is to provide the caulking.  The Bid Category No. 

10 Contractor shall provide caulking at all Hollow Metal Frames. 

 

Clarification No. 4: 

Regarding Specification Section 09 68 16 Sheet Carpeting; the Owner will FURNISH the Carpet Tile 

material ONLY.  The Bid Category No. 11 Contractor is to install this material and provide all other 

accessories, adhesives, materials, base, etc. required to accomplish a complete system. 

 

Clarification No. 5: 

The Bid Category No. 11 Contractor is responsible to control all dust created while performing the 

work required at the Gymnasium.  This includes providing temporary enclosures to separate work 

areas from finished areas, and to prevent penetration of dust into finished areas.  The Bid Category 

No. 11 Contractor is also responsible to protect the adjacent surfaces, finishes, etc. while providing 

the work associated with the Flooring.  Any damages to the existing surfaces will be the Bid 

Category No. 11 Contractors responsibility to repair at no additional cost to the Owner. 
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I. BID CATEGORY NO. 12 - WOOD SPORT FLOORING 

General Requirements in Paragraph 3.02.B above. 

Section  07 92 00 Joint Sealants (As Applicable) 

Section  09 62 00 Wood Flooring 

Section  09 64 66 Wood Athletic Flooring 

 

Clarification No. 1: 

Contractors are advised that the scope of work identified as Bid Package No. 2 is a prerequisite to 

Bid Package No. 3 which will be the football field and amenities for the New Middle/High School 

for Hammond.  The Bid Package No. 3 work is scheduled to start about March 2020.  The Guideline 

Schedule indicates completion of certain critical activities that contractors for Bid Package No. 2 

must accomplish.  (Reference spec section 01 32 00 Schedules and Reports).  The Guideline 

Schedule also indicates some of the work in Bid Package No. 4 for coordination with Bid Package 

No. 1, 2, and 3.  All Bid Package No. 2 contractors will be required to coordinate their work with 

the work associated with the future Bid Packages and also Bid Package No. 1.  

Clarification No. 2: 

All contractors shall subscribe to PlanGrid for use on this project.  The number of users is up to the 

contractor. PlanGrid will be used for the current construction documentation to include, current set,  

addenda, SI’s, As-Built Conditions, QA/QC, and Punch Lists. Visit www.PlanGrid.com to 

determine subscription pricing. At a minimum, onsite personnel will be required to use this product  

to facilitate communication.  It is recommended that an office administrator assist field personnel.   

PlanGrid is a tool for the construction phase and will not be used for bidding. 

 

Clarification No. 3:  

Regarding Specification Section 07 92 00 - Joint Sealants; contractors are to provide Caulking in 

accordance with the Contract Documents.  In general, the Contractor whose work creates a joint that 

requires caulking (in the normal sequence of work) is to provide the caulking.  The Bid Category No. 

10 Contractor shall provide caulking at all Hollow Metal Frames. 

 

Clarification No. 4: 

The Bid Category No. 12 Contractor is responsible to control all dust created while performing the 

work required at the Gymnasium.  This includes providing temporary enclosures to separate work 

areas from finished areas, and to prevent penetration of dust into finished areas.  The Bid Category 

No. 12 Contractor is also responsible to protect the adjacent surfaces, finishes, etc. while providing 

the work associated with the Flooring.  Any damages to the existing surfaces will be the Bid 

Category No. 12 Contractors responsibility to repair at no additional cost to the Owner. 
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J.  BID CATEGORY NO. 13 - RESINOUS AND SPORT RESILIENT FLOORING 

General Requirements in Paragraph 3.02.B above. 

Section  07 92 00 Joint Sealants (As Applicable) 

Section  09 65 66 Resilient Athletic Flooring 

Section  09 67 23.13 Resinous Flooring - Level 1 

Section  09 67 23.17 Resinous Flooring - Level 3 

 

Clarification No. 1: 

Contractors are advised that the scope of work identified as Bid Package No. 2 is a prerequisite to 

Bid Package No. 3 which will be the football field and amenities for the New Middle/High School 

for Hammond.  The Bid Package No. 3 work is scheduled to start about March 2020.  The Guideline 

Schedule indicates completion of certain critical activities that contractors for Bid Package No. 2 

must accomplish.  (Reference spec section 01 32 00 Schedules and Reports).  The Guideline 

Schedule also indicates some of the work in Bid Package No. 4 for coordination with Bid Package 

No. 1, 2, and 3.  All Bid Package No. 2 contractors will be required to coordinate their work with 

the work associated with the future Bid Packages and also Bid Package No. 1.  

Clarification No. 2: 

All contractors shall subscribe to PlanGrid for use on this project.  The number of users is up to the 

contractor. PlanGrid will be used for the current construction documentation to include, current set,  

addenda, SI’s, As-Built Conditions, QA/QC, and Punch Lists. Visit www.PlanGrid.com to 

determine subscription pricing. At a minimum, onsite personnel will be required to use this product  

to facilitate communication.  It is recommended that an office administrator assist field personnel.   

PlanGrid is a tool for the construction phase and will not be used for bidding. 

 

Clarification No. 3:  

Regarding Specification Section 07 92 00 - Joint Sealants; contractors are to provide Caulking in 

accordance with the Contract Documents.  In general, the Contractor whose work creates a joint that 

requires caulking (in the normal sequence of work) is to provide the caulking.  The Bid Category No. 

10 Contractor shall provide caulking at all Hollow Metal Frames. 

 

Clarification No. 4: 

The Bid Category No. 13 Contractor is responsible to control all dust created while performing the 

work required at the Gymnasium.  This includes providing temporary enclosures to separate work 

areas from finished areas, and to prevent penetration of dust into finished areas.  The Bid Category 

No. 13 Contractor is also responsible to protect the adjacent surfaces, finishes, etc. while providing 

the work associated with the Flooring.  Any damages to the existing surfaces will be the Bid 

Category No. 13 Contractors responsibility to repair at no additional cost to the Owner. 
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K. BID CATEGORY NO. 14 - CASEWORK 

General Requirements in Paragraph 3.02.B above. 

Section  01 21 00 Allowances 

Section  07 92 00 Joint Sealants (As Applicable) 

Section  11 53 13 Laboratory Fume Hoods 

Section  12 32 00 Manufactured Wood Casework 

Section  12 35 40.99 Musical Instrument & Robe Cabinet System 

Section  12 35 53 Laboratory Casework 

 

Clarification No. 1: 

Contractors are advised that the scope of work identified as Bid Package No. 2 is a prerequisite to 

Bid Package No. 3 which will be the football field and amenities for the New Middle/High School 

for Hammond.  The Bid Package No. 3 work is scheduled to start about March 2020.  The Guideline 

Schedule indicates completion of certain critical activities that contractors for Bid Package No. 2 

must accomplish.  (Reference spec section 01 32 00 Schedules and Reports).  The Guideline 

Schedule also indicates some of the work in Bid Package No. 4 for coordination with Bid Package 

No. 1, 2, and 3.  All Bid Package No. 2 contractors will be required to coordinate their work with 

the work associated with the future Bid Packages and also Bid Package No. 1.  

Clarification No. 2: 

All contractors shall subscribe to PlanGrid for use on this project.  The number of users is up to the 

contractor. PlanGrid will be used for the current construction documentation to include, current set,  

addenda, SI’s, As-Built Conditions, QA/QC, and Punch Lists. Visit www.PlanGrid.com to 

determine subscription pricing. At a minimum, onsite personnel will be required to use this product  

to facilitate communication.  It is recommended that an office administrator assist field personnel.   

PlanGrid is a tool for the construction phase and will not be used for bidding. 

 

Clarification No. 3:  

Regarding Specification Section 07 92 00 - Joint Sealants; contractors are to provide Caulking in 

accordance with the Contract Documents.  In general, the Contractor whose work creates a joint that 

requires caulking (in the normal sequence of work) is to provide the caulking.  The Bid Category No. 

10 Contractor shall provide caulking at all Hollow Metal Frames. 
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L. BID CATEGORY NO. 15 - TELESCOPING STANDS  

General Requirements in Paragraph 3.02.B above. 

Section  07 92 00 Joint Sealants (As Applicable) 

Section  12 61 10.99 Telescoping Chair Platform and Seating 

Section  12 66 00 Telescoping Stands 

 

Clarification No. 1: 

Contractors are advised that the scope of work identified as Bid Package No. 2 is a prerequisite to 

Bid Package No. 3 which will be the football field and amenities for the New Middle/High School 

for Hammond.  The Bid Package No. 3 work is scheduled to start about March 2020.  The Guideline 

Schedule indicates completion of certain critical activities that contractors for Bid Package No. 2 

must accomplish.  (Reference spec section 01 32 00 Schedules and Reports).  The Guideline 

Schedule also indicates some of the work in Bid Package No. 4 for coordination with Bid Package 

No. 1, 2, and 3.  All Bid Package No. 2 contractors will be required to coordinate their work with 

the work associated with the future Bid Packages and also Bid Package No. 1.  

Clarification No. 2: 

All contractors shall subscribe to PlanGrid for use on this project.  The number of users is up to the 

contractor. PlanGrid will be used for the current construction documentation to include, current set,  

addenda, SI’s, As-Built Conditions, QA/QC, and Punch Lists. Visit www.PlanGrid.com to 

determine subscription pricing. At a minimum, onsite personnel will be required to use this product  

to facilitate communication.  It is recommended that an office administrator assist field personnel.   

PlanGrid is a tool for the construction phase and will not be used for bidding. 

 

Clarification No. 3:  

Regarding Specification Section 07 92 00 - Joint Sealants; contractors are to provide Caulking in 

accordance with the Contract Documents.  In general, the Contractor whose work creates a joint that 

requires caulking (in the normal sequence of work) is to provide the caulking.  The Bid Category No. 

10 Contractor shall provide caulking at all Hollow Metal Frames. 
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M. BID CATEGORY NO. 16 - FOOD FACILITY EQUIPMENT 

General Requirements in Paragraph 3.02.B above. 

Section  01 21 00 Allowances 

Section  01 54 60 Environment Protection (As Applicable) 

Section  03 30 00 Cast-In-Place Concrete (As Applicable) 

Section  07 84 13 Penetration Firestopping (As Applicable) 

Section  07 84 46 Fire-Resistive Joint Systems (As Applicable) 

Section  07 92 00 Joint Sealants (As Applicable) 

Section  08 31 13 Access Doors and Frames (As Applicable) 

Section  11 40 00 Food Facility Equipment 

 

 

Clarification No. 1: 

Contractors are advised that the scope of work identified as Bid Package No. 2 is a prerequisite to 

Bid Package No. 3 which will be the football field and amenities for the New Middle/High School 

for Hammond.  The Bid Package No. 3 work is scheduled to start about March 2020.  The Guideline 

Schedule indicates completion of certain critical activities that contractors for Bid Package No. 2 

must accomplish.  (Reference spec section 01 32 00 Schedules and Reports).  The Guideline 

Schedule also indicates some of the work in Bid Package No. 4 for coordination with Bid Package 

No. 1, 2, and 3.  All Bid Package No. 2 contractors will be required to coordinate their work with 

the work associated with the future Bid Packages and also Bid Package No. 1.  

Clarification No. 2: 

All contractors shall subscribe to PlanGrid for use on this project.  The number of users is up to the 

contractor. PlanGrid will be used for the current construction documentation to include, current set,  

addenda, SI’s, As-Built Conditions, QA/QC, and Punch Lists. Visit www.PlanGrid.com to 

determine subscription pricing. At a minimum, onsite personnel will be required to use this product  

to facilitate communication.  It is recommended that an office administrator assist field personnel.   

PlanGrid is a tool for the construction phase and will not be used for bidding. 

 

Clarification No. 3:  

Regarding Specification Section 11 40 00 - Food Facility Equipment; any reference in the 

specifications and/or drawings to “GD-General Division or General Contractor” is the responsibility of 

the Bid Category No. 4 Contractor.  Any reference in the specifications and/ or drawings to “FPD - Fire 

Protection Division or Fire Protection Contractor” is the responsibility of the Bid Category No. 17 

Contractor.  Any reference in the specifications and/ or drawings to “PD - Plumbing Division or 

Plumbing Contractor” is the responsibility of the Bid Category No. 18 Contractor.  Any reference in the 

specifications and/ or drawings to “Sheet Metal/Ventilation Division or Sheet Metal Contractor” is the 

responsibility of the Bid Category No. 19 Contractor.  Any reference in the specifications and/ or 

drawings to “MD - Mechanical Division or Mechanical Contractor” is the responsibility of the Bid 

Category No. 20 Contractor.  Any reference in the specifications and/or drawings to “ED- Electrical 

Division or Electrical Contractor” is the responsibility of the Bid Category No. 21 Contractor. 
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Clarification No.4:  

Regarding Specification Section 07 92 00 - Joint Sealants; contractors are to provide Caulking in 

accordance with the Contract Documents.  In general, the Contractor whose work creates a joint that 

requires caulking (in the normal sequence of work) is to provide the caulking.  The Bid Category No. 

10 Contractor shall provide caulking at all Hollow Metal Frames. 

 

Clarification No. 5: 

Regarding coordinating the installation of required penetrations, roof openings, wall openings floor 

openings, etc.; the Contractor whose work creates the opening or penetration is responsible for 

patching, repairing and sealing the opening or penetration to maintain the warranty. 

 

Clarification No. 6 

Regarding Specification Sections 07 84 13 - Penetration Firestopping, and 07 84 46 - Fire Resistance  

Joint Systems; the contractor whose work creates a condition requiring firestopping will be responsible  

to provide firestopping in accordance with the contract documents. 

 

Clarification No. 7: 

Regarding Specification Section 08 31 13 - Access Door and Frames; Bid Category No. 16, 17, 18, 19, 

20, 21 are responsible to coordinate access doors and frames for installation purposes with the Bid 

Category No. 5, and No. 9 Contractors.  Access doors and frames attached to or within masonry 

walls is the responsibility of the Bid Category No. 5 Contractor.  Access doors and frames attached to 

or within the metal stud wall assemblies is the responsibility of the Bid Category No. 9 Contractor.  

Access doors and frames attached to or within Kitchen Equipment, MEP and FP systems are the 

responsibility of the Bid Category No. 16, 17, 18, 19, 20, 21 Contractors.  All other access doors and 

frames included within this section is the responsibility of the Bid Category No. 4 Contractor.  
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N. BID CATEGORY NO. 17 - FIRE PROTECTION 

General Requirements in Paragraph 3.02.B above. 

Section  01 21 00 Allowances 

Section  01 54 60 Environment Protection (As Applicable) 

Section  03 30 00 Cast-In-Place Concrete (As Applicable) 

Section  07 92 00 Joint Sealants (As Applicable) 

Section  08 31 13 Access Doors and Frames (As Applicable) 

Section  21 10 00 Water-Based Fire Suppression Systems 

Section  21 31 13 Electric Drive Centrifugal Fire Pumps 

 

Clarification No. 1: 

Contractors are advised that the scope of work identified as Bid Package No. 2 is a prerequisite to 

Bid Package No. 3 which will be the football field and amenities for the New Middle/High School 

for Hammond.  The Bid Package No. 3 work is scheduled to start about March 2020.  The Guideline 

Schedule indicates completion of certain critical activities that contractors for Bid Package No. 2 

must accomplish.  (Reference spec section 01 32 00 Schedules and Reports).  The Guideline 

Schedule also indicates some of the work in Bid Package No. 4 for coordination with Bid Package 

No. 1, 2, and 3.  All Bid Package No. 2 contractors will be required to coordinate their work with 

the work associated with the future Bid Packages and also Bid Package No. 1.  

Clarification No. 2: 

All contractors shall subscribe to PlanGrid for use on this project.  The number of users is up to the 

contractor. PlanGrid will be used for the current construction documentation to include, current set,  

addenda, SI’s, As-Built Conditions, QA/QC, and Punch Lists. Visit www.PlanGrid.com to 

determine subscription pricing. At a minimum, onsite personnel will be required to use this product  

to facilitate communication.  It is recommended that an office administrator assist field personnel.   

PlanGrid is a tool for the construction phase and will not be used for bidding. 

 

Clarification No. 3:  

Regarding Specification Section 07 92 00 - Joint Sealants; contractors are to provide Caulking in 

accordance with the Contract Documents.  In general, the Contractor whose work creates a joint that 

requires caulking (in the normal sequence of work) is to provide the caulking.  The Bid Category No. 

10 Contractor shall provide caulking at all Hollow Metal Frames. 

 

Clarification No. 4: 

Regarding coordinating the installation of required penetrations, roof openings, wall openings floor 

openings, etc.; the Contractor whose work creates the opening or penetration is responsible for 

patching, repairing and sealing the opening or penetration to maintain the warranty  

 

Clarification No. 5: 

Bid Category No. 4 Contractor shall provide all of the Bid Package No. 2 curbs, walks, 

housekeeping pads, and sub grade foundations.  All other concrete equipment pads, curbs and 

housekeeping pads shown or required for mechanical, plumbing, fire protection and electrical 

equipment are the responsibility of the contractor providing the equipment.  Concrete for light pole 

bases are to be provided by the Bid Category No. 21 Contractor.  
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Clarification No. 6:  

Regarding Specification Section 11 40 00 - Food Facility Equipment; any reference in the 

specifications and/or drawings to “GD-General Division or General Contractor” is the responsibility of 

the Bid Category No. 4 Contractor.  Any reference in the specifications and/ or drawings to “FPD - 

Fire Protection Division or Fire Protection Contractor” is the responsibility of the Bid Category No. 17 

Contractor.  Any reference in the specifications and/ or drawings to “PD - Plumbing Division or 

Plumbing Contractor” is the responsibility of the Bid Category No. 18 Contractor.  Any reference in 

the specifications and/ or drawings to “Sheet Metal/Ventilation Division or Sheet Metal Contractor” is 

the responsibility of the Bid Category No. 19 Contractor.  Any reference in the specifications and/ or 

drawings to “MD - Mechanical Division or Mechanical Contractor” is the responsibility of the Bid 

Category No. 20 Contractor.  Any reference in the specifications and/or drawings to “ED- Electrical 

Division or Electrical Contractor” is the responsibility of the Bid Category No. 21 Contractor. 

 

Clarification No. 7: 

Regarding Specification Sections 07 84 13 - Penetration Firestopping, and 07 84 46 - Fire Resistance  

Joint Systems; the contractor whose work creates a condition requiring firestopping will be responsible  

to provide firestopping in accordance with the contract documents. 

 

Clarification No. 8: 

Regarding Specification Section 08 31 13 - Access Door and Frames; Bid Category No. 16, 17, 18, 19, 

20, 21 are responsible to coordinate access doors and frames for installation purposes with the Bid 

Category No. 5, and No. 9 Contractors.  Access doors and frames attached to or within masonry 

walls is the responsibility of the Bid Category No. 5 Contractor.  Access doors and frames attached to 

or within the metal stud wall assemblies is the responsibility of the Bid Category No. 9 Contractor.  

Access doors and frames attached to or within Kitchen Equipment, MEP and FP systems are the 

responsibility of the Bid Category No. 16, 17, 18, 19, 20, 21 Contractors.  All other access doors and 

frames included within this section is the responsibility of the Bid Category No. 4 Contractor.  

 

Clarification No. 9: 

Each contractor is responsible to provide adequate ventilation of equipment exhaust while working 

in the building specifically in the larger spaces in Units F Through L. 
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O. BID CATEGORY NO. 18 - PLUMBING 

General Requirements in Paragraph 3.02.B above. 

Section  01 21 00 Allowances 

Section  01 51 50 Temporary Water 

Section  01 54 60  Environment Protection (As Applicable) 

Section  01 54 80 Utility Protection (As Applicable) 

Section  01 56 30 Water Control (As Applicable) 

Section  01 72 00 Field Engineering 

Section  03 30 00 Cast-In-Place Concrete (As Applicable) 

Section  07 84 13 Penetration Firestopping (As Applicable) 

Section  07 84 46 Fire-Resistive Joint Systems (As Applicable) 

Section  07 92 00 Joint Sealants (As Applicable) 

Section  08 31 13 Access Doors and Frames (As Applicable) 

Section  22 05 00 Common Work Results for Plumbing 

Section  22 05 13 Common Motor Requirements for Plumbing Equipment 

Section  22 05 19 Meters and Gauges for Plumbing Piping 

Section  22 05 23 General Duty Valves for Plumbing Piping 

Section  22 05 29 Hangers and Supports for Plumbing Piping and  

    Equipment 

Section  22 05 53 Identification for Plumbing Piping Equipment 

Section  22 07 00 Plumbing Insulation 

Section  22 11 16 Domestic Water Piping 

Section  22 11 19 Domestic Water Piping Specialties 

Section  22 11 23 Domestic Water Pumps 

Section  22 11 23.13 Domestic Booster Pumps 

Section  22 13 16 Sanitary Waste and Vent Piping 

Section  22 13 19 Sanitary Waste Piping Specialties 

Section  22 14 13 Storm Drainage Piping 

Section  22 14 23 Storm Drainage Piping Specialties 

Section  22 14 29 Sump Pumps 

Section  22 31 00 Domestic Water Softeners 

Section  22 34 00 Fuel-Fired Water Heaters 

Section  22 40 00 Plumbing Fixtures 

Section  22 45 00 Emergency Plumbing Fixtures 

Section  22 47 00 Drinking Fountains and Water Coolers 

Section  22 66 00 Acid Resistant Waste and Vent Piping 

Section  22 66 59 Laboratory Safety Device System 

Section  31 10 00 Site Clearing (As Applicable) 

Section  31 20 00 Earth Moving (As Applicable) 

Section  31 50 00 Excavation Support and Protection (As Applicable) 
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Clarification No. 1: 

Contractors are advised that the scope of work identified as Bid Package No. 2 is a prerequisite to 

Bid Package No. 3 which will be the football field and amenities for the New Middle/High School 

for Hammond.  The Bid Package No. 3 work is scheduled to start about March 2020.  The Guideline 

Schedule indicates completion of certain critical activities that contractors for Bid Package No. 2 

must accomplish.  (Reference spec section 01 32 00 Schedules and Reports).  The Guideline 

Schedule also indicates some of the work in Bid Package No. 4 for coordination with Bid Package 

No. 1, 2, and 3.  All Bid Package No. 2 contractors will be required to coordinate their work with 

the work associated with the future Bid Packages and also Bid Package No. 1.  

Clarification No. 2: 

All contractors shall subscribe to PlanGrid for use on this project.  The number of users is up to the 

contractor. PlanGrid will be used for the current construction documentation to include, current set,  

addenda, SI’s, As-Built Conditions, QA/QC, and Punch Lists. Visit www.PlanGrid.com to 

determine subscription pricing. At a minimum, onsite personnel will be required to use this product  

to facilitate communication.  It is recommended that an office administrator assist field personnel.   

PlanGrid is a tool for the construction phase and will not be used for bidding. 

 

Clarification No. 3: 

Contractors are advised that a project dewatering operation is being provided by the Bid Package No. 

1, Bid Category No. 1 Contractor.  Once all of the sub base foundations have been provided and 

backfilled, it will be the responsibility of the Bid Category No. 4, 18, and 21 Contractors to provide 

dewatering as required to perform their scope of work without causing delays to the overall schedule. 

The Bid Category No. 4 Contractor shall be responsible to dewater the elevator pits along with the 

pool construction for continuation of work to occur.  

 

Clarification No. 4: 

Regarding any references to “PG” or “Plumbing Contractor” indicated on the Contract Documents, 

this work is the responsibility of the Bid Category No. 18 Contractor. 

 

Clarification No. 5:  

Regarding Specification Section 11 40 00 - Food Facility Equipment; any reference in the 

specifications and/or drawings to “GD-General Division or General Contractor” is the responsibility of 

the Bid Category No. 4 Contractor.  Any reference in the specifications and/ or drawings to “FPD - 

Fire Protection Division or Fire Protection Contractor” is the responsibility of the Bid Category No. 17 

Contractor.  Any reference in the specifications and/ or drawings to “PD - Plumbing Division or 

Plumbing Contractor” is the responsibility of the Bid Category No. 18 Contractor.  Any reference in 

the specifications and/ or drawings to “Sheet Metal/Ventilation Division or Sheet Metal Contractor” is 

the responsibility of the Bid Category No. 19 Contractor.  Any reference in the specifications and/ or 

drawings to “MD - Mechanical Division or Mechanical Contractor” is the responsibility of the Bid 

Category No. 20 Contractor.  Any reference in the specifications and/or drawings to “ED- Electrical 

Division or Electrical Contractor” is the responsibility of the Bid Category No. 21 Contractor. 

 

Clarification No. 6 

The Bid Category No. 4, Bid Category No. 18, and Bid Category No. 21 Contractors are responsible 

for the excavation and backfilling of their work in accordance with the Specifications. 
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Clarification No. 7:  

Regarding Specification Section 07 92 00 - Joint Sealants; contractors are to provide Caulking in 

accordance with the Contract Documents.  In general, the Contractor whose work creates a joint that 

requires caulking (in the normal sequence of work) is to provide the caulking.  The Bid Category No. 

10 Contractor shall provide caulking at all Hollow Metal Frames. 

 

Clarification No. 8: 

The Bid Package No. 1, Bid Category No. 1 Contractor has provided all underground utilities 

(sanitary sewer, storm sewer, water lines) to within 5’- 0” of the building perimeter strictly for that Bid 

Package.  The Bid Category No. 18 Contractor is to provide all new utility tie ins, cleanouts and 

make final connections except for the gas line.  This will be the responsibility of Bid Category No. 20. 

 The Bid Category No. 18 Contractor is to coordinate with the Bid Category No. 6 and 20 

Contractors to make all final connection for the exterior downspouts.  All excavation and backfill 

required to make final connections are by the Bid Category No. 18 Contractor.   

 

Clarification No. 9: 

Each contractor is responsible to provide adequate ventilation of equipment exhaust while working 

in the building specifically in the larger spaces in Units F Through L. 

 

Clarification No. 10: 

Regarding coordinating the installation of required penetrations, roof openings, wall openings floor 

openings, etc.; the Contractor whose work creates the opening or penetration is responsible for 

patching, repairing and sealing the opening or penetration to maintain the warranty. 

 

Clarification No. 11: 

Regarding Specification Section 08 31 13 - Access Door and Frames; Bid Category No. 16, 17, 18, 19, 

20, 21 are responsible to coordinate access doors and frames for installation purposes with the Bid 

Category No. 5, and No. 9 Contractors.  Access doors and frames attached to or within masonry 

walls is the responsibility of the Bid Category No. 5 Contractor.  Access doors and frames attached to 

or within the metal stud wall assemblies is the responsibility of the Bid Category No. 9 Contractor.  

Access doors and frames attached to or within Kitchen Equipment, MEP and FP systems are the 

responsibility of the Bid Category No. 16, 17, 18, 19, 20, 21 Contractors.  All other access doors and 

frames included within this section is the responsibility of the Bid Category No. 4 Contractor.  

 

Clarification No. 12: 

The Bid Category No. 18 Contractor shall be responsible for the excavation, backfilling and marking 

final locations of the work associate with the underground copper water lines for future work.  The Bid 

Category No. 18 Contractor shall also be responsible for the work associated with note numbers 1 

thru 5 as indicated on sheet CU101.2, and CU102.2 - Site Utility Plans.  The Bid Category No. 21 

Contractor shall be responsible for the work associated with the conduits for future electrical/ 

technology work as indicated on sheet CU101.2, and CU102.2 - Site Utility Plans.  

 

Clarification No. 13: 

Regarding Specification Sections 07 84 13 - Penetration Firestopping, and 07 84 46 - Fire Resistance  

Joint Systems; the contractor whose work creates a condition requiring firestopping will be responsible  

to provide firestopping in accordance with the contract documents. 
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Clarification No. 14: 

Bid Category No. 4 Contractor shall provide all of the Bid Package No. 2 curbs, walks, 

housekeeping pads, and sub grade foundations.  All other concrete equipment pads, curbs and 

housekeeping pads shown or required for mechanical, plumbing, fire protection and electrical 

equipment are the responsibility of the contractor providing the equipment.  Concrete for light pole 

bases are to be provided by the Bid Category No. 21 Contractor.  
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P. BID CATEGORY NO. 19 - SHEET METAL/VENTILATION 

General Requirements in Paragraph 3.02.B above. 

Section  01 21 00 Allowances 

Section  01 51 30 Temporary Heating, Ventilation, and Cooling (As  

   Applicable) 

Section  01 54 60 Environment Protection (As Applicable) 

Section  07 84 13 Penetration Firestopping (As Applicable) 

Section  07 84 46 Fire-Resistive Joint Systems (As Applicable) 

Section  07 92 00 Joint Sealants (As Applicable) 

Section  08 31 13 Access Doors and Frames (As Applicable) 

Section  08 90 00 Louvers and Vents (As Applicable) 

Section  23 05 00 Common Work Results for HVAC (As Applicable) 

 Section 23 05 13 Common Motor Requirements for HVAC Equipment 

   (As Applicable) 

Section  23 07 13 Duct Insulation 

Section  23 31 13 Metal Ducts 

Section  23 33 00 Air Duct Accessories 

Section  23 34 23 HVAC Power Ventilators 

Section  23 34 33 Air Curtains 

Section  23 36 00 Air Terminal Units 

Section  23 37 13.99 Diffusers, Registers, and Grilles 

Section  23 37 23 HVAC Gravity Ventilators 

Section  23 51 00 Breechings, Chimneys, and Stacks 

 

Clarification No. 1: 

Contractors are advised that the scope of work identified as Bid Package No. 2 is a prerequisite to 

Bid Package No. 3 which will be the football field and amenities for the New Middle/High School 

for Hammond.  The Bid Package No. 3 work is scheduled to start about March 2020.  The Guideline 

Schedule indicates completion of certain critical activities that contractors for Bid Package No. 2 

must accomplish.  (Reference spec section 01 32 00 Schedules and Reports).  The Guideline 

Schedule also indicates some of the work in Bid Package No. 4 for coordination with Bid Package 

No. 1, 2, and 3.  All Bid Package No. 2 contractors will be required to coordinate their work with 

the work associated with the future Bid Packages and also Bid Package No. 1.  

Clarification No. 2: 

All contractors shall subscribe to PlanGrid for use on this project.  The number of users is up to the 

contractor. PlanGrid will be used for the current construction documentation to include, current set,  

addenda, SI’s, As-Built Conditions, QA/QC, and Punch Lists. Visit www.PlanGrid.com to 

determine subscription pricing. At a minimum, onsite personnel will be required to use this product  

to facilitate communication.  It is recommended that an office administrator assist field personnel.   

PlanGrid is a tool for the construction phase and will not be used for bidding. 
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Clarification No. 3:  

Regarding Specification Section 07 92 00 - Joint Sealants; contractors are to provide Caulking in 

accordance with the Contract Documents.  In general, the Contractor whose work creates a joint that 

requires caulking (in the normal sequence of work) is to provide the caulking.  The Bid Category No. 

10 Contractor shall provide caulking at all Hollow Metal Frames. 

 

Clarification No. 4: 

For construction access purposes, the 2nd, and 3rd floor windows are to be left out and installed at a 

later date on the north elevation of Unit A, including stopping the masonry at slab on deck elevation. 

The Bid Category No. 5, 8, 9, and 10 Contractors shall remobilize to complete this work.  The Bid 

Category No. 4 Contractor shall construct a temporary enclosure with access doors and a secondary 

interior guardrail system to create a loading platform.  All Contractors utilizing the opening are 

responsible to open, close, and ensure safe use while using, including safety of others working in the 

area.  The Bid Category No. 5 Contractor shall provide an opening at the masonry wall in unit G 

along column line AQ from column lines 6 and 7.  Another opening shall be provided at Unit K 

along column line 31 from column lines AB to AE.  This will be for the Bid Category No. 19 and 

20 Contractors to set the Mechanical Equipment and ductwork.  The Bid Category No. 5 

Contractor shall remobilize to complete the masonry work at a later date.   

 

Clarification No. 5: 

Regarding coordinating the installation of required penetrations, roof openings, wall openings floor 

openings, etc.; the Contractor whose work creates the opening or penetration is responsible for 

patching, repairing and sealing the opening or penetration to maintain the warranty. 

 

Clarification No. 6: 

Regarding Specification Section 08 31 13 - Access Door and Frames; Bid Category No. 16, 17, 18, 19, 

20, 21 are responsible to coordinate access doors and frames for installation purposes with the Bid 

Category No. 5, and No. 9 Contractors.  Access doors and frames attached to or within masonry 

walls is the responsibility of the Bid Category No. 5 Contractor.  Access doors and frames attached to 

or within the metal stud wall assemblies is the responsibility of the Bid Category No. 9 Contractor.  

Access doors and frames attached to or within Kitchen Equipment, MEP and FP systems are the 

responsibility of the Bid Category No. 16, 17, 18, 19, 20, 21 Contractors.  All other access doors and 

frames included within this section is the responsibility of the Bid Category No. 4 Contractor.  

 

Clarification No. 7: 

Regarding Specification Sections 07 84 13 - Penetration Firestopping, and 07 84 46 - Fire Resistance  

Joint Systems; the contractor whose work creates a condition requiring firestopping will be responsible  

to provide firestopping in accordance with the contract documents. 
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Clarification No. 8:  

Regarding Specification Section 11 40 00 - Food Facility Equipment; any reference in the 

specifications and/or drawings to “GD-General Division or General Contractor” is the responsibility of 

the Bid Category No. 4 Contractor.  Any reference in the specifications and/ or drawings to “FPD - 

Fire Protection Division or Fire Protection Contractor” is the responsibility of the Bid Category No. 17 

Contractor.  Any reference in the specifications and/ or drawings to “PD - Plumbing Division or 

Plumbing Contractor” is the responsibility of the Bid Category No. 18 Contractor.  Any reference in 

the specifications and/ or drawings to “Sheet Metal/Ventilation Division or Sheet Metal Contractor” is 

the responsibility of the Bid Category No. 19 Contractor.  Any reference in the specifications and/ or 

drawings to “MD - Mechanical Division or Mechanical Contractor” is the responsibility of the Bid 

Category No. 20 Contractor.  Any reference in the specifications and/or drawings to “ED- Electrical 

Division or Electrical Contractor” is the responsibility of the Bid Category No. 21 Contractor. 

 

Clarification No. 9: 

Each contractor is responsible to provide adequate ventilation of equipment exhaust while working 

in the building specifically in the larger spaces in Units F Through L. 
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Q. BID CATEGORY NO. 20 - MECHANICAL 

General Requirements in Paragraph 3.02.B above. 

Section  01 21 00 Allowances 

Section  01 51 30 Temporary Heating, Ventilation, and Cooling (As  

   Applicable) 

Section  01 54 60  Environment Protection (As Applicable) 

Section  03 30 00 Cast-In-Place Concrete (As Applicable) 

Section  07 84 13 Penetration Firestopping (As Applicable) 

Section  07 84 46 Fire-Resistive Joint Sealants (As Applicable) 

Section  07 92 00 Joint Sealants  (As Applicable) 

Section  08 31 13 Access Doors and Frames (As Applicable) 

Section  23 05 00 Common Work Results for HVAC 

Section  23 05 13 Common Motor Requirements for HVAC Equipment 

Section  23 05 16 Expansion Fittings and Loops for HVAC Piping 

Section  23 05 23 General-Duty Valves for HVAC Piping 

Section  23 05 29 Hangers and Supports for HVAC Piping and Equipment 

Section  23 05 48 Vibration and Seismic Controls for HVAC Piping and  

    Equipment 

Section  23 05 53 Identification for HVAC Piping and Equipment 

Section  23 07 16 HVAC Equipment Insulation 

Section  23 07 19 HVAC Piping Insulation 

Section  23 09 00.99 Instrumentation and Control for HVAC 

Section  23 11 23 Facility Natural Gas Piping 

Section  23 21 13 Hydronic Piping 

Section  23 21 16 Hydronic Piping Specialties 

Section  23 21 23 Hydronic Pumps 

Section  23 23 00 Refrigerant Piping 

Section  23 25 13 Water Treatment for Closed-Loop Hydronic Systems 

Section  23 52 16 Condensing Boilers 

Section  23 57 00 Heat Exchangers for HVAC 

Section  23 64 26.21 Air-Cooled, Rotary-Screw Water Chillers 

Section  23 73 13 Modular Indoor Central-Station Air-Handling Units 

Section  23 81 26 Split-System Air-Conditioners 

Section  23 82 16.11 Hydronic Air Coils 

Section  23 82 19 Fan Coil Units 

Section  23 82 23.98 Vertical Unit Ventilators 

Section  23 82 39 Unit Heaters 

Section  23 82 39.16 Propeller Unit Heaters 

Section  23 84 19.97 Hydronic Natatorium Dehumidification Unit  
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Clarification No. 1: 

Contractors are advised that the scope of work identified as Bid Package No. 2 is a prerequisite to 

Bid Package No. 3 which will be the football field and amenities for the New Middle/High School 

for Hammond.  The Bid Package No. 3 work is scheduled to start about March 2020.  The Guideline 

Schedule indicates completion of certain critical activities that contractors for Bid Package No. 2 

must accomplish.  (Reference spec section 01 32 00 Schedules and Reports).  The Guideline 

Schedule also indicates some of the work in Bid Package No. 4 for coordination with Bid Package 

No. 1, 2, and 3.  All Bid Package No. 2 contractors will be required to coordinate their work with 

the work associated with the future Bid Packages and also Bid Package No. 1.  

Clarification No. 2: 

All contractors shall subscribe to PlanGrid for use on this project.  The number of users is up to the 

contractor. PlanGrid will be used for the current construction documentation to include, current set,  

addenda, SI’s, As-Built Conditions, QA/QC, and Punch Lists. Visit www.PlanGrid.com to 

determine subscription pricing. At a minimum, onsite personnel will be required to use this product  

to facilitate communication.  It is recommended that an office administrator assist field personnel.   

PlanGrid is a tool for the construction phase and will not be used for bidding. 

 

Clarification No. 3: 

Regarding any references to “MC” or “Mechanical Contractor” indicated on the Contract 

Documents, this work is the responsibility of the Bid Category No. 20 Contractor. 

 

Clarification No. 4: 

Each contractor is responsible to provide adequate ventilation of equipment exhaust while working 

in the building specifically in the larger spaces in Units F Through L. 

 

Clarification No. 5:  

Regarding Specification Section 11 40 00 - Food Facility Equipment; any reference in the 

specifications and/or drawings to “GD-General Division or General Contractor” is the responsibility of 

the Bid Category No. 4 Contractor.  Any reference in the specifications and/ or drawings to “FPD - 

Fire Protection Division or Fire Protection Contractor” is the responsibility of the Bid Category No. 17 

Contractor.  Any reference in the specifications and/ or drawings to “PD - Plumbing Division or 

Plumbing Contractor” is the responsibility of the Bid Category No. 18 Contractor.  Any reference in 

the specifications and/ or drawings to “Sheet Metal/Ventilation Division or Sheet Metal Contractor” is 

the responsibility of the Bid Category No. 19 Contractor.  Any reference in the specifications and/ or 

drawings to “MD - Mechanical Division or Mechanical Contractor” is the responsibility of the Bid 

Category No. 20 Contractor.  Any reference in the specifications and/or drawings to “ED- Electrical 

Division or Electrical Contractor” is the responsibility of the Bid Category No. 21 Contractor. 

 

Clarification No. 6:  

Regarding Specification Section 07 92 00 - Joint Sealants; contractors are to provide Caulking in 

accordance with the Contract Documents.  In general, the Contractor whose work creates a joint that 

requires caulking (in the normal sequence of work) is to provide the caulking.  The Bid Category No. 

10 Contractor shall provide caulking at all Hollow Metal Frames. 
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Clarification No. 7: 

The Bid Package No. 1, Bid Category No. 1 Contractor has provided all underground utilities 

(sanitary sewer, storm sewer, water lines) to within 5’- 0” of the building perimeter strictly for that Bid 

Package.  The Bid Category No. 18 Contractor is to provide all new utility tie ins, cleanouts and 

make final connections except for the gas line.  This will be the responsibility of Bid Category No. 20. 

 The Bid Category No. 18 Contractor is to coordinate with the Bid Category No. 6 and 20 

Contractors to make all final connection for the exterior downspouts.  All excavation and backfill 

required to make final connections are by the Bid Category No. 18 Contractor.   

 

Clarification No. 8: 

Regarding Specification Sections 07 84 13 - Penetration Firestopping, and 07 84 46 - Fire Resistance  

Joint Systems; the contractor whose work creates a condition requiring firestopping will be responsible  

to provide firestopping in accordance with the contract documents. 

 

Clarification No. 9: 

Regarding coordinating the installation of required penetrations, roof openings, wall openings floor 

openings, etc.; the Contractor whose work creates the opening or penetration is responsible for 

patching, repairing and sealing the opening or penetration to maintain the warranty. 

 

Clarification No. 10: 

Regarding Specification Section 08 31 13 - Access Door and Frames; Bid Category No. 16, 17, 18, 19, 

20, 21 are responsible to coordinate access doors and frames for installation purposes with the Bid 

Category No. 5, and No. 9 Contractors.  Access doors and frames attached to or within masonry 

walls is the responsibility of the Bid Category No. 5 Contractor.  Access doors and frames attached to 

or within the metal stud wall assemblies is the responsibility of the Bid Category No. 9 Contractor.  

Access doors and frames attached to or within Kitchen Equipment, MEP and FP systems are the 

responsibility of the Bid Category No. 16, 17, 18, 19, 20, 21 Contractors.  All other access doors and 

frames included within this section is the responsibility of the Bid Category No. 4 Contractor.  

 

Clarification No.11: 

Bid Category No. 4 Contractor shall provide all of the Bid Package No. 2 curbs, walks, 

housekeeping pads, and sub grade foundations.  All other concrete equipment pads, curbs and 

housekeeping pads shown or required for mechanical, plumbing, fire protection and electrical 

equipment are the responsibility of the contractor providing the equipment.  Concrete for light pole 

bases are to be provided by the Bid Category No. 21 Contractor.  
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Clarification No. 12: 

For construction access purposes, the 2nd, and 3rd floor windows are to be left out and installed at a 

later date on the north elevation of Unit A, including stopping the masonry at slab on deck elevation. 

The Bid Category No. 5, 8, 9, and 10 Contractors shall remobilize to complete this work.  The Bid 

Category No. 4 Contractor shall construct a temporary enclosure with access doors and a secondary 

interior guardrail system to create a loading platform.  All Contractors utilizing the opening are 

responsible to open, close, and ensure safe use while using, including safety of others working in the 

area.  The Bid Category No. 5 Contractor shall provide an opening at the masonry wall in unit G 

along column line AQ from column lines 6 and 7.  Another opening shall be provided at Unit K 

along column line 31 from column lines AB to AE.  This will be for the Bid Category No. 19 and 

20 Contractors to set the Mechanical Equipment and ductwork.  The Bid Category No. 5 

Contractor shall remobilize to complete the masonry work at a later date.   
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R. BID CATEGORY NO. 21 - ELECTRICAL/TECHNOLOGY 

General Requirements in Paragraph 3.02.B above. 

Section  01 21 00 Allowances 

Section  01 51 10 Temporary Electricity, Lighting, and Warning Systems 

Section  01 54 60 Environment Protection (As Applicable) 

Section  01 56 30 Water Control (As Applicable) 

Section  03 30 00 Cast-In-Place Concrete (As Applicable) 

Section  07 84 13 Penetration Firestopping (As Applicable) 

Section  07 84 46 Fire-Resistive Joint Systems (As Applicable) 

Section  07 92 00 Joint Sealants (As Applicable) 

Section  08 31 13 Access Doors and Frames (As Applicable) 

Section  13 15 20 Competition Pool Scoring and Timing System 

Section  26 05 00 Common Work Results for Electrical 

Section  26 05 19 Low-Voltage Electrical Power Conductors and Cables 

Section  26 05 26 Grounding and Bonding for Electrical Systems 

Section  26 05 29 Hangers and Supports for Electrical Systems 

Section  26 05 33 Raceways and Boxes for Electrical Systems 

Section  26 05 43 Underground Ducts and Raceways for Electrical  

   Systems 

Section  26 05 44 Sleeves and Sleeve Seals for Electrical Raceways and  

    Cabling 

Section  26 05 53 Identification for Electrical Systems 

Section  26 05 74.99 Short-Circuit/Coordination Study/Arc Flash Risk  

    Assessment 

Section  26 09 23 Lighting Control Devices 

Section  26 22 13 Low-Voltage Distribution Transformers 

Section  26 24 13 Switchboards 

Section  26 24 16 Panelboards 

Section  26 27 26 Wiring Devices 

Section  26 28 13 Fuses 

Section  26 28 16 Enclosed Switches and Circuit Breakers 

Section  26 29 13 Enclosed Controllers 

Section  26 29 23 Variable-Frequency Motor Controllers 

Section  26 32 13 Engine Generators 

Section  26 36 00 Transfer Switches 

Section  26 51 19 LED Interior Lighting 

Section  26 52 13 Emergency and Exit Lighting 

Section  26 55 61 Stage Lighting and Controls 

Section  26 56 13 Lighting Poles and Standards 

Section  26 56 19 LED Exterior Lighting 

Section  27 05 28 Pathways for Communications Systems 

Section  27 11 00 Communications Equipment Room Fittings 

Section  27 13 00 Communications Backbone Cabling 

Section  27 15 13 Communications Copper Horizontal Cabling 

Section  27 17 00.99 Telecommunications Grounding and Bonding 

Section  27 17 50.99 Communications Entrance Conduits 
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Section  28 46 21 Addressable Fire-Alarm Systems 

Section  31 10 00 Site Clearing (As Applicable) 

Section  31 12 00 Earth Moving (As Applicable) 

Section  31 50 00 Excavation Support and Protection (As Applicable) 

 

Clarification No. 1: 

Contractors are advised that the scope of work identified as Bid Package No. 2 is a prerequisite to 

Bid Package No. 3 which will be the football field and amenities for the New Middle/High School 

for Hammond.  The Bid Package No. 3 work is scheduled to start about March 2020.  The Guideline 

Schedule indicates completion of certain critical activities that contractors for Bid Package No. 2 

must accomplish.  (Reference spec section 01 32 00 Schedules and Reports).  The Guideline 

Schedule also indicates some of the work in Bid Package No. 4 for coordination with Bid Package 

No. 1, 2, and 3.  All Bid Package No. 2 contractors will be required to coordinate their work with 

the work associated with the future Bid Packages and also Bid Package No. 1.  

Clarification No. 2: 

All contractors shall subscribe to PlanGrid for use on this project.  The number of users is up to the 

contractor. PlanGrid will be used for the current construction documentation to include, current set,  

addenda, SI’s, As-Built Conditions, QA/QC, and Punch Lists. Visit www.PlanGrid.com to 

determine subscription pricing. At a minimum, onsite personnel will be required to use this product  

to facilitate communication.  It is recommended that an office administrator assist field personnel.   

PlanGrid is a tool for the construction phase and will not be used for bidding. 

  

Clarification No. 3: 

Contractors are advised that a project dewatering operation is being provided by the Bid Package No. 

1, Bid Category No. 1 Contractor.  Once all of the sub base foundations have been provided and 

backfilled, it will be the responsibility of the Bid Category No. 4, 18, and 21 Contractors to provide 

dewatering as required to perform their scope of work without causing delays to the overall schedule. 

The Bid Category No. 4 Contractor shall be responsible to dewater the elevator pits along with the 

pool construction for continuation of work to occur.  

 

Clarification No. 4: 

Regarding any references to “EC” or “Electrical Contractor” indicated on the Contract Documents, 

this work is the responsibility of the Bid Category No. 21 Contractor. 

 

Clarification No. 5: 

The Bid Category No. 4, Bid Category No. 18, and Bid Category No. 21 Contractors are responsible 

for the excavation and backfilling of their work in accordance with the Specifications. 

 

Clarification No. 6: 

Bid Category No. 4 Contractor shall provide all of the Bid Package No. 2 curbs, walks, 

housekeeping pads, and sub grade foundations.  All other concrete equipment pads, curbs and 

housekeeping pads shown or required for mechanical, plumbing, fire protection and electrical 

equipment are the responsibility of the contractor providing the equipment.  Concrete for light pole 

bases are to be provided by the Bid Category No. 21 Contractor.  

 

http://www.plangrid.com/
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Clarification No. 7:  

Regarding Specification Section 11 40 00 - Food Facility Equipment; any reference in the 

specifications and/or drawings to “GD-General Division or General Contractor” is the responsibility of 

the Bid Category No. 4 Contractor.  Any reference in the specifications and/ or drawings to “FPD - 

Fire Protection Division or Fire Protection Contractor” is the responsibility of the Bid Category No. 17 

Contractor.  Any reference in the specifications and/ or drawings to “PD - Plumbing Division or 

Plumbing Contractor” is the responsibility of the Bid Category No. 18 Contractor.  Any reference in 

the specifications and/ or drawings to “Sheet Metal/Ventilation Division or Sheet Metal Contractor” is 

the responsibility of the Bid Category No. 19 Contractor.  Any reference in the specifications and/ or 

drawings to “MD - Mechanical Division or Mechanical Contractor” is the responsibility of the Bid 

Category No. 20 Contractor.  Any reference in the specifications and/or drawings to “ED- Electrical 

Division or Electrical Contractor” is the responsibility of the Bid Category No. 21 Contractor. 

 

Clarification No. 8:  

Regarding Specification Section 07 92 00 - Joint Sealants; contractors are to provide Caulking in 

accordance with the Contract Documents.  In general, the Contractor whose work creates a joint that 

requires caulking (in the normal sequence of work) is to provide the caulking.  The Bid Category No. 

10 Contractor shall provide caulking at all Hollow Metal Frames. 

 

Clarification No. 9: 

For construction access purposes, the 2nd, and 3rd floor windows are to be left out and installed at a 

later date on the north elevation of Unit A, including stopping the masonry at slab on deck elevation. 

The Bid Category No. 5, 8, 9, and 10 Contractors shall remobilize to complete this work.  The Bid 

Category No. 4 Contractor shall construct a temporary enclosure with access doors and a secondary 

interior guardrail system to create a loading platform.  All Contractors utilizing the opening are 

responsible to open, close, and ensure safe use while using, including safety of others working in the 

area.  The Bid Category No. 5 Contractor shall provide an opening at the masonry wall in unit G 

along column line AQ from column lines 6 and 7.  Another opening shall be provided at Unit K 

along column line 31 from column lines AB to AE.  This will be for the Bid Category No. 19 and 

20 Contractors to set the Mechanical Equipment and ductwork.  The Bid Category No. 5 

Contractor shall remobilize to complete the masonry work at a later date.   

 

Clarification No. 10: 

Regarding coordinating the installation of required penetrations, roof openings, wall openings floor 

openings, etc.; the Contractor whose work creates the opening or penetration is responsible for 

patching, repairing and sealing the opening or penetration to maintain the warranty. 

 

Clarification No. 11: 

The Bid Category No. 18 Contractor shall be responsible for the excavation, backfilling and marking 

final locations of the work associate with the underground copper water lines for future work.  The Bid 

Category No. 18 Contractor shall also be responsible for the work associated with note numbers 1 

thru 5 as indicated on sheet CU101.2, and CU102.2 - Site Utility Plans.  The Bid Category No. 21 

Contractor shall be responsible for the work associated with the conduits for future electrical/ 

technology work as indicated on sheet CU101.2, and CU102.2 - Site Utility Plans.  
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Clarification No. 12: 

Regarding Specification Section 08 31 13 - Access Door and Frames; Bid Category No. 16, 17, 18, 19, 

20, 21 are responsible to coordinate access doors and frames for installation purposes with the Bid 

Category No. 5, and No. 9 Contractors.  Access doors and frames attached to or within masonry 

walls is the responsibility of the Bid Category No. 5 Contractor.  Access doors and frames attached to 

or within the metal stud wall assemblies is the responsibility of the Bid Category No. 9 Contractor.  

Access doors and frames attached to or within Kitchen Equipment, MEP and FP systems are the 

responsibility of the Bid Category No. 16, 17, 18, 19, 20, 21 Contractors.  All other access doors and 

frames included within this section is the responsibility of the Bid Category No. 4 Contractor.  

 

Clarification No. 13: 

Regarding Specification Sections 07 84 13 - Penetration Firestopping, and 07 84 46 - Fire Resistance  

Joint Systems; the contractor whose work creates a condition requiring firestopping will be responsible  

to provide firestopping in accordance with the contract documents. 

 

Clarification No. 14: 

Each contractor is responsible to provide adequate ventilation of equipment exhaust while working 

in the building specifically in the larger spaces in Units F Through L. 

 

END OF SECTION 01 12 00 
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