Good day,

We appreciate your interest in the Renovation to the Student Life Center Project. This project is located on Ivy Tech's Fort Wayne Campus. The project will be broken down into the following bid packages:

- BC-02.10 General Trades
- BC-03.10 Signage
- BC-04.10 Masonry
- BC-07.10 Aluminum Entrances/Storefronts/Glazing
- BC-09.10 Framing/Drywall/Ceilings
- BC-09.20 Flooring and Tiling
- BC-09.30 Painting
- BC-21.10 Fire Protection
- BC-22.10 Plumbing
- BC-23.10 Mechanical
- BC-26.10 Electrical/Data

The following document will provide a table of contents for the Student Life Center Renovation bid documents. While all bid documents are pertinent to the project, the documents shown below in bold will provide a majority of project information required for bidding.

If there are any questions on the project, please contact Jacob Moeller (<u>Jmoeller@shielsexton.com</u>)

Thanks.

Jacob Moeller
Project Manager
SHIEL SEXTON
jmoeller@shielsexton.com







Volume IDIVISION 00 - PROCUREMENT AND CONTRACTING REQUIREMENTS

00 01 00	Notice to Bidders	8 – 9
00 01 01	Invitation to Bidders	10 – 12
00 01 15 -1	List of Specifications	13 – 14
00 01 15 -2	List of Drawing Sheets	15 – 16
00 10 00	Instructions to Bidders	17 – 22
00 15 00	Bid Categories Description of Work	23 – 47
00 25 13	Pre-Bid Conference	48
00 31 13-1	Project Schedule	49 – 50
00 31 13-2	GANTT Schedule	51
00 31 14	Logistics	52
00 31 14-1	Building Logistics Phasing Plan	53
	3 3 3 3 3 3 3 3 3 3 3 3 3 3 3 3 3 3 3 3	
00 31 14-2	Site Logistics Plan	54
		54 55 – 102
00 31 14-2	Site Logistics Plan	
00 31 14-2 00 41 01	Site Logistics Plan Project Bid Proposal Form	55 – 102
00 31 14-2 00 41 01 00 41 02	Site Logistics Plan Project Bid Proposal Form State Form 96	55 – 102 103 – 108
00 31 14-2 00 41 01 00 41 02 00 43 13	Site Logistics Plan Project Bid Proposal Form State Form 96 Bid Security Form	55 – 102 103 – 108 109
00 31 14-2 00 41 01 00 41 02 00 43 13 00 43 36	Site Logistics Plan Project Bid Proposal Form State Form 96 Bid Security Form Subcontractor and Materials Bid List	55 - 102 103 - 108 109 110 - 112
00 31 14-2 00 41 01 00 41 02 00 43 13 00 43 36 00 43 73	Site Logistics Plan Project Bid Proposal Form State Form 96 Bid Security Form Subcontractor and Materials Bid List Proposed Schedule of Values Form	55 - 102 103 - 108 109 110 - 112 113
00 31 14-2 00 41 01 00 41 02 00 43 13 00 43 36 00 43 73 00 52 01	Site Logistics Plan Project Bid Proposal Form State Form 96 Bid Security Form Subcontractor and Materials Bid List Proposed Schedule of Values Form Sample Subcontract	55 - 102 103 - 108 109 110 - 112 113 114 - 162

DIVISION 01 - GENERAL REQUIREMENTS

01 00 00	General Requirements	215 – 226
01 10 00	Summary of Work	227 – 231
01 23 00	Alternates	232 – 233
01 25 00	Substitution Procedures	234 – 237

01 25 01	Substitution Request Form	238 – 239
01 26 00	Contract Modification Procedures	240 – 241
01 29 00	Payment Procedures	242 – 245
01 32 00	Construction Progress Documentation	246 – 255
01 33 00	Submittal Procedures	256 – 264
	Submittal Cover Sheet	265
01 40 00	Quality Requirements	266 – 273
01 42 00	References	274 – 278
01 50 05	Temporary Facilities and Controls	279 – 285
01 73 29	Saw Cutting Exhibit	286 - 288
01 77 00	Closeout Procedures	289 – 294
01 78 23	Operation and Maintenance Data	295 – 301
01 79 00	Demonstration and Training	302 - 308
		332 333
01 82 00	MEP Housekeeping Pads Exhibit	309
01 82 00	MEP Housekeeping Pads Exhibit	309
01 82 00 01 91 13	MEP Housekeeping Pads Exhibit General Commissioning Requirements	309 310 – 327
01 82 00 01 91 13 Division 02	MEP Housekeeping Pads Exhibit General Commissioning Requirements Existing Conditions	309 310 – 327 328 – 338
01 82 00 01 91 13 Division 02 Division 03	MEP Housekeeping Pads Exhibit General Commissioning Requirements Existing Conditions Concrete	309 310 - 327 328 - 338 339 - 374
01 82 00 01 91 13 Division 02 Division 03 Division 04	MEP Housekeeping Pads Exhibit General Commissioning Requirements Existing Conditions Concrete Masonry	309 310 – 327 328 – 338 339 – 374 375 – 395
01 82 00 01 91 13 Division 02 Division 03 Division 04 Division 05	MEP Housekeeping Pads Exhibit General Commissioning Requirements Existing Conditions Concrete Masonry Metals	309 310 - 327 328 - 338 339 - 374 375 - 395 396 - 420
01 82 00 01 91 13 Division 02 Division 03 Division 04 Division 05 Division 06	MEP Housekeeping Pads Exhibit General Commissioning Requirements Existing Conditions Concrete Masonry Metals Wood, Plastics, & Composites	309 310 - 327 328 - 338 339 - 374 375 - 395 396 - 420 421 - 436
01 82 00 01 91 13 Division 02 Division 03 Division 04 Division 05 Division 06 Division 07	MEP Housekeeping Pads Exhibit General Commissioning Requirements Existing Conditions Concrete Masonry Metals Wood, Plastics, & Composites Thermal and Moisture Protection	309 310 - 327 328 - 338 339 - 374 375 - 395 396 - 420 421 - 436 437 - 474
01 82 00 01 91 13 Division 02 Division 03 Division 04 Division 05 Division 06 Division 07 Division 08	MEP Housekeeping Pads Exhibit General Commissioning Requirements Existing Conditions Concrete Masonry Metals Wood, Plastics, & Composites Thermal and Moisture Protection Openings	309 310 - 327 328 - 338 339 - 374 375 - 395 396 - 420 421 - 436 437 - 474 475 - 560

VOLUME II

Division 21	Fire Suppression	8 – 47
Division 22	Plumbing	48 – 172
Division 23	Heating Ventilation & Air Conditioning	173 – 465
Division 26	Electrical	466 – 620
Division 27	Communications	621 – 689
Division 28	Electronic Safety and Security	690 – 718