

Addendum No: 01

Date: March 27, 2024

Project: Forest Hills School District
Turpin HS – Auditorium Stage Lighting Renovation

Project Number: [Click here to enter text.](#)

The following Addendum contains clarifications and revisions to the construction documents issued for bid March 14, 2024 for the above-mentioned project. This addendum forms a part of the Contract Documents and modifies all previously issued specifications and drawings. Bidders shall update their Bidding Documents with the information contained in this Addendum. Where new Drawings are enclosed with this Addendum, discard the old Drawing and insert the new. Where Supplemental drawings (Sketches) are enclosed with this Addendum, attach the Supplemental drawing to the documents as noted. Where only written modifications are given, copy the information onto the appropriate Documents and note the Addendum number. All items contained herein shall be included with the Bid. Acknowledge receipt of this addendum by inserting the number and date on the bid form.

Note: This addendum ☒ does ☐ does not modify the bid due date.

General

- 1.1. Bid due date has been revised to **Tuesday, April 9** at the same time and location as indicated in the original Legal Notice.
- 1.2. Pre-bid meeting held on March 19 at the Turpin HS Auditorium. Refer to attached notes from the meeting for clarifications and comments.

Specifications

None

Drawings

None

Summary of Attachments**Other Attachments**

Pre-Bid meeting notes

END OF ADDENDUM

N:\Projects\2024\24-1\FHSD Projects\Turpin Aud\Bidding\Addednum 01\ad240327_addendum01.docx

HARVEY MARSHALL BERLING ASSOCIATES

Consultants in Acoustics, Theatre, Lighting & Audio-Visual Technologies

March 25, 2024

Turpin High School – Pre-Bid Walk Thru March 19, 2024

The following items were discussed at the Pre-Bid Walk Thru on March 19, 2024 and should be considered ADDENDUM's to the Bid Documents:

1. The stage lighting integrator is to include an Ohio Licensed Electrical Contractor as part of their services.
2. The project Electrical Contractor shall “trace and label/number” all existing stage lighting circuits at both the raceways and circuit boxes as required.
3. Removal of the existing stage lighting fixtures is to be provided by the Stage Lighting Integrator. The fixtures are to be stored on stage as directed by the Owner. Removal from the site will be by the Owner.
4. There (5) existing Elation Fuze Profiles that should be installed, circuited, focused, and programmed as part of the stage lighting fixture installation scope of work.
5. Discarding of all cardboard and packaging associated with the new stage lighting system is by the Owner.
6. Dumpsters will be provided by the Owner.
7. Project schedule assumes approximately 12-week lead time and 4-week installation. Approval of the project will be provided upon approval by the School Board (meeting April 17).
8. The following Stage Lighting Integrators shall be considered Pre-Approved and Qualified for this project:
 - a. Matt Hazard
Technical Project Manager
Village Controls
Matt@Villagecontrols.com
614.354.1089
 - b. Chad A. Penix
Sales Team Member
Phone: 888-866-5062 X124
Mobile: 937-238-9477
Chad.Penix@ScenicSolutions.com
355 Gargrave Road
West Carrollton, Ohio 45449

Submitted by: Todd Berling, Harvey Marshall Berling Associates, Inc.