

## TABLE OF CONTENTS

A.	BIDDING AND CONTRACT REQUIREMENTS	
	Title Sheet	1 Page
	Table of Contents	1 Page
	PRE-BID DOCUMENTATION	
	DAPW 28 - Notice to Bidders	1 Page
	DAPW 30 - Instructions to Bidders	6 Pages
	Davis Bacon Wage Determination (If required)	
	BID DOCUMENTATION	
	DAPW 12 - Contractor's Affidavit of Subcontractors Employed	1 Page
	DAPW 13 - Contractor's Bid Form	3 Pages
	DAPW 14 - Signature Affidavit	1 Page
	DAPW 15A - Bid Bond	1 Page
	DAPW 26 - M/WBE Participation Plan	1 Page
	SUP 2 - M/WBE Good Faith Effort Work Sheet	1 Page
	DAPW 41 - Certificate of Corporate Resolution	1 Page
	DAPW 121 - Contractor's Non-Collusion Statement	1 Page
	PRE-CONTRACT DOCUMENTATION	
	DAPW 11 - Domestic Steel Affidavit	1 Page
	DAPW 15 - Contractor's Bond for Construction	1 Page
	DAPW 16 - Contractor's Certificate of Insurance	1 Page
	DAPW 150A - Contractor's Employee Drug Testing	2 Pages
	CONTRACT DOCUMENTATION	
	DAPW 26 - General Conditions of the Contract	19 Pages
	DAPW 26 - M/WBE Participation Policy	6 Pages
	SUP 1	
	DAPW 33 - Standard Agreement for Construction Projects	18 Pages
B.	LIST OF DRAWINGS	
C.	SPECIFICATIONS	

## TABLE OF CONTENTS

### DIVISION 01 – GENERAL REQUIREMENTS

01 10 00	Summary
01 21 00	Allowance
01 23 00	Alternates
01 33 00	Submittal Procedures
01 40 00	Quality Requirements
01 60 00	Product Requirements
01 73 00	Execution
01 77 00	Closeout Procedures
01 78 23	Operation and Maintenance Data
01 78 39	Project Record Documents

### DIVISION 02 – EXISTING CONDITIONS

02 41 19	Selective Demolition
----------	----------------------

### DIVISION 04 – MASONRY

04 20 00	Unit Masonry
----------	--------------

### DIVISION 07 – THERMAL AND MOISTURE PROTECTION

07 21 00	Thermal Insulation
----------	--------------------

### DIVISION 08 – OPENINGS

08 31 13	Access Doors and Frames
----------	-------------------------

### DIVISION 23 – MECHANICAL

23 01 00	Basic Mechanical Requirements
23 05 00	Basic Mechanical Materials and Methods
23 05 13	Motors – Alternate
23 05 19	Meters and Gages
23 05 23	Valves
23 05 29	Hangers and Supports
23 05 40	Mechanical Vibration Isolation
23 05 93	Testing, Adjusting, and Balancing
23 07 00	Mechanical Insulation
23 09 00	HVAC Instrumentation and Controls
23 21 13	Hydronic Piping – Alternate
23 21 23	Hydronic Pumps – Alternate
23 23 00	Refrigerant Piping – Alternate
23 31 13	Metal Ducts
23 33 00	Duct Accessories – Alternate
23 34 23	Fan and Ventilators – Alternate
23 36 00	Air Terminal Units
23 62 00	Condensing Units – Alternate
23 73 13	Modular Air-Handling Units – Alternate
23 81 13	Packaged Terminal Air-Conditioners, Through Wall Units – PTAC Replacement Alternate
23 82 16	Duct-Mounted Coils
23 84 13	Humidifiers – Alternate

### DIVISION 26 – ELECTRICAL

26 05 00	Common Work Results for Electrical
26 05 19	Conductors and Cables
26 05 26	Grounding and Bonding
26 05 29	Hangers and Supports

26 05 33	Raceways
26 05 34	Boxes, Cabinets, and Enclosures
26 05 53	Identification for Electrical Systems

DIVISION 26 – ELECTRICAL (CONT.)

26 06 00	Electrical Demolition
26 27 26	Wiring Devices
26 28 16	Enclosed Switches
26 29 23	Variable Frequency Drives

END OF TABLE OF CONTENTS