PROCUREMENT AND CONTRACTING DOCUMENTS GROUP

INTRODUCTORY INFORMATION

00 01 01	Title Page
00 01 10	Table of Contents

DIVISION 00 - PROCUREMENT AND CONTRACTING REQUIREMENTS

00 11 00	Notice to Bidders
00 21 00	Instructions to Bidders A701-2018
00 42 00	Contractors Bid for Public Work Form 96 (2013)
00 42 00a	Supplemental Bid Form
00 43 16	Subcontractors and Products List
00 43 93	Bidders Check List
00 52 00	Standard Form of Agreement Between Owner & Contractor A132-2019
00 61 00	Bid Bond
00 70 00	General Conditions of The Contract for Construction A232-2019
00 73 19	Safety Forms
00 80 00	Geotechnical Report
00 80 50	Hot Work Permit Program
00 81 21	Field Engineering
00 81 32	Testing Laboratory Services
00 89 13	Construction Schedule

SPECIFICATIONS GROUP

General Requirements Subgroup

DIVISION 01 - GENERAL REQUIREMENTS

01 10 00	Summary
01 12 00	Bid Package Listings
01 14 00	Work Restrictions & Hours
01 18 00	Utility Protection
01 21 00	Allowances
01 23 00	Alternates
01 29 00	Payment Procedures
01 31 19	Project Meetings
01 32 00	Lean Construction Requirements
01 32 50	BIM Coordination
01 33 00	Submittal Requirements
01 35 29	Life Safety Check Lists
01 50 00	Temporary Facilities
01 56 39	Tree Protection
01 58 00	Project Identification and Signs
01 62 00	Project Substitutions
01 73 29	Cutting and Patching
01 73 30	Electronic Door Hardware Coordination
01 74 19	Cleaning
01 77 00	Project Closeout
01 78 23	Operations and Maintenance Manuals
01 78 36	Warranties and Bonds
01 78 39	Project Record Documents

05/03/2024

2024 Brownsburg High School Football Stadium Improvements Brownsburg Community School Corporation

Facility Construction Subgroup

-11	\sim	EVICTING	CONDITIONS

02 41 19 Selective Structure Demolition

DIVISION 03 - CONCRETE

03 30 00	Cast-In-Place Concrete
03 30 01	Site Caste-In-Place Concrete
03 35 00	Concrete Surface Treatment
03 45 00	Precast Architectural Concrete
03 54 16	Hydraulic Cement Underlayment

DIVISION 04 - MASONRY

04 20 00	Unit Masonry
04 21 15	Thin Brick Masonry

DIVISION 05 - METALS

05 12 00	Structural Steel
05 21 00	Steel Joist Framing
05 31 00	Steel Decking
05 40 00	Cold-Formed Metal Framing
05 50 00	Metal Fabrications
05 73 00	Structural Glass Railings

DIVISION 06 - WOOD, PLASTICS, AND COMPOSITES

	•	•
06 10 53	Wood Blocking	
06 16 00	Wood Wall Sheathing	g
06 16 43	Gypsum Sheathing	

DIVISION 07 - THERMAL AND MOISTURE PROTECTION

DIVISION OF	- ITIERWAL AND MOISTORET ROTECTION
07 42 43	Metal Composite Material Wall Panels
07 53 23	Ethylene-Propylene-Diene-Monomer (EPDM) Roofing
07 54 19	Polyvinyl-Chloride (PVC) Roofing
07 62 00	Sheet Metal Flashing and Trim
07 72 00	Roof Accessories
07 84 13	Penetration Firestopping
07 84 46	Fire-Resistive Joint Systems
07 92 00	Joint Sealants

DIVISION 08 - OPENINGS08 11 00 Hollow Metal D

08 11 00	Hollow Metal Doors and Frames
08 31 13	Access Doors and Frames
08 36 13	Overhead Sectional Door
08 51 13	Aluminum Windows
08 71 00	Door Hardware
08 80 00	Glazing
08 91 19	Fixed Louvers

DIVISION 09 - FINISHES

09 22 16	Non-Structural Metal Framing
09 29 00	Gypsum Board

05/03/2024 2

2024 Brownsburg High School Football Stadium Improvements Brownsburg Community School Corporation

TABLE OF CONTENTS

09 51 13	Acoustical Panel Ceilings
09 65 13	Resilient Base and Accessories
09 65 23	Luxury Vinyl Flooring
09 68 13	Tile Carpeting
09 96 00	High-Performance Coatings

DIVISION 10 - SPECIALTIES

10 14 19	Dimensional Letter Signage
10 44 13	Fire Extinguishers and Cabinets

DIVISION 11 - EQUIPMENT

NOT APPLICABLE

DIVISION 12 - FURNISHINGS

12 32 16	Manufactured Plastic-Laminate-Faced Casework
12 36 16	Metal Countertops
12 36 63	Solid Surface Countertops

DIVISION 13 - SPECIAL CONSTRUCTION

13 12 26	Press Box Construction
13 34 16	Grandstand Construction
13 34 40	Bleacher Construction

Facility Services Subgroup

DIVISION 20 - FIRE SUPPRESSION, PLUMBING & HVAC

20 00 10 Common Work Results for Fire Suppression, Plumbing and HVAC

DIVISION 21 - FIRE SUPPRESSION

NOT APPLICABLE

DIVISION 22 - PLUMBING

NOT APPLICABLE

DIVISION 23 - HEATING VENTILATING AND AIR CONDITIONING

23 23 00	Refrigerant Piping
23 81 35	Multi-Split Air Conditioning

DIVISION 26 - ELECTRICAL

26 05 00	Common Work Results for Electrical
26 05 19	Low-Voltage Electrical Power Conductors & Cables
26 05 26	Grounding & Bonding for Electrical Systems
26 05 29	Hangers & Supports for Electrical Systems
26 05 33	Raceways & Boxes for Electrical Systems
26 05 43	Underground Ducts and Raceways for Electrical Systems
26 05 44	Sleeves & Sleeve Seals for Electrical Systems
26 05 53	Identification for Electrical Systems
26 09 23	Lighting Control Devices
26 22 00	Low-Voltage Transformers
26 24 16	Panelboards

05/03/2024

2024 Brownsburg High School Football Stadium Improvements Brownsburg Community School Corporation

TABLE OF CONTENTS

26 27 26	Wiring Devices
26 28 13	Fuses
26 28 16	Enclosed Switches & Circuit Breakers
26 43 13	Surge Protection for Low-Voltage Electrical Power Circuits
26 51 00	Interior Lighting
26 56 00	Exterior Lighting
26 56 68	Exterior Athletic Lighting
DIVISION 27	- COMMUNICATIONS
27 05 00	Common Work Results for Communications
27 05 28	Pathways for Communications Systems
27 05 53	Identification for Communication Systems
27 11 16	Communications Cabinets, Racks, Frames, and Enclosures
27 11 19	Communications Termination Blocks and Patch Panels
27 13 23	Communications Optical Fiber Riser Cabling
27 15 00.23	Audio Video Communications Horizontal Cabling
27 15 13	Communications Copper Horizontal Cabling
27 15 43	Communications Faceplates and Connectors
27 41 16	Integrated Audio Video Systems and Equipment
DIVISION 28	- ELECTRONIC SAFETY AND SECURITY

Site and Infrastructure Subgroup

DIVISION 31 - EARTHWORK

28 13 00 Access Control

31 10 00	Site Demolition
31 20 00	Earth Moving Site
31 20 10	Earthwork – Building
31 25 00	Erosion and Sedimentation Control

DIVISION 32 - EXTERIOR IMPROVEMENTS

32 11 23	Granular Base
32 12 16	Asphalt Paving
32 13 13	Concrete Paving
32 14 13	Concrete Unit Pavers
32 17 23	Paving Marking
32 31 13	Fences and Gates
32 31 19	Ornamental Steel Fence and Gates
32 31 20	Decorative Metal Fences and Gates
32 33 00	Site Furnishings
32 91 15	Synthetic Turf Field Construction - Football
32 92 00	Turf and Grass
32 93 00	Planting

DIVISION 33 - UTILITIES

33 10 00	Water Utility Distribution Piping
33 41 00	Storm Utility Drainage Piping
33 41 20	Storm Water Quality Unit
33 41 30	Subsurface Chamber Detention System

END OF TABLE OF CONTENTS

05/03/2024 4