SECTION 0001 10
Table of Contents

PROCUREMENT AND CONTRACTING REQUIREMENTS
000101 Project Title Page

000103 Project Directory

0001 15 Table of Contents

0001 15 List of Drawings

0001 20 List of Specifications

001116 Invitation to Bid

002113 Instructions to Bidders

004100 Bid Form

004323 Alternates Form

004327 Readi Funds Exhibit

004328 Tax Exempt Status

004337 Proposed Subcontractors and Supplier Form
004339 Business Workforce Diversity Intent

004344 Wage Rate Form

004513 Statement of Qualifications

004519 Non-Collusion Affidavit

00 45 36 Equal Employment Opportunity Affidavit
005200 Agreement (A401 Example & Hagerman Subcontract Work Order Examples Included)
005433 Digital Electronic Data Protocol

006113 Performance and Payment Bond

006276 Consent of Surety for Reduction of Retainage
006279 Stored Materials Form

007316 Insurance Requirements (Includes Sample COI)
007319 Safety Requirements

0073 36 Equal Employment Opportunity Requirements
007363 Security Requirements

0073 63.10 E-Verify Affidavit

0073 63.11 Drug Testing Program Affidavit

007383 Dispute Resolution

DIVISION 01 — GENREAL REQUIREMENTS

011100 Bid Items

0111 00.10 MoRE Brewing Grading Plan

0111 00.11 MoRE Brewing Geotech Report

011100.12 Soil Remediation

01 11 00.13 Riverfront Geotech Reports

011100.14 DNR Permit

0111 00.15 US Army Core of Engineers (USACE) Approvals & Operating Procedures

0111 00.16 IDEM Section 401 Water Quality Certification

014119 Use of Site

011433 Works in Rights-of-Way

012301 Alternates

012900 Payment (G702/G703 Sample sheet for subcontracts and Purchase Orders included.) (Manpower
Utilization Form Sample Included)

013113 Project Coordination

013116 Multiple Contract Coordination

013216 Construction Progress Schedule (Preliminary Schedule Attached — Dated 9/17/24)

013219 Submittals Schedule
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013223
013226
013323
013529
014339
014516
015113
015126
015136
015213
015216
015219
015416
015419
015519
015523
015526
015529
0156 26
0156 29
015639
015712
015813
017123
017123.13
017329
017413
017423
017719
017813
017313
017923

Survey and Layout
Construction Progress Reporting

Shop Drawings, Product Data, and Samples
Health, Safety, and Emergency Response Procedures

Mockups

Contractor Quality Control
Temporary Electrical

Temporary Lighting

Temporary Water

Field Offices and Sheds

First Aid Facilities

Sanitary Facilities

Temporary Hoists

Temporary Cranes

Temporary Parking Areas
Temporary Roads

Traffic Control

Staging Areas

Temporary Fencing

Temporary Protective Walkways
Temporary Tree and Plant Protection
Temporary Erosion and Sediment Control
Temporary Project Signage

Field Engineering

Construction Layout

Cutting and Patching

Progress Cleaning

Final Cleaning

Closeout Requirements
Completions and Corrections List
Demonstrations and Training

Instruction of Operations and Maintenance Personnel
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DOCUMENT 000110 - TABLE OF CONTENTS

DIVISION 00 - PROCUREMENT AND CONTRACTING REQUIREMENTS
By Owner.

Document 000101 Project Title Page
Document 000105 List of Consultants
Document 000110 Table of Contents

SPECIFICATIONS
DIVISION 01 - GENERAL REQUIREMENTS
By Owner. (unless otherwise noted)

Section 011300
Section 014126
Section 015200
Section 015526
Section 015639
Section 015700
Section 017839

Delegated Design Requirements

Storm Water Pollution Prevention Plan and Permit
Construction Facilities

Maintenance and Protection of Traffic

Temporary Tree and Plant Protection

Temporary Controls

Record Project Documents

DIVISION 02 - EXISTING CONDITIONS

Section 024113

DIVISION 03 - CONCRETE

Section 033000
Section 033001
Section 034501

DIVISION 04 - MASONRY

Section 044302

DIVISION 05 - METALS

Section 051200
Section 055001
Section 055300,
Section 055901
Section 057300

Selective Site Demolition and Removals

Cast-In-Place Concrete
Cast-In-Place Concrete — Sitework
Architectural Precast Concrete — Sitework

Stone Masonry - Sitework

Structural Steel Framing

Metal Fabrications — Sitework

Metal Grating

Metal Edging

Decorative Metal Handrails and Guardrails

DIVISION 06 - WOOD AND PLASTICS

Section 061000
Section 061054
Section 061500
Section 062014

Rough Carpentry

Exterior Rough Carpentry

Wood Decking

Custom Fabricated Wood Seating

DIVISION 07 - THERMAL AND MOISTURE PROTECTION

Section 079201

DIVISION 08 - OPENINGS

Not Used.

Exterior Joint Sealants - Sitework
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By CBE
By CBE
By CBE

By CBE
By CBE

By CES

By CES

By CES
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DIVISION 09 - FINISHES

Section 099113 Painting for Exterior Building Improvements

DIVISION 10 - SPECIALTIES

Section 101430 Exterior Signage

DIVISION 11 - EQUIPMENT
Not Used.

DIVISION 12 - FURNISHINGS
Not Used.

DIVISION 13 — SPECIAL CONSTRUCTION
By Others.

DIVISIONS 14 thru 20
Not Used.

DIVISION 21 — FIRE SUPPRESSION
By Others.

DIVISION 22 — PLUMBING
By Others.

DIVISION 23 — HEATING, VENTILATING AND AIR CONDITIONING (HVAC)
By Others.

DIVISIONS 24 and 25
Not Used.

DIVISION 26 - ELECTRICAL

Section 260505
Section 260519
Section 260526
Section 260529
Section 260533
Section 260543
Section 260553
Section 260573
Section 260923
Section 262416
Section 262726
Section 264313
Section 265600

General Provisions For Electrical Systems
Low-Voltage Electrical Power Conductors And Cables
Grounding And Bonding For Electrical Systems
Hangers And Supports For Electrical Systems
Raceways And Boxes For Electrical Systems

Identification For Electrical Systems
Electrical Power Distribution System Studies
Lighting Control Devices

Panelboards

Wiring Devices

Surge Protection Devices

Exterior Lighting

DIVISIONS 27 thru 30
Not Used.

DIVISION 31 - EARTHWORK

Underground Ducts And Raceways For Electrical System

Section 310516

Aggregates for Earthwork

Section 311000 Site Clearing

Section 311200 Site Clearing

Section 312000 Earthwork

Section 312317 Specialized Root Zone and Soil Excavation
Section 312319 Dewatering

Section 312513 Erosion Control

Section 313500 Geotextiles
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By MSKTD
By MSKTD
By MSKTD
By MSKTD
By MSKTD
By MSKTD
By MSKTD
By MSKTD
By MSKTD
By MSKTD
By MSKTD
By MSKTD
By MSKTD

By CBE
By CBE

By CBE
By CBE

By CBE
By CBE
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DIVISION 31 — EARTHWORK (continued)

Section 313500
Section 315000
Section 316200
Section 316216

Slope Stabilizing Assembly
Excavation Support and Protection
Steel Helical Piles

Steel Pipe Piles

DIVISION 32 - EXTERIOR IMPROVEMENTS

Section 321216
Section 321313
Section 321413
Section 321444
Section 321445
Section 321542
Section 321543
Section 321600
Section 321700
Section 321813
Section 323119
Section 323300
Section 328000
Section 329115
Section 329119
Section 329200
Section 329222
Section 329300
Section 329400

DIVISION 33 - UTILITIES

Section 330513
Section 331100
Section 334113
Section 334600
Section 334610
Section 334732
Section 334915

Asphalt Paving

Concrete Paving

Concrete Unit Paving

Reinforced Grass Paving

Permeable Unit Paving

River Rock

Stabilized Stone Dust Surfacing

Curbs, Gutters, Sidewalks, Ramps and Driveways
Paving Specialties

Synthetic Grass Surfacing

Sluice Gate Utility Screen Assembly
Manufactured Site Furnishings
Irrigation System

Planting Soils

Landscape Grading

Lawns and Grasses

Native Meadow Seeding

Planting

Modular Suspended Pavement System

Manholes and Structures
Water Piping Installation
Storm Drainage Structures
Subdrainage

Planting Underdrain System
Bioretention Construction
Drains, Grates and Frames

DIVISION 34 - TRANSPORTATION

Not Used.

DIVISION 35 — WATERWAY AND MARINE CONSTRUCTION

Not Used.

DIVISIONS 36 thru 50

Not Used.
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