

SECTION 00 01 10 - TABLE OF CONTENTS

Cover sheet

Seal page

PROCUREMENT AND CONTRACTING REQUIREMENTS GROUP
DIVISION 00 BIDDING AND CONTRACTING REQUIREMENTS

		Date of Issue	Issued For
00 10 00	Notice to Bidders	07-23-2025	Bids, Prmt, Cnst.
00 21 13	Instructions to Bidders	07-23-2025	Bids, Prmt, Cnst.
00 25 13	Pre-Bid Conference	07-23-2025	Bids, Prmt, Cnst.
00 41 01	Contractor's Bid Form for Public Work	07-23-2025	Bids, Prmt, Cnst.
-- -- --	Indiana State Board of Accounts Form 96	07-23-2025	Bids, Prmt, Cnst.
00 43 00	Supplemental Bid Proposal Form	07-23-2025	Bids, Prmt, Cnst.
00 43 10	Bidders Check List	07-23-2025	Bids, Prmt, Cnst.
00 43 15	Escrow Agreement	07-23-2025	Bids, Prmt, Cnst.
-----	AIA A101, 2017 Edition, Standard Form of Agreement Between Owner and Contractor	07-23-2025	Bids, Prmt, Cnst.
00 50 00	AIA Document A101 Attachment	07-23-2025	Bids, Prmt, Cnst.
00 72 00	General Conditions	07-23-2025	Bids, Prmt, Cnst.
-----	AIA A201, 2017 Edition, General Conditions of the Contract for Construction	07-23-2025	Bids, Prmt, Cnst.
00 73 00	Supplementary Conditions	07-23-2025	Bids, Prmt, Cnst.

SPECIFICATIONS GROUP
GENERAL REQUIREMENTS SUBGROUP
DIVISION 01 GENERAL REQUIREMENTS

01 11 00	Summary of Work	07-23-2025	Bids, Prmt, Cnst.
01 21 00	Allowances	07-23-2025	Bids, Prmt, Cnst.
01 25 00	Substitution Procedures	07-23-2025	Bids, Prmt, Cnst.
01 25 13	Substitution Request Form	07-23-2025	Bids, Prmt, Cnst.
01 26 13	Requests for Information (RFI) Procedures	07-23-2025	Bids, Prmt, Cnst.
01 31 13	Project Coordination	07-23-2025	Bids, Prmt, Cnst.
01 31 19	Project Meetings	07-23-2025	Bids, Prmt, Cnst.
01 33 00	Submittals	07-23-2025	Bids, Prmt, Cnst.
01 41 19	Project Work Rules	07-23-2025	Bids, Prmt, Cnst.
01 45 00	Quality Control and Testing Laboratory Services	07-23-2025	Bids, Prmt, Cnst.
01 50 00	Temporary Facilities	07-23-2025	Bids, Prmt, Cnst.
01 56 00	Temporary Protection	07-23-2025	Bids, Prmt, Cnst.
01 60 00	Products, Materials, and Equipment	07-23-2025	Bids, Prmt, Cnst.
01 70 00	Project Closeout	07-23-2025	Bids, Prmt, Cnst.
01 71 23	Field Engineering	07-23-2025	Bids, Prmt, Cnst.
01 73 29	Cutting and Patching	07-23-2025	Bids, Prmt, Cnst.
01 74 13	Construction Cleaning	07-23-2025	Bids, Prmt, Cnst.

DIVISION 03 CONCRETE

03 30 00	Cast-In-Place Concrete	07-23-2025	Bids, Prmt, Cnst.
03 35 10	Concrete Floor Sealers	07-23-2025	Bids, Prmt, Cnst.

<u>DIVISION 04</u>	<u>MASONRY</u>		
04 05 13	Mortar	07-23-2025	Bids, Prmt, Cnst.
04 05 23	Masonry Accessories	07-23-2025	Bids, Prmt, Cnst.
04 22 00	Unit Masonry	07-23-2025	Bids, Prmt, Cnst.
<u>DIVISION 06</u>	<u>WOOD, PLASTICS, AND COMPOSITES</u>		
06 10 00	Rough Carpentry	07-23-2025	Bids, Prmt, Cnst.
06 16 00	Sheathing	07-23-2025	Bids, Prmt, Cnst.
06 17 53	Prefabricated Wood Trusses	07-23-2025	Bids, Prmt, Cnst.
<u>DIVISION 07</u>	<u>THERMAL AND MOISTURE PROTECTION</u>		
07 21 00	Building Insulation	07-23-2025	Bids, Prmt, Cnst.
07 25 00	Weather Barriers	07-23-2025	Bids, Prmt, Cnst.
07 26 10	Underslab Vapor Retarder	07-23-2025	Bids, Prmt, Cnst.
07 31 33	Shingles	07-23-2025	Bids, Prmt, Cnst.
07 42 93	Soffit Panels	07-23-2025	Bids, Prmt, Cnst.
07 46 46	Fiber Cement Board Siding	07-23-2025	Bids, Prmt, Cnst.
07 62 00	Flashing and Sheet Metal	07-23-2025	Bids, Prmt, Cnst.
07 92 00	Sealants and Caulking	07-23-2025	Bids, Prmt, Cnst.
<u>DIVISION 08</u>	<u>OPENINGS</u>		
08 11 00	Hollow Metal Doors and Frames	07-23-2025	Bids, Prmt, Cnst.
08 31 00	Access Doors and Frames	07-23-2025	Bids, Prmt, Cnst.
08 71 00	Door Hardware	07-23-2025	Bids, Prmt, Cnst.
<u>DIVISION 09</u>	<u>FINISHES</u>		
09 29 00	Gypsum Board	07-23-2025	Bids, Prmt, Cnst.
09 65 19	Resilient Tile Flooring	07-23-2025	Bids, Prmt, Cnst.
09 91 00	Painting	07-23-2025	Bids, Prmt, Cnst.
<u>DIVISION 10</u>	<u>SPECIALTIES</u>		
10 14 00	Identifying Devices	07-23-2025	Bids, Prmt, Cnst.
10 21 13.17	Phenolic Toilet Compartments	07-23-2025	Bids, Prmt, Cnst.
10 26 00	Wall and Door Protection	07-23-2025	Bids, Prmt, Cnst.
10 28 13	Toilet Accessories	07-23-2025	Bids, Prmt, Cnst.
<u>DIVISION 20</u>	<u>GENERAL MECHANICAL</u>		
20 05 00	Common Mechanical Work Results	07-23-2025	Bids, Prmt, Cnst.
20 05 03	Basic Piping Materials and Methods	07-23-2025	Bids, Prmt, Cnst.
20 05 13	Motors for Mechanical Equipment	07-23-2025	Bids, Prmt, Cnst.
20 05 23	General Duty Valves	07-23-2025	Bids, Prmt, Cnst.
20 05 29	Mechanical Hangers and Supports	07-23-2025	Bids, Prmt, Cnst.
20 05 48	Vibration Controls	07-23-2025	Bids, Prmt, Cnst.
20 05 53	Mechanical Identification	07-23-2025	Bids, Prmt, Cnst.
20 07 00	Mechanical Insulation	07-23-2025	Bids, Prmt, Cnst.
<u>DIVISION 22</u>	<u>PLUMBING</u>		
22 11 16	Domestic Water Piping	07-23-2025	Bids, Prmt, Cnst.
22 11 19	Domestic Water Piping Specialties	07-23-2025	Bids, Prmt, Cnst.
22 13 16	Sanitary Drain and Vent Piping and Storm Drain Piping	07-23-2025	Bids, Prmt, Cnst.
22 13 19	Sanitary and Storm Waste Piping Specialties	07-23-2025	Bids, Prmt, Cnst.
22 33 00	Electric Water Heaters	07-23-2025	Bids, Prmt, Cnst.

New Castle Restroom Facility
New Castle, Indiana

22 40 00	Plumbing Fixtures	07-23-2025	Bids, Prmt, Cnst.
<u>DIVISION 23</u>	<u>HEATING, VENTILATING, AND AIR-CONDITIONING (HVAC)</u>		
23 05 93	Testing, Adjusting and Balancings	07-23-2025	Bids, Prmt, Cnst.
23 09 00	HVAC Instrumentation and Controls	07-23-2025	Bids, Prmt, Cnst.
23 09 93	Sequence of Operation	07-23-2025	Bids, Prmt, Cnst.
23 31 13	Metal Ducts	07-23-2025	Bids, Prmt, Cnst.
23 33 00	Duct Accessories	07-23-2025	Bids, Prmt, Cnst.
23 34 23	Power Ventilators	07-23-2025	Bids, Prmt, Cnst.
23 37 13	Diffusers, Registers and Grilles	07-23-2025	Bids, Prmt, Cnst.
23 37 23	HVAC Gravity Ventilators	07-23-2025	Bids, Prmt, Cnst.
23 82 39	Unit Heaters	07-23-2025	Bids, Prmt, Cnst.
<u>DIVISION 26</u>	<u>ELECTRICAL</u>		
26 00 01	Basic Electrical Requirements	07-23-2025	Bids, Prmt, Cnst.
26 00 02	Common Work Results for Electrical	07-23-2025	Bids, Prmt, Cnst.
26 00 03	Temporary Light and Power	07-23-2025	Bids, Prmt, Cnst.
26 00 09	Secondary Electrical Service Outline	07-23-2025	Bids, Prmt, Cnst.
26 05 26	Grounding and Bonding for Electrical Systems	07-23-2025	Bids, Prmt, Cnst.
26 05 29	Hangers and Supports for Electrical Systems	07-23-2025	Bids, Prmt, Cnst.
<u>DIVISION 31</u>	<u>EARTHWORK</u>		
31 00 00	Control of Site Work	07-23-2025	Bids, Prmt, Cnst.
31 10 00	Site Demolition	07-23-2025	Bids, Prmt, Cnst.
31 20 00	Site Earthwork	07-23-2025	Bids, Prmt, Cnst.
31 30 00	Soil Erosion and Sediment Control	07-23-2025	Bids, Prmt, Cnst.
<u>DIVISION 32</u>	<u>EXTERIOR IMPROVEMENTS</u>		
32 13 13	Portland Cement Concrete Pavement	07-23-2025	Bids, Prmt, Cnst.
32 92 00	Lawns and Grasses	07-23-2025	Bids, Prmt, Cnst.
<u>DIVISION 33</u>	<u>SITE UTILITIES</u>		
33 05 00	Site Utility Piping	07-23-2025	Bids, Prmt, Cnst.
33 11 16	Site Water Distribution	07-23-2025	Bids, Prmt, Cnst.
33 31 14	Sanitary Sewer System	07-23-2025	Bids, Prmt, Cnst.
33 41 00	Storm Drainage System	07-23-2025	Bids, Prmt, Cnst.

END OF SECTION