

00 01 10 TABLE OF CONTENTS

PROJECT MANUAL VOLUME 1

Section Title

PROCUREMENT AND CONTRACTION REQUIREMENTS GROUP
DIVISION 00 - PROCUREMENT AND CONTRACTING REQUIREMENTS

INTRODUCTORY INFORMATION

00 01 00	Certification Page
00 01 10	Table of Contents

PROCUREMENT REQUIREMENTS

00 10 00	Advertisement to Bid
00 20 00	Instructions to Bidders
00 40 00	Bid Package Index
00 41 00	Bid Form
00 43 00	Bid Bond
00 44 00	State Form No. 96
00 45 00	Subcontractors and Suppliers List
00 45 40	E-Verify Affidavit

CONTRACTING REQUIREMENTS

00 50 00	Award Package Index
00 51 00	Notice of Award
00 51 50	Itemized Cost List
00 52 00	Form of Agreement Between Owner and Contractor for Construction Contract (Stipulated Price)
00 53 00	Davis Bacon Wage Determination
00 54 00	Preliminary Notice to Proceed
00 55 00	Notice to Proceed
00 61 00	Performance Bond
00 61 50	Payment Bond
00 62 00	Contractor's Application for Payment
00 62 50	Certificate of Substantial Completion
00 70 00	Standard General Conditions of the Construction Contract
00 80 00	Supplementary Conditions
00 94 00	Work Change Directive
00 94 10	Change Order
00 94 20	Field Order

ATTACHMENTS

Attachment A	Required Contract Provisions Related to Nondiscrimination
Attachment B	Required Contract Provisions Related to Davis-Bacon Act and Related Acts
Attachment C	Required Contract Provisions Related to Suspension and Debarment
Attachment E	GPR Bid Breakdown
Attachment J	Required Contract Provisions Related to Disadvantaged Business Enterprise (DBE) Efforts
Attachment K	Telecommunications Provisions
Attachment L	BABA Contract Provisions
Attachment M	BABA Certification from Contractor

SPECIFICATIONS GROUP

GENERAL REQUIREMENTS SUBGROUP

DIVISION 01 - GENERAL REQUIREMENTS

01 10 00	Summary
01 20 00	Price and Payment Procedures
01 25 00	Substitution Procedures
01 30 00	Administrative Requirements
01 32 00	Photographs and Videorecording
01 32 16	Construction Progress Schedule
01 33 00	Submittal Procedures
01 40 00	Quality Requirements
01 50 00	Temporary Facilities and Controls
01 60 00	Product Requirements
01 65 00	Construction Testing Schedule
01 70 00	Execution and Closeout Requirements
01 79 00	Demonstration and Training

DIVISION 02 – EXISTING CONDITIONS

02 41 19	Selective Structure Demolition
----------	--------------------------------

DIVISION 03 – CONCRETE

03 11 00	Concrete Formwork
03 20 00	Concrete Reinforcement
03 30 00	Cast-In-Place Concrete

DIVISION 05 – METALS

05 50 00	Metal Fabrications
05 56 00	Anchor Bolts and Post Installed Anchors

DIVISION 07 – THERMAL AND MOISTURE PROTECTION

07 16 16 Crystalline Waterproofing
DIVISION 09 – FINISHES

09 90 00 Painting and Coating

DIVISION 22 – PLUMBING

22 05 23 General Duty Valves for Plumbing Duty

DIVISION 26 – ELECTRICAL

26 05 01 General Provisions
26 05 02 Assignments of Miscellaneous Work
26 05 03 Completion and Startup
26 05 04 Demolition
26 05 05 Concrete Pads and Curbs
26 05 19 Low Voltage Electrical Power Conductors and Cables
26 05 26 Grounding and Bonding
26 05 30 Prefabricated Roof Curbs and Supports
26 05 33 Raceways and Boxes
26 05 40 Trenching, Backfilling, and Compacting
26 05 53 Identification of Electrical Systems
26 05 64 Painting
26 05 73 Overcurrent Protective Device Coordination Study
26 07 19 Process Pipe and Equipment Insulation
26 08 01 Performance Testing
26 08 02 Thermographic Surveys
26 10 00 Variable Frequency Motor Controllers
26 22 13 Low Voltage Distribution Transformers
26 24 14 Switchboards
26 24 16 Panelboards
26 27 17 Handholes
26 27 26 Wiring Devices
26 27 74 Electric Pipe Tracing
26 28 00 Low Voltage Circuit Protective Devices
26 29 00 Low Voltage Controllers
26 32 13.13 Diesel Engine Driven Generator Sets
26 34 00 HVAC Fans
26 36 23 Automatic Transfer Switches
26 43 13 Surge Protection Devices for Low Voltage Electrical Power Circuits
26 51 00 Interior Lighting
26 56 00 Exterior Lighting

DIVISION 27 - COMMUNICATIONS

27 05 26	Grounding and Bonding for Communications Systems
27 05 28	Pathways and Communications Systems
27 05 53	Identification for Communications Systems
27 15 13	Copper Horizontal Cabling

SITE AND INFRASTRUCTURE SUBGROUP DIVISION 31 - EARTHWORK

31 05 13	Soils for Earthwork
31 05 16	Aggregates for Earthwork
31 10 00	Site Clearing
31 22 13	Rough Grading
31 23 16	Excavation
31 23 17	Trenching
31 23 19	Dewatering
31 23 23	Fill
31 37 00	Riprap

DIVISION 32 – EXTERIOR IMPROVEMENTS

32 11 23	Aggregate Base Courses
32 12 16	Asphalt Paving
32 31 13	Chain Link Fences and Gates
32 91 13	Soil Preparation
32 92 19	Seeding

DIVISION 33 – UTILITIES

33 01 31	Manhole Grade Adjustment
33 01 32	Sewer and Manhole Testing
33 05 14	Public Manholes and Structures
33 05 19	Pressure Piping Tied Joint Restraint System
33 05 37	Fiber Reinforced Polymer Mortar Gravity Sewer Piping
33 13 00	Disinfecting of Water Utility Distribution
33 42 00	Public Storm Utility Drainage Piping

DIVISION 40 – PROCESS INTEGRATION

40 05 13	Plant and Process Piping
40 05 31	Thermoplastic Process Pipe
40 05 61	Gate Valves
40 05 62	Plug Valves
40 05 64	Butterfly Valves
40 05 65.23	Swing Check Valves
40 91 23.33	Flow Process Measurement Devices

PROJECT MANUAL VOLUME 2

APPENDICIES

Appendix A	Geotechnical Engineering Report Prepared by: Patriot Engineering and Environmental Inc. Dated March 27, 2025
Appendix B	Hydraulic Modeling Calculations Prepared by: Davey Resource Group Dated May 30, 2025
Appendix C	IDEM Wastewater Construction Permit
Appendix D	Storm King Vortex Separator (Swirl Concentrator)
Appendix E	Wet Weather Lift Station Screen, Washer Compactor, and Control Panel E1 – Mechanically Cleaned Full Penetration Fine Bar Screens E2 – Duperon Washer Compactor
Appendix F	Sodium Bisulfite and Sodium Hypochlorite Pump Dosing Skids F1 – Solenoid Driven Diaphragm Metering Pumps - Gamma XL Pumps F2 – Motor Driven Mechanical Diaphragm Metering Pumps - Sigma 'b' Control Pumps
Appendix G	Wet Weather Lift Station Pumps G1 – Submersible Pump - Grundfos G2 – Lift Station Control Panel Specifications - Grundfos
Appendix H	Sodium Bisulfite and Sodium Hypochlorite Chemical Storage Tanks H1 – Vertical Single Wall Polyethylene Storage Tank H2 – Vertical Double Wall Captor Polyethylene Tank
Appendix I	Underflow Pipe Flow Meter
Appendix J	Solenoid Valve
Appendix K	Effluent Sampler
Appendix L	Non-potable Water Pump Skid
Appendix M	Stainless Steel Basket Strainer
Appendix N	Pressure Transducer and Intelligent Line Powered Panel Meter N1 – Pressure Transducer N2 – Pressure Transducer Intelligent Line Powered Panel Meter
Appendix O	Chlorine Analyzer and Controller O1 – Colorimetric Chlorine Analyzer O2 – Chlorine Analyzer Digital Controller

APPENDICES (Continued)

Appendix P	Wet Weather Lift Station and Dechlorination Chamber Radar Level Sensor and Radar Level Sensor Controller P1 – Wet Weather Lift Station and Dechlorination Chamber Radar Sensor P2 – Wet Weather Lift Station and Dechlorination Chamber Radar Level Sensor Controller
Appendix Q	Access Ladders
Appendix R	Combination Eyewash and Shower
Appendix S	Mandatory Alternate 5 – Alternate Mechanical Screen (Duperon FlexRake FPFS)
Appendix T	Mandatory Alternate 6 – Alternate Mechanical Screen (Parkson Model AC-F) T1 – Parkson Aqua Caiman Articulating Rake Fine Screen T2 – Parkson Aqua Washpress Washer/Compactor
Appendix U	Mandatory Alternate 7 – Alternate Wet Weather Lift Station Pumps and Control Panel (Flygt Model NP 3400) U1 – Flygt Submersible Non-Clog Waste Water Pumps U2 – Flygt Pump Control System for Sewage Pump Station
Appendix V	Mandatory Alternate 8 – Alternate Wet Weather Lift Station Pumps and Control Panel (WILO Model FA 35.54T) V1 – Submersible Pump - WILO V2 – Lift Station Control Panel Specifications - WILO
Appendix W	Mandatory Alternate 9 – Alternate Swirl Concentrator (Envirodyne Systems Grit Czar)
Appendix X	Mandatory Alternate 11 – CSO 16 Improvements

END OF SECTION