

**CITY OF HUNTINGTON, INDIANA  
 LTCP PROJECT 7 & 8 – NORTHSIDE INTERCEPTOR SEWER  
 SPECIFICATIONS  
 TABLE OF CONTENTS**

Division	Section Title
----------	---------------

**PROCUREMENT AND CONTRACTING DOCUMENTS GROUP**

**DIVISION 00 – PROCUREMENT AND CONTRACTING REQUIREMENTS**

00 11 16	ADVERTISEMENT FOR BIDS
00 11 17	INSTRUCTIONS TO BIDDERS
00 31 14	BID FORM FOR CONSTRUCTION CONTRACT
00 31 15	BID BOND
00 31 16	PERFORMANCE BOND
00 31 17	PAYMENT BOND
00 41 15	QUALIFICATIONS STATEMENT
00 41 16	INDIANA IRAN INVESTMENT CERTIFICATION
00 41 17	E-VERIFY CERTIFICATION
00 51 13	AGREEMENT BETWEEN OWNER AND CONTRACTOR FOR CONSTRUCTION CONTRACT
00 51 15	NOTICE OF AWARD
00 51 16	NOTICE TO PROCEED
00 65 14	CHANGE ORDER
00 65 15	WORK CHANGE DIRECTIVE
00 66 14	CERTIFICATE OF SUBSTANTIAL COMPLETION
00 67 14	CONTRACTOR’S APPLICATION FOR PAYMENT
00 72 15	STANDARD GENERAL CONDITIONS OF THE CONSTRUCTION CONTRACT
00 80 00	SUPPLEMENTARY CONDITIONS OF THE CONSTRUCTION CONTRACT

**FUNDING AGENCY REQUIREMENTS (SRF LOAN)**

- Form OEE-1** Certification of Nonsegregated Facilities
- Form OEE-2** Notice to Labor Unions or Other Organizations of Workers Nondiscrimination in Employment
- Bidders List Form**
- Davis-Bacon Act and Wage Determination**
- Contractor’s Bid for Public Work – Form 96**
- Good Faith Efforts Worksheet**
- Attachment A – Form WH-347**
- Attachment B – Required Contract Provisions Related to Davis-Bacon Act and Related Acts**
- Attachment C – Required Wage/Fringe Benefit Certification**
- Attachment D – IFA Wage/Fringe Benefit Certification**
- Attachment E – Required Contract Provision Related to Suspension and Debarment**
- Attachment F – Not Required**
- Attachment G – Not Required**
- Attachment H – Not Required**
- Attachment I – Required Contract Provisions Related to American Iron and Steel**
- Attachment J – Required Certification from Contractor Related to American Iron and Steel**

**DIVISION 01 – GENERAL REQUIREMENTS**

- 01 02 50 MEASUREMENT AND PAYMENT MISCELLANEOUS
- 01 10 00 SUMMARY OF WORK
- 01 20 00 PRICE AND PAYMENT PROCEDURES
- 01 25 00 SUBSTITUTION PROCEDURES
- 01 30 00 ADMINISTRATIVE REQUIREMENTS
- 01 32 16 CONSTRUCTION PROGRESS SCHEDULE
- 01 33 00 SUBMITTAL PROCEDURES
- 01 40 00 QUALITY REQUIREMENTS
- 01 50 00 TEMPORARY FACILITIES AND CONTROLS
- 01 60 00 PRODUCT REQUIREMENTS
- 01 70 00 EXECUTION AND CLOSEOUT REQUIREMENTS

**DIVISION 03 – CONCRETE**

- 03 30 00 CAST-IN-PLACE CONCRETE
- 03 41 00 PRECAST STRUCTURAL CONCRETE

**DIVISION 25 – INTEGRATED AUTOMATION**

- 25 13 00 INSTRUMENTATION AND CONTROLS
- 25 30 00 FIELD MOUNTED INSTRUMENTS
- 25 30 10 INSTRUMENT PANEL CONSTRUCTION

**DIVISION 26 – ELECTRICAL**

- 26 04 00 FIBER OPTIC MEASUREMENT AND PAYMENT
- 26 05 00 COMMON WORK RESULTS FOR ELECTRICAL
- 26 05 19 LOW-VOLTAGE ELECTRICAL POWER CONDUCTORS AND CABLES
- 26 05 23 INSTRUMENTATION CABLES
- 26 05 26 GROUNDING AND BONDING FOR ELECTRICAL SYSTEMS
- 26 05 29 HANGERS AND SUPPORTS FOR ELECTRICAL SYSTEMS
- 26 05 33 RACEWAYS, CONDUIT, AND BOXES FOR ELECTRICAL SYSTEMS
- 26 05 53 IDENTIFICATION FOR ELECTRICAL SYSTEMS
- 26 27 26 WIRING DEVICES
- 26 28 06 DISCONNECT SWITCHES
- 26 28 16 ENCLOSED SWITCHES AND CIRCUIT BREAKERS
- 26 74 00 OUTSIDE PLANT NETWORK INFRASTRUCTURE

**DIVISION 31 – EARTHWORK**

- 31 05 13 SOILS FOR EARTHWORK
- 31 05 16 AGGREGATES FOR EARTHWORK
- 31 10 00 SITE CLEARING
- 31 22 13 ROUGH GRADING
- 31 23 16 EXCAVATION
- 31 23 17 TRENCHING
- 31 23 18 ROCK REMOVAL
- 31 23 19 DEWATERING
- 31 23 23 FILL
- 31 25 00 EROSION AND SEDIMENTATION CONTROL

**DIVISION 32 – EXTERIOR IMPROVEMENTS**

- 32 91 13 SOIL PREPARATION
- 32 92 19 SEEDING

**DIVISION 33 – UTILITIES**

- 33 01 10 DISINFECTION OF WATER UTILITY PIPING SYSTEMS
- 33 01 20 TELEVISION INSPECTION OF SEWERS
- 33 01 30 CURED-IN-PLACE LINING
- 33 01 31 MANHOLE REHABILITATION
- 33 05 09 THURST RESTRAINT FOR UTILITY PIPING
- 33 05 36 VACUUM TESTING
- 33 05 41 AIR TESTING
- 33 05 43 MANDREL TESTING
- 33 05 61 CONCRETE MANHOLES AND INLETS
- 33 14 13 PUBLIC WATER UTILITY DISTRIBUTION PIPING
- 33 14 19 VALVES AND HYDRANTS FOR WATER UTILITY SERVICE
- 33 31 11 PUBLIC SANITARY SEWERAGE GRAVITY PIPING
- 33 42 00 STORMWATER CONVEYANCE

**APPENDICES**

- 1 PHASE I FEASIBILITY GEOTECHNICAL EVALUATION – MARCH 18, 2021
- 2 GEOTECHNICAL EVALUATION REPORT – OCTOBER 11, 2021
- 3 PHASE II ENVIRONMENTAL SITE ASSESSMENT
- 4 NORFOLK SOUTHERN NSCE-8 MANUAL
- 5 CENTERPOINT ENERGY RELOCATION PLAN WWTP TO TIPTON STREET
- 6 INTEGRITY CONTROL AND AUTOMATION SCADA QUOTATION