

**ADDENDUM ONE**

**ROOFING AND RELATED WORK FOR:  
GARY COMMUNITY SCHOOL CORPORATION  
ROOF REPLACEMENT 2021 - PHASE 1**

**MARTINRILEY architects ▪ engineers**  
221 West Baker Street  
Fort Wayne, Indiana 46802  
260-422-7994

Commission No.: F20069  
Addendum Date: 01/18/2021

**Conditions:** The following clarifications, amendments, additions, deletions, revisions and modifications are a part of the contract documents and change the original documents only in the manner and to the extent stated.

Copies of the Addendum shall be bound with all contract sets of drawings and specifications.

Receipt: Addendum Number One shall be acknowledged by Bidders on their Bid Form.

**CLARIFICATIONS:**

THE PREBID MEETING IS SCHEDULED FOR TOMORROW - TUESDAY, JANUARY 19, 2021 AT 10:00AM LOCAL TIME. This meeting will be held in the gymnasium. To access the building - please park at the south parking lot and enter through the building at the doors located on the south perimeter of the building. The gymnasium is located adjacent to this entrance.

**CHANGES TO THE SPECIFICATIONS:**

N/A

**CHANGES TO THE DRAWINGS:**

N/A

**END OF ADDENDUM NUMBER ONE****Attachments:**

N/A

W:\2020 Projects\F20069 GCSC Boiler Rf Repl 2020\Project Management\05-Bidding\Phase 1\Addendum One - Phase 1\Addendum One.docx