














































 

Addendum ADD 1 of 1 

 

 8831 Keystone Crossing, Indianapolis, IN 46240  |  317.848.7800  |  csoinc.net  

 
ADDENDUM NO: 1 

  

BID PACKAGE NO: ALL 

 

PROJECT: Additions & Renovations to Homestead High School 

                 Phase 2B  

 

PROJECT NO: 18138  DATE: 11/20/2020 BY: Emily Newton 

 
This Addendum is issued in accordance with the provisions of “The General Conditions of the Contract for 

Construction,” Article 1, “Contract Documents” and becomes a part of the Contract Documents as provided 

therein. This Addendum includes: 

 

Addendum Pages:  ADD1-1-ADD1-8 

Attachments:  Door hardware revisions for specification section 08 71 00 

 REVISED SHEETS: A201CS-2, A310-2, A401-2, A411-2, A418-2, A800-2, A801F-2, A810-2,  

      A901B-2 

 ISSUED SHEETS: A113-2, A782-2 

  

 

PART 1 - BIDDING AND CONTRACT REQUIREMENTS 

1.01 NOT USED 

PART 2 - SPECIFICATIONS  

2.01 07 21 00 – THERMAL INSULATION 

A. Add section 2.07A1a as follows: 

a. Or product subject to requirements from one of the following: 

 1) Armatherm 
 2) Knight Wall Systems 
 3) Architect approved equivalent 
 

B. Revise section 2.07A2 as follows: 

2. Size: As required for indicated wall thickness or specified in drawings. 

C. Revise section 2.07A3 as follows: 

3. Insulation:  Profiled rigid insulation panels as required by z-girt system, extruded 
polystyrene. 

 
 

2.02 07 42 33 – EXTERIOR SOLID PHENOLIC RAINSCREEN PANELS 

A. Revise section 1.02A as follows: 

ADDENDUM 
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A. Custom Print Images Vinyl Graphics. 

B. Replace section 2.03B4 with the following: 

4. Exterior Finish: As selected by Architect from full range of Stonewood ‘studio’ 
colors or other manufacturer’s similar offerings. 

a. Colors: Provide for (4) different color selections to be installed as indicated 
on exterior elevations or specified by Architect. 

C. Replace section 2.07 in its entirety with the following: 

2.07 Custom Vinyl Graphics 

A. Direct applied custom vinyl graphics applied to solid phenolic panel 
system. 

  1.  Image Requirements 

a. Source: Image shall be owner provided in electronic vector 
format for us in creating shop drawings and samples for 
approval. 

b. Size: As indicated on drawings. 

c. Type: Pressure-sensitive Vinyl (PSV) 

d. Texture: As recommended by manufacturer for exterior 
graphic applications. 

e. Color: Custom – image provided by owner. 

   2. Locations: As indicated on drawings. 

D. Replace section 3.04 in its entirety with the following: 

3.04 CUSTOM VINYL GRAPHICS INSTALLATION 

A. Provide manufacturer’s solid phenolic panels in specified colors, sizes, 
and quantity required to sign company to apply custom vinyl graphics to 
panels. 

B. Sign company shall apply custom graphic to panels of image provided by 
owner.  Provide proof of image prior to full installation. 

C. Sign company shall create installation guide with number reference for 
each panel to allow for field installation in correct order. Sign Company 
shall provide to panel installation subcontractor upon completion of 
graphic application. 

D. Sign company shall deliver panels to job site with installation instructions. 
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E.  Panel installation subcontractor shall review sequence and layout panels 
prior to final installation to ensure all components are present and fit in 
desired field dimensioned area as intended by contract documents. 

1. Notify Owner and Architect 24 hours in advance of layout to all for 
in person of photograph review of preliminary layout. 

2. Photograph layout to document image composition and panel 
layout. 

F. Carefully install custom print panels in sequence provided by signage 
company.  Follow all standard installation requirements noted in section 
3.03 for standard solid phenolic panels.   

  G. Finish exposed fasteners in graphic area to match custom vinyl graphic. 

H. Protect panels and vinyl image upon completion of installation until 
substantial completion. 

2.03 10 14 23 – PANEL SIGNS 

A. Add section 2.07 as follows: 

2.07      ACRYLIC RECORD BOARDS 

A. Unframed ¼” acrylic panels with continuous full-color, digital print mounted 
to substrate with pre spaced vinyl adhesive characters die cut from 3.5 mil 
weather resistant vinyl film, mechanically fastened to wall. 

B. Provide signs manufactured by one of the following: 

1. Baldus Sign Company 
2. Diskey Architectural Signage 
3. Paint the Town Graphics 
4. Essential Architectural Signs  
5. Ace Sign Systems, Inc. 
6. ASI Sign Systems, Inc. 
7. Sign Solutions 
8. A.R.K. Ramos. 
9. Best Sign Systems 
10. Gemini Incorporated. 
11. InPro Corporation 
12. Matthews International Corporation; Bronze Division. 
13. Southwell Co. (The). 

C. Size: 4’ x 8’ at ¼” thick, as indicated on drawings 

D. Substrate: ¼” thick acrylic panel with continuous, full-color digital mounted 
print.  

E. Mounting: Exposed standoff with ¼” stand off-sleeve.  

F. Characters: Die cut 3.5 mil weather resistant adhesive vinyl characters, pre 
spaced, white. 
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2.04 11 66 23 – GYMNASIUM EQUIPMENT 

A. Remove section 2.09A1 in its entirety. 

B. Remove section 2.09A3 in its entirety. 

C. Remove section 2.09B1a in its entirety. 

D. Remove section 2.09B1c in its entirety. 

E. Replace section 2.09E in its entirety with the following: 

1. Main Gymnasium: Provide LCD touch screen control for all athletic equipment and 
accessory items located in Main Gymnasium.   

2. South Gymnasium: Provide LCD touch screen control for all athletic equipment and 
accessory items located in South Gymnasium.  

3. Gymnastics Gymnasium: Provide LCD touch screen control for all athletic equipment and 
accessory items located in Gymnastics Gymnasium. 

 

PART 3 - DRAWINGS 

3.01 A000-2B – SHEET LIST 

A. ARCHITECTURAL SHEET LIST: Add sheet A113-2 ROOF PLAN PHASE 2 - CS 

3.02 KEYNOTES 

A. PLEASE NOTE: KEYNOTE REVISIONS APPLY TO ALL DRAWINGS WITH KEYNOTES. 
SHEET A401-2 HAS BEEN INCLUDED WITH THE REVISIONS NOTED FOR REFERENCE. 
SUBSEQUENTLY ISSUED DRAWINGS WILL USE THE REVISED KEYNOTE 
NOMENCLATURE.   

B. Revise KEYNOTE 06 16 00-A to read ¾” PRESERVATIVE-TREATED PLYWOOD. 

C. Revise KEYNOTE 07 21 00-A to eliminate R-value. It is to read SLAB PERIMETER RIGID 
INSULATION (R-15 FOR 24”). 

D. Revise KEYNOTE 07 21 00-B to eliminate R-value. It is to read 3” THERMALLY ISOLATED Z-
GIRT COMPOSITE INSULATION SYSTEM (R-16.8). 

E. Revise KEYNOTE 07 21 00-C to read PACK FULL WITH MINERAL-WOOL BLANKET 
INSULATION.  

F. Revise KEYNOTE 07 42 43-A to read ACM WALL PANEL SYSTEM. 

G. Revise KEYNOTE 07 42 43-B to read ACM SOFFIT PANEL SYSTEM.  
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H. Revise KEYNOTE 07 42 43-D to read PHENOLIC WALL CLADDING PANEL SYSTEM.  

I. Revise all instances of KEYNOTE 07 54 19-B to read 07 54 19-A. 

J. Revise all instances of KEYNOTE 07 54 23-D to read 07 54 19-B. 

K. Revise all instances of KEYNOTE 07 54 23-E to read 07 54 19-C. 

L. Revise all instances of KEYNOTE 07 54 23-F to read 07 54 19-D 2 LAYERS OF 2” POLYISO 
INSULATION BOARD. Delete mention of (R-26).  

M. Revise all instances of KEYNOTE 07 62 00-A to read 07 71 00-A. 

N. Revise all instances of KEYNOTE 07 62 00-B to read 07 71 00-B. 

O. Revise all instances of KEYNOTE 07 62 00-C to read 07 71 00-C  

P. Revise KEYNOTE 07 71 00-C to read MANUFACTURED FASCIA CLADDING.  

Q. Revise all instances of KEYNOTE 07 71 29-A to read 07 95 00-A BELLOW EXPANSION JOINT 
ASSEMBLY.  

3.03 A113CS-2 – ROOF PLAN PHASE 2-CS 

A. Issue new sheet.  Cleat sports and ticket booth roof plans. 

3.04 A201CS-2 - FIRST FLOOR PLAN - UNIT CS 

A. Re-issue sheet. 

B. 1/A201CS-2: Added floor plan dimensions for clarity. 

C. 3/A201CS-2: Added north ticket booth plan. 

D. 5/A201CS-2: Added ticket booth section. 

E. 6/A201CS-2: Added ticket booth section. 

F. 7/A201CS-2: Added ticket booth window detail. 

G. 8/A201CS-2: Added ticket booth wall detail. 

H. 3/A201CS-2: Added ticket booth eave detail. 

3.05 A201G-2 – FIRST FLOOR PLAN – UNIT G 

A. 1/A201G-2: Delete callout 2/A7841 at northeast corner of Gymnasium G105.  

3.06 A310-2 – EXTERIOR ELEVATIONS – CLEAT SPORTS 

A. 7/A310-2: Ticket Booth – South: Added. 

B. 8/A310-2: Ticket Booth – North: Added. 
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C. 9/A310-2: Ticket Booth – East: Added. 

D. 10/A310-2: Ticket Booth – West: Added. 

3.07 A411-2 – WALL SECTIONS 

A. 3/A411-2: Revised wall section to include rigid insulation. 

B. 3/A411-2: Added callout 4/A755-2 Sim. 

3.08 A418-2 – WALL SECTIONS 

A. 1/A418-2: Revised detail callout. 

B. 3/A418-2: Revised detail callout. 

C. 4/A418-2: Added detail at gymnasium clearstory windows. 

D. 5/A418-2: Added detail at gymnasium clearstory window. 

3.09 A441-2 – AUDITORIUM SECTIONS AND DETAILS 

A. 4/A441-2: Delete RISER/TREAD DETAIL. 

B. 5/A441-2: Delete callout for A441-2. 

3.010 A501-2 DOOR SCHEDULE 

A. Add an STC rating of 40 to door B115A. 

B. Add an STC rating of 50 to door B115B. 

3.011 A601-2 INTERIOR ELEVATIONS – MAIN GYM 

A. 2/A601-2: Relocate Spartan Head logo and dimensional text from center of East wall to center of 
West wall.  

B. 3/A601-2: Revise wall finish from VGx to P1. 

C. 4/A601-2: Relocate Record Boards from center of West wall to center of East wall.  

D. 10/A601-2: Revise note to read SIZE: 3’-0” AND 2’-0”. 

3.012 A782-2 – ENLARGED PLAN DETAILS 

A. Issue new sheet. 

3.013 A800-2 – FINISH LEGEND & NOTES 

A. Add Keyed Finish Note F18 to read “SEE EQUIPMENT PLANS FOR COURT STRIPING AND 
LOGOS” 
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B. Add Keyed Finish Note F19 to read “EP2 TO EXTEND FROM TOP OF FINISHED FLOOR TO 
15’-4” AFF OR NEAREST FULL COURSING ROW. P1 TO EXTEND FROM TOP OF EP2 TO 
BOTTOM OF DECK.” 

C. Revise SVT1 Solid Vinyl Tile on Finish Legend to read SIZE: 36”x36” TYP., 12”x12” AT LOGO  

D. Revise SVT2 Solid Vinyl Tile on Finish Legend to read SIZE: 36”x36” TYP., 12”x12” AT LOGO  

E. 2/A800-2: Metal panel pattern updated. 

F. 5/A800-2: Spartan Head logo detail added 

3.014 A801D-2 – FIRST FLOOR FINISH PLAN – UNIT D 

A. 1/A801D: Revise Floor Finish in SOUTH GYMNASIUM D108 from WAF1 to WAF3 

B. Add Keyed Finish notes F3 and F18 to SOUTH GYMNASIUM D108 

3.015 A801E-2 – FIRST FLOOR FINISH PLAN – UNIT E 

A. 1/A801D: Delete notes about the center court logo and end line text. 

B. 1/A801D: Add Keyed Finish notes F3, F18, and F19 to SOUTH GYMNASIUM D108 

3.016 A801F-2 – FIRST FLOOR FINISH PLAN – UNIT F 

A. Callout at Spartan Logo floor pattern added. 

3.017 A801G-2 – FIRST FLOOR FINISH PLAN – UNIT G 

A. 1/A801G: Revise Floor Finish in GYMNASIUM G105 from WAF1 to WAF3 

B. Add Keyed Finish notes F3 and F18 to GYMNASIUM G105 

3.018 A810-2 – FLOORING DETAILS 

A. Floor transitions details added.  

3.019 A900-2 - EQUIPMENT SCHEDULE 

A. Add “DC7 – 6’-0”W x 5’4”H x 2’-0”D DISPLAY CASE” to the specialty equipment schedule. 
Spec section, manufacturer, etc. to match display cases above.  

3.020 A901B-2 – FIRST FLOOR EQUIPMENT PLAN – UNIT B 

A. 1/A901B-2: Revise all three (3) display cases on the east side of Performing Arts Lobby C102 
from DC2 to DC7. 

PART 4 - OTHER ITEMS 

4.01 NOT USED 
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PART 5 - QUESTION AND ANSWER 

5.01 NOT USED 

END OF ADDENDUM 

 



083473 - steel sound 

control door assemblies.doc
HARDWARE GROUP NO. 004 

FOR USE ON DOOR #(S): 

E206 E207     

PROVIDE EACH OPENING WITH THE FOLLOWING: 

QTY  DESCRIPTION CATALOG NUMBER FINISH MFR 

3 EA HINGE 5BB1HW 4.5 X 4.5 (NRP AS 
REQ'D) 

652 IVE 

1 EA PASSAGE SET L9010 06A 626 SCH 

1 EA SURFACE CLOSER 4040XP REG 689 LCN 

1 EA KICK PLATE 8400 10" X 1 1/2" LDW B-CS 630 IVE 

1 EA WALL STOP WS406/407CVX 630 IVE 

1 EA SMOKE GASKET 488SBK PSA BK ZER 

3 EA SILENCER SR64 GRY IVE 

 

 

HARDWARE GROUP NO. 018 

FOR USE ON DOOR #(S): 

CS118D G104B     

PROVIDE EACH OPENING WITH THE FOLLOWING: 

QTY  DESCRIPTION CATALOG NUMBER FINISH MFR 

2 EA CONT. HINGE 224XY 628 IVE 

2 EA DUMMY PUSH BAR X 
PULL TRIM 

330 X 990DT 626 VON 

1 EA SURFACE CLOSER 4040XP EDA 689 LCN 

1 EA SURFACE CLOSER (W/ 
SPRING STOP) 

4040XP SCUSH 689 LCN 

2 EA KICK PLATE 8400 10" X 1" LDW B-CS 630 IVE 

1 EA WALL STOP WS406/407CVX 630 IVE 

2 EA SILENCER SR64 GRY IVE 

 

 



HARDWARE GROUP NO.018A 

FOR USE ON DOOR #(S): 

CS118E      

PROVIDE EACH OPENING WITH THE FOLLOWING: 

QTY  DESCRIPTION CATALOG NUMBER FINISH MFR 

2 EA CONT. HINGE 224XY 628 IVE 

2 EA DUMMY PUSH BAR X 
PULL TRIM 

330 X 990DT 626 VON 

2 EA SURFACE CLOSER 4040XP EDA 689 LCN 

2 EA KICK PLATE 8400 10" X 1" LDW B-CS 630 IVE 

2 EA WALL STOP WS406/407CVX 630 IVE 

2 EA SILENCER SR64 GRY IVE 

 

 

HARDWARE GROUP NO. 019 

FOR USE ON DOOR #(S): 

C107A C107B     

PROVIDE EACH OPENING WITH THE FOLLOWING: 

QTY  DESCRIPTION CATALOG NUMBER FINISH MFR 

6 EA HINGE(S) BY STC DOOR/FRAME 
MANUFACTURER 

652 B/O 

2 EA DUMMY PUSH BAR X 
PULL TRIM 

330 X 990DT 626 VON 

2 EA SURFACE CLOSER 4040XP PA 689 LCN 

2 EA KICK PLATE 8400 10" X 1" LDW B-CS 630 IVE 

1 EA WALL STOP WS33/WS33X 626 IVE 

1 EA WALL STOP WS406/407CVX 630 IVE 

1 EA SOUND SEAL PACKAGE BY STC DOOR/FRAME 
MANUFACTURER 

AL B/O 

 

 



HARDWARE GROUP NO. 020 

FOR USE ON DOOR #(S): 

C107B      

PROVIDE EACH OPENING WITH THE FOLLOWING: 

QTY  DESCRIPTION CATALOG NUMBER FINISH MFR 

6 EA HINGE(S) BY STC DOOR/FRAME 
MANUFACTURER 

652 B/O 

2 EA DUMMY PUSH BAR X 
PULL TRIM 

330 X 990DT 626 VON 

2 EA SURFACE CLOSER 4040XP PA 689 LCN 

2 EA KICK PLATE 8400 10" X 1" LDW B-CS 630 IVE 

1 EA WALL STOP WS406/407CVX 630 IVE 

1 EA SOUND SEAL PACKAGE BY STC DOOR/FRAME 
MANUFACTURER 

AL B/O 

 

 

HARDWARE GROUP NO. 030 

FOR USE ON DOOR #(S): 

B115B      

PROVIDE EACH OPENING WITH THE FOLLOWING: 

QTY  DESCRIPTION CATALOG NUMBER FINISH MFR 

3 EA HINGE 5BB1HW 5 X 4.5 (NRP AS 
REQ'D) 

652 IVE 

3 EA HINGE(S) BY STC DOOR/FRAME 
MANUFACTURER 

652 B/O 

1 EA DEADLOCK, DBL CYL L462J 626 SCH 

2 EA PRIMUS CORE 20-740 - MATCH EXISTING 626 SCH 

1 EA PUSH PLATE 8200 4" X 16" 630 IVE 

1 EA PULL PLATE 8303 10" 4" X 16" 630 IVE 

1 EA SURFACE CLOSER 4040XP PA 689 LCN 

1 EA SURFACE CLOSER (W/ 
SPRING STOP) 

4040XP SCUSH 689 LCN 

1 EA KICK PLATE 8400 10" X 1 1/2" LDW B-CS 630 IVE 

1 EA WALL STOP WS406/407CVX 630 IVE 

1 EA SOUND SEAL PACKAGE BY STC DOOR/FRAME 
MANUFACTURER 

AL B/O 

3 EA SILENCER SR64 GRY IVE 

 

 

 



HARDWARE GROUP NO. 057 

FOR USE ON DOOR #(S): 

B115A      

PROVIDE EACH OPENING WITH THE FOLLOWING: 

QTY  DESCRIPTION CATALOG NUMBER FINISH MFR 

3 EA HINGE 5BB1HW 5 X 4.5 (NRP AS 
REQ'D) 

652 IVE 

3 EA HINGE(S) BY STC DOOR/FRAME 
MANUFACTURER 

652 B/O 

1 EA CLASSROOM SECURITY 
(W/ IND) 

L9071J 06A L283-711 626 SCH 

2 EA PRIMUS CORE 20-740 - MATCH EXISTING 626 SCH 

1 EA SURFACE CLOSER 4040XP EDA 689 LCN 

1 EA SURFACE CLOSER 4040XP PA 689 LCN 

1 EA KICK PLATE 8400 10" X 1 1/2" LDW B-CS 630 IVE 

1 EA WALL STOP WS406/407CVX 630 IVE 

1 EA SMOKE GASKET 488SBK PSA BK ZER 

1 EA SOUND SEAL PACKAGE BY STC DOOR/FRAME 
MANUFACTURER 

AL B/O 

 

 

HARDWARE GROUP NO. 073 

FOR USE ON DOOR #(S): 

B212 D103     

PROVIDE EACH OPENING WITH THE FOLLOWING: 

QTY  DESCRIPTION CATALOG NUMBER FINISH MFR 

3 EA HINGE 5BB1 4.5 X 4.5 (NRP AS REQ'D) 652 IVE 

1 EA STOREROOM LOCK L9080J 06A 626 SCH 

1 EA PRIMUS CORE 20-740 - MATCH EXISTING 626 SCH 

1 EA SURFACE CLOSER 4040XP EDA 689 LCN 

1 EA KICK PLATE 8400 10" X 1 1/2" LDW B-CS 630 IVE 

1 EA WALL STOP WS406/407CVX 630 IVE 

1 EA SMOKE GASKET 488SBK PSA BK ZER 

 

 



HARDWARE GROUP NO. 074 

FOR USE ON DOOR #(S): 

B212 C115 D103    

PROVIDE EACH OPENING WITH THE FOLLOWING: 

QTY  DESCRIPTION CATALOG NUMBER FINISH MFR 

3 EA HINGE 5BB1 4.5 X 4.5 (NRP AS REQ'D) 652 IVE 

1 EA STOREROOM LOCK L9080J 06A 626 SCH 

1 EA PRIMUS CORE 20-740 - MATCH EXISTING 626 SCH 

1 EA SURFACE CLOSER 4040XP EDA 689 LCN 

1 EA KICK PLATE 8400 10" X 1 1/2" LDW B-CS 630 IVE 

1 EA WALL STOP WS406/407CVX 630 IVE 

3 EA SILENCER SR64 GRY IVE 

 FOR OPENINGS WITH EXISTING FRAMES: VERIFY EXISTING HINGE TYPE/PREPS AND PROVIDE 
HINGES THAT EXISTING PREPS ACCOMMODATE. PREP EXISTING FRAME ACCORDINGLY FOR 
NEW SPECIFIED HARDWARE. PROVIDE FILLERS/PLATES AS NECESSARY TO FILL/COVER 
UNUSED OR EXPOSED EXISTING PREPS. 

 

HARDWARE GROUP NO. 078 

FOR USE ON DOOR #(S): 

E106 E107     

PROVIDE EACH OPENING WITH THE FOLLOWING: 

QTY  DESCRIPTION CATALOG NUMBER FINISH MFR 

3 EA HINGE 5BB1 4.5 X 4.5 (NRP AS REQ'D) 652 IVE 

1 EA CLASSROOM LOCK L9070J 06A 626 SCH 

1 EA PRIMUS CORE 20-740 - MATCH EXISTING 626 SCH 

1 EA SURFACE CLOSER (W/ 
SPRING STOP) 

4040XP SCUSH 689 LCN 

1 EA KICK PLATE 8400 10" X 1 1/2" LDW B-CS 630 IVE 

1 EA SMOKE GASKET 488SBK PSA BK ZER 

3 EA SILENCER SR64 GRY IVE 

 

 

 



HARDWARE GROUP NO. 082 

FOR USE ON DOOR #(S): 

C126      

PROVIDE EACH OPENING WITH THE FOLLOWING: 

QTY  DESCRIPTION CATALOG NUMBER FINISH MFR 

6 EA HINGE 5BB1 5 X 4.5 (NRP AS REQ'D) 652 IVE 

6 EA HINGE(S) BY STC DOOR/FRAME 
MANUFACTURER 

652 B/O 

1 EA CONST LATCHING BOLT FB51T/FB61T (AS REQ'D) 630 IVE 

1 EA STOREROOM LOCK L9080J 06A 626 SCH 

1 EA PRIMUS CORE 20-740 - MATCH EXISTING 626 SCH 

2 EA OH STOP 450S 652 GLY 

2 EA WALL STOP WS33/WS33X 626 IVE 

1 EA SOUND SEAL PACKAGE BY STC DOOR/FRAME 
MANUFACTURER 

AL B/O 

2 EA SILENCER SR64 GRY IVE 

 

 

HARDWARE GROUP NO. 083 

FOR USE ON DOOR #(S): 

B123B E108A     

PROVIDE EACH OPENING WITH THE FOLLOWING: 

QTY  DESCRIPTION CATALOG NUMBER FINISH MFR 

6 EA HINGE 5BB1 4.5 X 4.5 (NRP AS REQ'D) 652 IVE 

1 EA CONST LATCHING BOLT FB51T/FB61T (AS REQ'D) 630 IVE 

1 EA STOREROOM LOCK L9080J 06A 626 SCH 

1 EA PRIMUS CORE 20-740 - MATCH EXISTING 626 SCH 

2 EA WALL STOP WS406/407CVX 630 IVE 

2 EA SILENCER SR64 GRY IVE 

 

 



HARDWARE GROUP NO. 111 

FOR USE ON DOOR #(S): 

B130A      

PROVIDE EACH OPENING WITH THE FOLLOWING: 

QTY  DESCRIPTION CATALOG NUMBER FINISH MFR 

1 EA CONT. HINGE 224XY 628 IVE 

1 EA PANIC HARDWARE CD-99-NL 626 VON 

1 EA PANIC HARDWARE LD-99-NL 626 VON 

1 EA RIM CYL HOUSING (FSIC) 20-079 ICX 626 SCH 

1 EA MORTISE CYL HOUSING 
(FSIC) 

26-094 XQ11-948 ICX 626 SCH 

1 (2) EA PRIMUS CORE 20-740 - MATCH EXISTING 626 SCH 

1 EA OH STOP 100S ADJ 630 GLY 

1 EA ELEC HOLD OPEN 
CLOSER 

4040SE WMS 24V/120V AC/DC 
AS REQ 

689 LCN 

1 EA SURFACE CLOSER 4040XP EDA 689 LCN 

1 EA KICK PLATE 8400 10" X 1 1/2" LDW B-CS 630 IVE 

1 EA ELEC WALL MAG 
HOLDER 

SEM7830 AS REQ (12/24/120V 
AC/DC TRI-VOLT) 

689 LCN 

3 EA SILENCER SR64 GRY IVE 

 DOOR NORMALLY HELD OPEN BY ELEC HOLD OPEN CLOSER. DOOR RELEASES, CLOSES, 
LOCKS WITH ACTIVATION OF SECURITY SYSTEM OR LOSS OF POWER. DOOR CAN ALSO BE 
MANUALLY RELEASED FROM ELEC HOLD OPEN CLOSER. FREE EGRESS AT ALL TIMES (DOOR 
NORMALLY HELD OPEN BY WALL MAG. WALL MAG RELEASES AND DOOR CLOSES AND 
LOCKS WITH ACTIVATION OF SECURITY SYSTEM OR LOSS OF POWER. DOOR CAN ALSO BE 
MANUALLY RELEASED FROM WALL MAG. FREE EGRESS AT ALL TIMES) 

 



HARDWARE GROUP NO. 112 

FOR USE ON DOOR #(S): 

B135B      

PROVIDE EACH OPENING WITH THE FOLLOWING: 

QTY  DESCRIPTION CATALOG NUMBER FINISH MFR 

1 EA CONT. HINGE 224XY 628 IVE 

1 EA PANIC HARDWARE CD-99-DT 626 VON 

1 EA PANIC HARDWARE LD-99-NL 626 VON 

1 EA RIM CYL HOUSING (FSIC) 20-079 ICX 626 SCH 

1 EA MORTISE CYL HOUSING 
(FSIC) 

26-094 XQ11-948 ICX 626 SCH 

1 EA PRIMUS CORE 20-740 - MATCH EXISTING 626 SCH 

1 EA SURFACE CLOSER 4040XP EDA 689 LCN 

1 EA SURFACE CLOSER (W/ 
SPRING STOP) 

4040XP SCUSH 689 LCN 

1 EA KICK PLATE 8400 10" X 1 1/2" LDW B-CS 630 IVE 

1 EA ELEC WALL MAG 
HOLDER 

SEM7830 AS REQ (12/24/120V 
AC/DC TRI-VOLT) 

689 LCN 

3 EA SILENCER SR64 GRY IVE 

 DOORS NORMALLY HELD OPEN BY ELEC WALL MAG. DOORS RELEASE, CLOSE, AND LOCK 
WITH ACTIVATION OF SECURITY SYSTEM OR LOSS OF POWER. DOORS CAN ALSO BE 
MANUALLY RELEASED FROM ELEC HOLDERS. FREE EGRESS AT ALL TIMES 

 

HARDWARE GROUP NO. 113 

FOR USE ON DOOR #(S): 

B112A      

PROVIDE EACH OPENING WITH THE FOLLOWING: 

QTY  DESCRIPTION CATALOG NUMBER FINISH MFR 

1 EA CONT. HINGE 224XY 628 IVE 

1 EA PANIC HARDWARE (FIRE 
EXIT HARDWARE) 

99-L-BE-06 (99-L-BE-F-06) 626 VON 

1 EA SURFACE CLOSER 4040XP REG 689 LCN 

1 EA KICK PLATE 8400 10" X 1 1/2" LDW B-CS 630 IVE 

1 EA WALL STOP WS406/407CVX 630 IVE 

1 EA SMOKE GASKET 488SBK PSA BK ZER 

3 EA SILENCER SR64 GRY IVE 

 

 

 



HARDWARE GROUP NO. 136 

FOR USE ON DOOR #(S): 

C110A C110B     

PROVIDE EACH OPENING WITH THE FOLLOWING: 

QTY  DESCRIPTION CATALOG NUMBER FINISH MFR 

3 EA HINGE(S) BY STC DOOR/FRAME 
MANUFACTURER 

652 B/O 

1 EA REMOVABLE MULLION KR4954 STAB 689 VON 

2 EA PANIC HARDWARE CDSI-99-L-06 
(INSTALL NL DRIVE PIN) 

626 VON 

2 EA RIM CYL HOUSING (FSIC) 20-079 ICX 626 SCH 

1 EA MORTISE CYL HOUSING 
(FSIC) 

26-094 ICX 626 SCH 

2 EA MORTISE CYL HOUSING 
(FSIC) 

26-094 XQ11-948 ICX 626 SCH 

5 EA PRIMUS CORE 20-740 - MATCH EXISTING 626 SCH 

2 EA SURFACE CLOSER 4040XP PA 689 LCN 

2 EA KICK PLATE 8400 10" X 1" LDW B-CS 630 IVE 

1 EA WALL STOP WS33/WS33X 626 IVE 

1 (2) EA WALL STOP WS406/407CVX 630 IVE 

1 EA SOUND SEAL PACKAGE BY STC DOOR/FRAME 
MANUFACTURER 

AL B/O 

 

 



HARDWARE GROUP NO. 155 

FOR USE ON DOOR #(S): 

B130B B135A     

PROVIDE EACH OPENING WITH THE FOLLOWING: 

QTY  DESCRIPTION CATALOG NUMBER FINISH MFR 

2 EA CONT. HINGE 224XY 628 IVE 

2 (1) EA PANIC HARDWARE LD-9950WDC-DT-LBL-SNB 626 VON 

1 EA PANIC HARDWARE LD-9950WDC-NL-LBL-SNB 626 VON 

1 EA RIM CYL HOUSING (FSIC) 20-079 ICX 626 SCH 

1 EA PRIMUS CORE 20-740 - MATCH EXISTING 626 SCH 

1 EA OH STOP 100S ADJ 630 GLY 

1 EA OH STOP 100S ADJ 630 GLY 

1 EA ELEC HOLD OPEN 
CLOSER 

4040SE WMS 24V/120V AC/DC 
AS REQ 

689 LCN 

1 EA ELEC HOLD OPEN 
CLOSER 

4040SE WMS 24V/120V AC/DC 
AS REQ 

689 LCN 

1 EA SURFACE CLOSER 4040XP EDA 689 LCN 

1 EA SURFACE CLOSER 4040XP EDA 689 LCN 

2 EA KICK PLATE 8400 10" X 1" LDW B-CS 630 IVE 

1 EA ELEC WALL MAG HOLDER SEM7830 AS REQ (12/24/120V 
AC/DC TRI-VOLT) 

689 LCN 

2 EA SILENCER SR64 GRY IVE 

 DOORS NORMALLY HELD OPEN BY ELEC WALL MAG AND ELEC HOLD OPEN CLOSERS. 
DOORS RELEASE, CLOSE, AND LOCK WITH ACTIVATION OF SECURITY SYSTEM OR LOSS OF 
POWER. DOORS CAN ALSO BE MANUALLY RELEASED FROM ELEC HOLDERS. FREE EGRESS 
AT ALL TIMES (DOORS NORMALLY HELD OPEN BY ELEC WALL MAG AND ELEC HOLD OPEN 
CLOSER. DOORS RELEASE AND CLOSE WITH ACTIVATION OF SECURITY SYSTEM OR LOSS OF 
POWER. DOORS CAN ALSO BE MANUALLY RELEASED FROM ELEC HOLDERS. FREE EGRESS 
AT ALL TIMES) 

 



HARDWARE GROUP NO. 156 

FOR USE ON DOOR #(S): 

C142 E105A E105B F111 G111  

PROVIDE EACH OPENING WITH THE FOLLOWING: 

QTY  DESCRIPTION CATALOG NUMBER FINISH MFR 

2 EA CONT. HINGE 224XY 628 IVE 

1 EA PANIC HARDWARE LD-9950WDC-DT-LBL-SNB 626 VON 

1 EA PANIC HARDWARE LD-9950WDC-NL-LBL-SNB 626 VON 

1 EA RIM CYL HOUSING (FSIC) 20-079 ICX 626 SCH 

1 EA PRIMUS CORE 20-740 - MATCH EXISTING 626 SCH 

2 EA SURFACE CLOSER 4040XP EDA 689 LCN 

2 EA KICK PLATE 8400 10" X 1" LDW B-CS 630 IVE 

2 EA ELEC WALL MAG HOLDER SEM7830 AS REQ (12/24/120V 
AC/DC TRI-VOLT) 

689 LCN 

2 EA SILENCER SR64 GRY IVE 

 DOORS NORMALLY HELD OPEN BY ELEC WALL MAG HOLDERS. DOORS RELEASE, CLOSE, 
AND LOCK WITH ACTIVATION OF SECURITY SYSTEM OR LOSS OF POWER. DOORS CAN ALSO 
BE MANUALLY RELEASED FROM ELEC HOLDERS. FREE EGRESS AT ALL TIMES (DOORS 
NORMALLY HELD OPEN BY ELEC WALL MAG HOLDERS. DOORS RELEASE AND CLOSE WITH 
ACTIVATION OF SECURITY SYSTEM OR LOSS OF POWER. DOORS CAN ALSO BE MANUALLY 
RELEASED FROM ELEC HOLDERS. FREE EGRESS AT ALL TIMES) 

 

 

HARDWARE GROUP NO. 158 

FOR USE ON DOOR #(S): 

C101E CS121 CS154D F121 H124  

PROVIDE EACH OPENING WITH THE FOLLOWING: 

QTY  DESCRIPTION CATALOG NUMBER FINISH MFR 

1 EA MORTISE CYL HOUSING 
(FSIC) 

26-094 ICX 626 SCH 

1 EA PRIMUS CORE 20-740 - MATCH EXISTING 626 SCH 

 VERIFY EXACT CYLINDER TYPE REQUIRED. BALANCE OF HARDWARE BY DOOR 
MANUFACTURER. 
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NOTES:
1. THE CLEAT SPORTS BUILDING PRE-FINISHED STANDING SEAM METAL

ROOFING, SOFFITS, FASCIA, GUTTERS & DOWNSPOUTS, AND ALL TRIMS
PROVIDED BY PEMB CONTRACTOR. COLOR SELECTED BY ARCHITECT.

2. THE TICKET BOOTH STANDING SEAM METAL ROOF, FASCIA, SOFFIT AND
GUTTER & DOWNSPOUTS PROVIDED BY PEMB CONTRACTOR.

3. TICKET BOOTH TYPICAL AT (2) LOCATIONS.
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DS DS

1"
 / 
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TICKET BOOTH TYPICAL (2) LOCATIONS.

1

12

1

GENERAL ROOF NOTES
1. ALL WORK SHALL BE IN ACCORDANCE WITH THE BEST QUALITY STANDARDS OF

THE TRADE, AND SHALL CONFORM WITH THE LATEST EDITION OF ALL FEDERAL,
STATE, AND LOCAL CODES AND STANDARDS.  THE SAME ARE MADE A PART OF
THESE CONTRACT DOCUMENTS, AS IF REPEATED HEREIN.

2. CONTRACT DOCUMENTS CONSIST OF BOTH THE PROJECT MANUAL AND
DRAWINGS, AND BOTH ARE INTENDED TO BE COMPLEMENTARY.  ANYTHING
APPEARING ON EITHER MUST BE EXECUTED THE SAME AS IF SHOWN ON BOTH.

3. CONSTRUCTION DOCUMENTS SHALL BE FOLLOWED AS CLOSELY AS POSSIBLE,
HOWEVER, SYSTEMS HAVE BEEN SHOWN  DIAGRAMMATICALLY AND IN SOME
CASES, ENLARGED FOR CLARITY.  PROVIDE ADDITIONAL ITEMS AS REQUIRED TO
PROVIDE A COMPLETE AND COORDINATED SYSTEM.

4. CONTRACTOR SHALL PROVIDE ANY AND ALL TEMPORARY UTILITY SERVICE
REQUIRED TO CONSTRUCT THE WORK. CONTRACTOR MAY EXTEND SERVICES
FROM EXISTING LOCATIONS TO WHERE THEY ARE REQUIRED. REMOVE
TEMPORARY UTILITIES AND RELATED EXTENSIONS AS SOON AS PRACTICABLE.
RESTORE ALL AFFECTED AREAS TO ORIGINAL CONDITION.

5. CONTRACTOR SHALL REMOVE CONSTRUCTION DEBRIS FROM THE BUILDING AND
ROOF DAILY.

6. STORE VOLATILE OR FLAMMABLE LIQUIDS IN UL LISTED FIRE CABINETS.
7. CONTRACTOR SHALL BE SOLELY RESPONSIBLE FOR THE SECURITY OF ALL

STORED MATERIALS AND EQUIPMENT INSIDE OR OUTSIDE THE BUILDING.
8. CONTRACTOR SHALL FURNISH NECESSARY TEMPORARY PROTECTION FROM

WEATHER TO PROTECT INTERIOR OF BUILDING FROM ELEMENTS OF WEATHER AT
ALL TIMES.

9. CONTRACTOR RESPONSIBLE FOR TRAFFIC PROTECTION DURING
CONSTRUCTION.  AREAS OF WORK SUBJECTED TO TRAFFIC BY VARIOUS TRADES
SHALL BE PROTECTED BY TEMPORARY WALK PADS.

10. PROVIDE TREATED WOOD BLOCKING EQUAL IN THICKNESS TO INSULATION
SYSTEM AT ROOF PERIMETER AND AROUND ALL ROOF PENETRATIONS. ANCHOR
PER SECTION I-49 OF THE FM GLOBAL LOSS PREVENTION GUIDE.

11. EXTEND ALL PLUMBING VENTS TO PROVIDE A MIN. OF 12" OF HEIGHT FROM TOP
OF INSULATION. ALL FITTINGS TO BE AIR AND WATER TIGHT. SEE PLUMBING
PLANS FOR LOCATIONS.

12. ROOF INSULATION SADDLES AND CRICKETS ARE DIAGRAMMATIC. ROOF
INSULATION MANUFACTURER SHALL DESIGN AND SIZE THESE PER THE ROOF
MEMBRANE MANUFACTURERS RECOMMENDATIONS. CRICKETS AND SADDLES
SHOULD HAVE A MINIMUM OF TWO TIMES THE SLOPE OF THE PRIMARY TAPERED
SYSTEM OR STRUCTURAL SLOPE. THE RATIO OF A CRICKET'S WIDTH TO LENGTH
SHOULD BE NO LESS THAN 1 TO 3.

13. PROVIDE SADDLES/CRICKETS AROUND ALL NEW ROOF TOP EQUIPMENT. SEE
MECHANICAL, ELECTRICAL AND PLUMBING DRAWINGS FOR LOCATIONS OF ALL
ROOF PENETRATIONS.

14. PROVIDE TAPERED INSULATION WHERE REQUIRED TO TRANSITION FROM ONE
INSULATION HEIGHT TO ANOTHER.

15. NOTCH ALL INSULATION AS REQUIRED TO ACCOMMODATE SURFACE MOUNTED
CONDUIT, FASTENERS, OFFSETS AND OTHER PROJECTIONS EXTENDING ABOVE
THE SURFACE OF THE DECK.

16. PERIMETER EDGE METAL TO COMPLY WITH ANSI/SPRI ES-1 FM GLOBAL 1-49.
17. SEE MECHANICAL, ELECTRICAL AND PLUMBING (MEP) SHEETS FOR ROOF TOP

EQUIPMENT.
18. INSPECT ALL WOOD BLOCKING SCHEDULED TO REMAIN. NOTIFY ARCHITECT OF

ANY DETERIORATED BLOCKING NEEDING REPLACEMENT. CONTRACTOR TO
REPLACE AND DAMAGED BLOCKING ON A TIME AND MATERIAL BASIS, SEE
SPECIFICATIONS.

19. ALL ROOF DETAIL DRAWINGS CONTAINED IN THIS SET ARE DIAGRAMMATIC.
ADJUST ROOF DETAILS BASED ON SPECIFIC ROOFING SYSTEM SELECTED
ACCORDING TO MANUFACTURER'S WRITTEN SPECIFICATIONS AND APPROVED
DETAIL DRAWINGS.  ALL ASSEMBLY COMPLICATIONS SHOULD BE BROUGHT TO
THE ATTENTION OF THE ARCHITECT.

20. THE ROOF CONTRACTOR SHALL PROTECT ALL ROOF DRAINS, GUTTERS AND
DOWNSPOUTS FROM DEBRIS CREATED DURING CONSTRUCTION. THE ROOF
CONTRACTOR SHALL CLEAR ALL DRAINS, GUTTERS AND DOWNSPOUTS PRIOR TO
COMPLETION OF WORK AND TO ENSURE THAT THEY ARE FREE OF DEBRIS AND
FUNCTIONING PROPERLY.

21. MECHANICAL, ELECTRICAL AND PLUMBING INFORMATION SHOWN ON THIS PLAN
IS GENERAL IN NATURE. REFER TO P, M AND E DRAWINGS FOR FURTHER
INFORMATION AND COORDINATE ALL REQUIRED ROOF OPENINGS OR ROOF
MOUNTED EQUIPMENT.

ROOF ABBREVIATIONS
AC AIR CONDITIONER; SEE MECHANICAL
DR DUCT THRU ROOF
DS METAL DOWNSPOUT
EF EXHAUST FAN; SEE MECHANICAL
EJ EXPANSION JOINT
FS FLUE STACK; SEE MECHANICAL
ME MECHANICAL EQUIPMENT; SEE MECHANICAL
GU METAL GUTTER
PV PLUMBING VENT
RAV RELIEF AIR VENT; SEE MECHANICAL
RH ROOF HATCH
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SCALE:  1/16" = 1'-0"A113-2

1 ROOF PLAN PHASE 2 - CS
SCALE:  1/16" = 1'-0"A113-2

2 ROOF PLAN PHASE 2 - TICKET BOOTH

ROOF PLAN NOTES
1 PREFINISHED METAL GUTTER AND DOWNSPOUT WITH SPLASH BLOCK.

2 2" BUILDING EXPANSION JOINT SYSTEM WITH FACTORY FABRICATED
TRANSITIONS. TYPICAL AT LOCATIONS WHERE NEW CONSTRUCTION MEETS THE
EXISTING CONSTRUCTION.

3 40"W x 16"H THROUGH WALL SCUPPER CONNECTED TO GUTTER AND
DOWNSPOUT.

4 ROOF SMOKE VENTS - SEE SPECS.

5 PREFINISHED METAL COPING.

6 PREFINISHED METAL GRAVEL STOP - COLOR BY ARCHITECT.

7 DASHED LINE REPRESENTS BUILDING PERIMETER BELOW ROOF.

8 TAPERED INSULATION (WEDGE) BETWEEN OPPOSING OR DIFFERENT ROOF
SLOPES.

9 ROOF ACCESS LADDER - SEE SPECS.

10 ROOF HATCH

11 PVC WALKING PATH BY ROOF MANUFACTURER

12 STANDING SEAM METAL ROOF.

13 PREFABRICATED CANOPY SYSTEM. SEE DETAILS AND SPEC'S.
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PHASE 2B

11/13/2020
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SCALE:  3" = 1'-0"A113-2

3 GUTTER & DOWNSPOUT DESIGN DETAIL
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A310-2

EXTERIOR
ELEVATIONS -
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SCALE:  1/8" = 1'-0"A310-2

1 CLEAT SPORTS OUTBUILDING - SOUTH ELEVATION

SCALE:  1/8" = 1'-0"A310-2

3 CLEAT SPORTS OUTBUILDING - NORTH ELEVATION

SCALE:  1/8" = 1'-0"A310-2

6 CLEAT SPORTS BUILDING - EAST ELEVATION
SCALE:  1/8" = 1'-0"A310-2

5 CLEAT SPORTS BUILDING - WEST ELEVATION

KEYNOTE LEGEND

03 30 00-B CONCRETE SLAB OVER VAPOR BARRIER ON DRAINAGE FILL. SEE
STRUCTURAL

03 30 00-C CONCRETE SLAB ON METAL DECK- SEE STRUCTURAL

03 30 00-D CONCRETE FOUNDATION- SEE STRUCTURAL

03 30 00-E CONCRETE FOOTING- SEE STRUCTURAL

03 30 00-F CONSTRUCTION JOINT

03 30 00-G 1/2" EXPANSION MATERIAL

04 20 00-A GROUT CORE SOLID

04 20 00-AA BOND BEAM MASONRY LINTEL

04 20 00-C MASONRY TIE

04 20 00-F METAL FLASHING

04 20 00-G THROUGH WALL FLASHING W/ STAINLESS STEEL DRIP EDGE

04 20 00-H WEEP HOLES AT 16" O.C.

04 20 00-J VENTS AT 4'-0" O.C.

04 20 00-K CAVITY DRAINAGE MATERIAL

04 20 00-L BRICK TYPE 1

04 20 00-M BRICK TYPE 2 (ACCENT)

04 20 00-M1 BRICK TYPE 2 (INSET ACCENT)

04 20 00-N 4" CONCRETE MASONRY UNIT

04 20 00-P 6" CONCRETE MASONRY UNIT

04 20 00-Q 8" CONCRETE MASONRY UNIT

04 20 00-R 10" CONCRETE MASONRY UNIT

04 20 00-S 12" CONCRETE MASONRY UNIT

04 20 00-T BULLNOSE UNIT

04 20 00-V BOND BEAM MASONRY UNIT

04 20 00-W SOLID UNIT

05 12 00-A STRUCTURAL STEEL FRAMING MEMBER- SEE STRUCTURAL

05 12 00-B STEEL ANGLE- SEE STRUCTURAL

05 12 00-C STEEL CHANNEL- SEE STRUCTURAL

05 12 00-D STEEL PLATE- SEE STRUCTURAL

05 12 00-F STEEL TUBE- SEE STRUCTURAL

05 12 00-G STEEL BEAM- SEE STRUCTURAL

05 12 00-H STEEL COLUMN- SEE STRUCTURAL

05 12 13-A ARCHITECTURAL EXPOSED STRUCTURAL STEEL FRAMING- SEE
STRUCTURAL

05 21 00-A STEEL JOIST- SEE STRUCTURAL

05 31 00-A METAL ROOF DECKING- SEE STRUCTURAL

05 40 00-A 6” (MIN. 16GA) STEEL STUDS AT 16” O.C., CROSS BRACING AS
REQUIRED.

05 40 00-F CLIP ANGLE

05 40 00-J 3 5/8" (MIN. 16GA) GALVANIZED STEEL STUDS

05 40 00-K 2 1/2" (MIN. 16GA) GALVANIZED STEEL STUDS

05 50 00-B STEEL LINTEL - SEE STRUCTURAL

05 50 00-D STEEL SHELF ANGLE- SEE STRUCTURAL

05 50 00-F SHIPS LADDER, STEEL GRATING TREADS

06 10 53-B 1X WOOD BLOCKING

06 10 53-C 2X WOOD BLOCKING

06 16 00-A 3/4" PRESERVATIVE-TREATED PLYWOOD

06 16 43-A 5/8" EXTERIOR GYPSUM SHEATHING

06 42 19-A PLASTIC LAMINATE PANEL SYSTEM

07 21 00-A SLAB PERIMETER RIGID INSULATION

07 21 00-B 3" THERMALLY ISOLATED Z-GIRT COMPOSITE INSULATION SYSTEM

07 21 00-C PACK FULL WITH MINERAL-WOOL BLANKET INSULATION

07 21 00-D 3" CAVITY WALL EXTRUDED POLYSTYRENE INSULATION

07 21 19-A SPRAY POLYURETHANE FOAM INSULATION

07 27 26-A FLUID APPLIED MEMBRANE AIR BARRIER, VAPOR PERMEABLE

07 42 13-A VERTICAL WALL PANELS

07 42 43-A ACM WALL PANEL SYSTEM

07 42 43-B ACM SOFFIT PANEL SYSTEM

07 42 43-C ACM EXTERIOR COLUMN COVERS

07 42 43-D PHENOLIC WALL PANEL SYSTEM

07 42 53-A PROFILE METAL WALL PANEL

07 42 53-B FLASHING

07 42 53-D METAL SOFFIT PANELS

07 54 19-A MEMBRANE ROOFING - EXTEND OVER AND ATTACH TO FRONT FACE
OF PARAPET

07 54 19-B 1/2" COVER BOARD

07 54 19-C TAPERED POLYISO INSULATION BOARD

07 54 19-D 2 LAYERS OF 2" POLYISO INSULATION BOARD

07 62 00-G 2 PIECE COUNTERFLASHING

07 62 00-H TERMINATION BAR

07 62 00-J DRIP EDGE

07 62 00-L ROOF EXPANSION JOINT METAL COVER

07 62 00-N 4x4 PRE-FINISHED METAL GUTTER

07 62 00-O PREFINISHED METAL DOWNSPOUT

07 71 00-A COPING

07 71 00-B GRAVEL STOP

07 71 00-C FASCIA CLADDING

07 71 00-D MANUFACTURED COUNTERFLASHING SYSTEM

07 71 00-E MANUFACTURED GUTTER

07 71 00-F MANUFACTURED DOWNSPOUT

07 71 00-G MANUFACTURED SCUPPER

07 92 00-A BACKER ROD AND SEALANT

07 92 00-B SEALANT EACH SIDE, TYPICAL

07 95 00-A EXPANSION JOINT ASSEMBLY

07 95 00-B WALL EXPANSION JOINT COVER

07 95 00-C CEILING EXPANSION JOINT COVER

07 95 00-D EXTERIOR WALL EXPANSION JOINT SYSTEM

08 11 13-A HOLLOW METAL DOOR/BORROWED LIGHT FRAME

08 11 13-B HOLLOW METAL DOOR

08 11 16-A ALUMINUM FLUSH DOOR

08 33 13-A OVERHEAD COILING COUNTER DOOR

08 33 23-A OVERHEAD COILING DOOR

08 33 23-B OVERHEAD COILING DOOR - INSULATED

08 33 26-A OVERHEAD COILING GRILLE

08 41 13-A 4 1/2" ALUMINUM-FRAMED STOREFRONT

08 41 13-B WIDE STYLE ALUMINUM ENTRANCE DOOR

08 44 13-A 2.5" x 7.5" CURTAINWALL SYSTEM

08 45 13-A FIBERGLASS SANDWICH PANEL WALL ASSEMBLIES

08 45 23-A FIBERGLASS SANDWICH PANEL ASSEMBLIES- VERTICAL WALL PANEL

08 80 00-A GLAZING - SEE SCHEDULE/ELEVATIONS

08 80 00-B 1” INSULATED GLASS

08 80 00-D 1” INSULATED SPANDREL GLASS

08 80 00-E SPANDREL GLASS

08 87 00-A GLAZING FILM (SECURITY)

09 22 16-D 7/8" FURRING CHANNEL

09 22 16-E 1 1/2" FURRING CHANNEL

09 22 16-G 2 1/2" STEEL STUD

09 22 16-H 3 5/8" STEEL STUD

09 22 16-K 6" STEEL STUD

09 22 16-M METAL STUD KICKERS AS REQUIRED

09 29 00-B 5/8" GYPSUM WALL BOARD (SEE SPECS FOR TYPE)

09 29 00-D SOUND ATTENUATION INSULATION

09 29 00-E SUSPENDED GYPSUM BOARD CEILING ASSEMBLY

09 30 00-F SEALANT - COLOR TO MATCH

09 51 13-A ACOUSTICAL CEILING SUSPENSION ASSEMBLY

09 84 33-A SOUND DIFFUSERS

09 84 33-B SOUND DIFFUSING PANEL- SEE EQUIPMENT SCHEDULE

10 12 00-A DISPLAY CASE- SEE EQUIPMENT SCHEDULE

10 14 19-A SIGNS- DIMENSIONAL CHARACTERS AND LOGO FOR EXTERIOR USE

11 61 33-D MUSIC ROOM CURTAIN TRACK SYSTEM

11 61 43-A STAGE CURTAIN- MAIN

12 24 13-B ROLLER SHADES- MOTORIZED ROLLER WINDOW SHADES- SEE
EQUIPMENT SCHEDULE

12 36 63-A SOLID SURFACE COUNTERTOPS

12 66 00-A TELESCOPING STAND SEATING- SEE EQUIPMENT SCHEDULE

31 20 00-B COMPACTED EARTH

31 20 00-C DRAINING GRANULAR FILL

SCALE:  1/8" = 1'-0"A310-2

4 CLEAT SPORTS OUTBUILDING - NORTH ELEVATION

SCALE:  1/8" = 1'-0"A310-2

2 CLEAT SPORTS OUTBUILDING - SOUTH ELEVATION

SCALE:  1/8" = 1'-0"A310-2

7 TICKET BOOTH - SOUTH

SCALE:  1/8" = 1'-0"A310-2

8 TICKET BOOTH - NORTH

SCALE:  1/8" = 1'-0"A310-2

9 TICKET BOOTH - EAST

SCALE:  1/8" = 1'-0"A310-2

10 TICKET BOOTH - WEST
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ABAA.8

MAIN CANOPY DECK BEARING
EL: 24' - 0"

4' - 0"1' - 3 7/8"

LARGE
CONFERENCE

N117

09 51 13-A

07 42 43-A

07 21 00-B

A756-2

1

2" POLYISO INSULATION 
BOARD 

05 12 00-G

CONCRETE FOUNDATIONS. SEE STRUCTURAL

3'
 - 

6"

3 1/2"

FIRST FLOOR
EL: 0"

SECOND FLOOR
EL: 14' - 0"

31 20 00-B

A752-2

7

03 30 00-B

31 20 00-C

04 20 00-Q

21' - 0"

ROOF VAPOR BARRIER MEMBRANE. OVERLAP WALL 
VAPOR BARRIER PER MFG. SPECIFICATIONS.

3'
 - 

0"

T/O PARAPET MAIN ENTRY
EL: 24' - 6"

04 20 00-L

04 20 00-M1

EAST ADDITION T/O CURTAIN
WALL

EL: 24' - 0"

ABAA.8

MAIN CANOPY DECK BEARING
EL: 24' - 0"

CW HEAD - MAIN ENTRY
EL: 18' - 0"

CW HEAD - CHOIR/BAND/S.GYM
EL: 26' - 8"

COMP GYM ENTRY DECK BRG
EL: 20' - 10"

WEIGHT ROOM T/O PARAPET
EL: 22' - 8"

WEST CLEARSTORY HEAD
EL: 28' - 0"

UNIT CS T/O BLOCK
EL: 12' - 8"

FIRST FLOOR
EL: 0"

SECOND FLOOR
EL: 14' - 0"

T/O PARAPET
EL: 16' - 0"

PINRAIL GALLERY
EL: 26' - 0"

B/O SOFFIT
EL: 12' - 8"

T/O PARAPET MAIN ENTRY
EL: 24' - 6"

CW HEAD - MAIN ENTRY
EL: 18' - 0"

LARGE
CONFERENCE

N117

08 80 00-A

03 30 00-G

03 30 00-B

07 54 19-D

05 31 00-A

09 51 13-A

07 54 19-B

A756-2

1
Sim

2" POLYISO 
RIGID 
INSULATION 

3'
 - 

0"

07 42 43-B

07 42 43-A

05 12 00-G 05 12 00-G

07 54 19-B

4' - 0"

3'
 - 

6"

7 1/2"
2 1/2"

7 1/2"
2 1/2"

A752-2

5

FIRST FLOOR
EL: 0"

CONCRETE FOUNDATIONS. SEE STRUCTURAL

ROOF VAPOR BARRIER MEMBRANE. 
OVERLAP WALL VAPOR BARRIER PER 
MFG. SPECIFICATIONS.

07 42 43-A

A754-2

4

A752-2

9
Sim

10' - 0"

T/O PARAPET MAIN ENTRY
EL: 24' - 6"

08 80 00-E

08 80 00-E

THERMAFIBER 
INSULATION

THERMAFIBER 
INSULATION

12 24 13-B

04 20 00-L

EAST ADDITION T/O CURTAIN
WALL

EL: 24' - 0"

ABAA.8

MAIN CANOPY DECK BEARING
EL: 24' - 0"

CW HEAD - MAIN ENTRY
EL: 18' - 0"

CW HEAD - CHOIR/BAND/S.GYM
EL: 26' - 8"

COMP GYM ENTRY DECK BRG
EL: 20' - 10"

WEIGHT ROOM T/O PARAPET
EL: 22' - 8"

WEST CLEARSTORY HEAD
EL: 28' - 0"

UNIT CS T/O BLOCK
EL: 12' - 8"

FIRST FLOOR
EL: 0"

SECOND FLOOR
EL: 14' - 0"

T/O PARAPET
EL: 16' - 0"

PINRAIL GALLERY
EL: 26' - 0"

B/O SOFFIT
EL: 12' - 8"

T/O PARAPET MAIN ENTRY
EL: 24' - 6"
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A401-2

WALL SECTIONS
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SCALE:  3/4" = 1'-0"A401-2

1 UNIT-A WALL @ OVERHANG
SCALE:  3/4" = 1'-0"A401-2

2 UNIT-A CURTAINWALL @ OVERHANG

KEYNOTE LEGEND

03 30 00-B CONCRETE SLAB OVER VAPOR BARRIER ON DRAINAGE FILL. SEE
STRUCTURAL

03 30 00-C CONCRETE SLAB ON METAL DECK- SEE STRUCTURAL

03 30 00-D CONCRETE FOUNDATION- SEE STRUCTURAL

03 30 00-E CONCRETE FOOTING- SEE STRUCTURAL

03 30 00-F CONSTRUCTION JOINT

03 30 00-G 1/2" EXPANSION MATERIAL

04 20 00-A GROUT CORE SOLID

04 20 00-AA BOND BEAM MASONRY LINTEL

04 20 00-C MASONRY TIE

04 20 00-F METAL FLASHING

04 20 00-G THROUGH WALL FLASHING W/ STAINLESS STEEL DRIP EDGE

04 20 00-H WEEP HOLES AT 16" O.C.

04 20 00-J VENTS AT 4'-0" O.C.

04 20 00-K CAVITY DRAINAGE MATERIAL

04 20 00-L BRICK TYPE 1

04 20 00-M BRICK TYPE 2 (ACCENT)

04 20 00-M1 BRICK TYPE 2 (INSET ACCENT)

04 20 00-N 4" CONCRETE MASONRY UNIT

04 20 00-P 6" CONCRETE MASONRY UNIT

04 20 00-Q 8" CONCRETE MASONRY UNIT

04 20 00-R 10" CONCRETE MASONRY UNIT

04 20 00-S 12" CONCRETE MASONRY UNIT

04 20 00-T BULLNOSE UNIT

04 20 00-V BOND BEAM MASONRY UNIT

04 20 00-W SOLID UNIT

05 12 00-A STRUCTURAL STEEL FRAMING MEMBER- SEE STRUCTURAL

05 12 00-B STEEL ANGLE- SEE STRUCTURAL

05 12 00-C STEEL CHANNEL- SEE STRUCTURAL

05 12 00-D STEEL PLATE- SEE STRUCTURAL

05 12 00-F STEEL TUBE- SEE STRUCTURAL

05 12 00-G STEEL BEAM- SEE STRUCTURAL

05 12 00-H STEEL COLUMN- SEE STRUCTURAL

05 12 13-A ARCHITECTURAL EXPOSED STRUCTURAL STEEL FRAMING- SEE
STRUCTURAL

05 21 00-A STEEL JOIST- SEE STRUCTURAL

05 31 00-A METAL ROOF DECKING- SEE STRUCTURAL

05 40 00-A 6” (MIN. 16GA) STEEL STUDS AT 16” O.C., CROSS BRACING AS
REQUIRED.

05 40 00-F CLIP ANGLE

05 40 00-J 3 5/8" (MIN. 16GA) GALVANIZED STEEL STUDS

05 40 00-K 2 1/2" (MIN. 16GA) GALVANIZED STEEL STUDS

05 50 00-B STEEL LINTEL - SEE STRUCTURAL

05 50 00-D STEEL SHELF ANGLE- SEE STRUCTURAL

05 50 00-F SHIPS LADDER, STEEL GRATING TREADS

06 10 53-B 1X WOOD BLOCKING

06 10 53-C 2X WOOD BLOCKING

06 16 00-A 3/4" PRESERVATIVE-TREATED PLYWOOD

06 16 43-A 5/8" EXTERIOR GYPSUM SHEATHING

06 42 19-A PLASTIC LAMINATE PANEL SYSTEM

07 21 00-A SLAB PERIMETER RIGID INSULATION

07 21 00-B 3" THERMALLY ISOLATED Z-GIRT COMPOSITE INSULATION SYSTEM

07 21 00-C PACK FULL WITH MINERAL-WOOL BLANKET INSULATION

07 21 00-D 3" CAVITY WALL EXTRUDED POLYSTYRENE INSULATION

07 21 19-A SPRAY POLYURETHANE FOAM INSULATION

07 27 26-A FLUID APPLIED MEMBRANE AIR BARRIER, VAPOR PERMEABLE

07 42 13-A VERTICAL WALL PANELS

07 42 43-A ACM WALL PANEL SYSTEM

07 42 43-B ACM SOFFIT PANEL SYSTEM

07 42 43-C ACM EXTERIOR COLUMN COVERS

07 42 43-D PHENOLIC WALL PANEL SYSTEM

07 42 53-A PROFILE METAL WALL PANEL

07 42 53-B FLASHING

07 42 53-D METAL SOFFIT PANELS

07 54 19-A MEMBRANE ROOFING - EXTEND OVER AND ATTACH TO FRONT FACE
OF PARAPET

07 54 19-B 1/2" COVER BOARD

07 54 19-C TAPERED POLYISO INSULATION BOARD

07 54 19-D 2 LAYERS OF 2" POLYISO INSULATION BOARD

07 62 00-G 2 PIECE COUNTERFLASHING

07 62 00-H TERMINATION BAR

07 62 00-J DRIP EDGE

07 62 00-L ROOF EXPANSION JOINT METAL COVER

07 62 00-N 4x4 PRE-FINISHED METAL GUTTER

07 62 00-O PREFINISHED METAL DOWNSPOUT

07 71 00-A COPING

07 71 00-B GRAVEL STOP

07 71 00-C FASCIA CLADDING

07 71 00-D MANUFACTURED COUNTERFLASHING SYSTEM

07 71 00-E MANUFACTURED GUTTER

07 71 00-F MANUFACTURED DOWNSPOUT

07 71 00-G MANUFACTURED SCUPPER

07 92 00-A BACKER ROD AND SEALANT

07 92 00-B SEALANT EACH SIDE, TYPICAL

07 95 00-A EXPANSION JOINT ASSEMBLY

07 95 00-B WALL EXPANSION JOINT COVER

07 95 00-C CEILING EXPANSION JOINT COVER

07 95 00-D EXTERIOR WALL EXPANSION JOINT SYSTEM

08 11 13-A HOLLOW METAL DOOR/BORROWED LIGHT FRAME

08 11 13-B HOLLOW METAL DOOR

08 11 16-A ALUMINUM FLUSH DOOR

08 33 13-A OVERHEAD COILING COUNTER DOOR

08 33 23-A OVERHEAD COILING DOOR

08 33 23-B OVERHEAD COILING DOOR - INSULATED

08 33 26-A OVERHEAD COILING GRILLE

08 41 13-A 4 1/2" ALUMINUM-FRAMED STOREFRONT

08 41 13-B WIDE STYLE ALUMINUM ENTRANCE DOOR

08 44 13-A 2.5" x 7.5" CURTAINWALL SYSTEM

08 45 13-A FIBERGLASS SANDWICH PANEL WALL ASSEMBLIES

08 45 23-A FIBERGLASS SANDWICH PANEL ASSEMBLIES- VERTICAL WALL PANEL

08 80 00-A GLAZING - SEE SCHEDULE/ELEVATIONS

08 80 00-B 1” INSULATED GLASS

08 80 00-D 1” INSULATED SPANDREL GLASS

08 80 00-E SPANDREL GLASS

08 87 00-A GLAZING FILM (SECURITY)

09 22 16-D 7/8" FURRING CHANNEL

09 22 16-E 1 1/2" FURRING CHANNEL

09 22 16-G 2 1/2" STEEL STUD

09 22 16-H 3 5/8" STEEL STUD

09 22 16-K 6" STEEL STUD

09 22 16-M METAL STUD KICKERS AS REQUIRED

09 29 00-B 5/8" GYPSUM WALL BOARD (SEE SPECS FOR TYPE)

09 29 00-D SOUND ATTENUATION INSULATION

09 29 00-E SUSPENDED GYPSUM BOARD CEILING ASSEMBLY

09 30 00-F SEALANT - COLOR TO MATCH

09 51 13-A ACOUSTICAL CEILING SUSPENSION ASSEMBLY

09 84 33-A SOUND DIFFUSERS

09 84 33-B SOUND DIFFUSING PANEL- SEE EQUIPMENT SCHEDULE

10 12 00-A DISPLAY CASE- SEE EQUIPMENT SCHEDULE

10 14 19-A SIGNS- DIMENSIONAL CHARACTERS AND LOGO FOR EXTERIOR USE

11 61 33-D MUSIC ROOM CURTAIN TRACK SYSTEM

11 61 43-A STAGE CURTAIN- MAIN

12 24 13-B ROLLER SHADES- MOTORIZED ROLLER WINDOW SHADES- SEE
EQUIPMENT SCHEDULE

12 36 63-A SOLID SURFACE COUNTERTOPS

12 66 00-A TELESCOPING STAND SEATING- SEE EQUIPMENT SCHEDULE

31 20 00-B COMPACTED EARTH

31 20 00-C DRAINING GRANULAR FILL

1 ADDENDUM #1 -
PHASE 2B

11/13/2020
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MAIN GYMNASIUM

E101

07 42 53-A

07 21 00-B

04 20 00-P

04 20 00-S

07 42 43-B

07 42 43-A

04 20 00-A

04 20 00-K

04 20 00-G

04 20 00-C

07 21 00-B

04 20 00-H
04 20 00-J

04 20 00-L

04 20 00-C

03 30 00-B

03 30 00-G

2" POLYISO RIGID
INSULATION

FIRST FLOOR

EL: 0"

MAIN GYMNASIUM PARAPET

EL: 48' - 0"

2' - 4 1/4"

2' - 4 1/4"

A760-2

1

5 5/8"

1 3/8"

11 5/8"8 3/8"

A760-2

3

10 14 19-A

MAIN GYMNASIUM BEARING

EL: 44' - 4"

GYM CLEARSTORY SILL

EL: 35' - 1"

S26S25.0

VESTIBULE

D109

1' - 10 7/8"

WEIGHT ROOM T/O PARAPET

EL: 22' - 8"

07 54 19-B

07 54 19-C

07 42 13-A

07 21 00-B

04 20 00-P

04 20 00-S

E101B

2'
 -

 3
 1

/2
"

3'
 -

 3
 3

/8
"

7'
 -

 1
 1

/4
"

09 51 13-A

09 51 13-A

08 44 13-A

A757-2

3

S25

S22.1

05 12 00-G

05 12 00-G

07 54 19-B

05 31 00-A

07 54 19-D

07 54 19-A

FIRST FLOOR

EL: 0"

FIRST FLOOR

EL: 0"

MAIN GYMNASIUM PARAPET

EL: 48' - 0"

B/O SOFFIT

EL: 12' - 8"

CONCRETE FOUNDATIONS SEE STRUCTURAL

08 80 00-E

10' - 8"

07 27 26-A

A760-2

2

A760-2

4

MAIN GYMNASIUM BEARING

EL: 44' - 4"

GYM CLEARSTORY SILL

EL: 35' - 1"

S12 S11

VESTIBULE

E103

VESTIBULE

E103

COMP GYM ENTRY DECK BRG

EL: 20' - 10"

09 29 00-E

09 29 00-E

07 42 43-B

E101K

A754-2

3
Sim

07 42 43-A

07 21 00-B

04 20 00-S

04 20 00-P

03 30 00-B

03 30 00-G

A757-2

4

S14.9

2" POLYISO
RIGID
INSULATION

FIRST FLOOR

EL: 0"

MAIN GYMNASIUM PARAPET

EL: 48' - 0"

1

A755-2

4
Sim

MAIN GYMNASIUM BEARING

EL: 44' - 4"
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A411-2

WALL SECTIONS
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SCALE:  1/2" = 1'-0"A411-2

1 WALL SECTION - COMP GYM WEST WALL
SCALE:  1/2" = 1'-0"A411-2

2 WALL SECTION -  GYM ENTRY
SCALE:  1/2" = 1'-0"A411-2

3 WALL SECTION - GYM ENTRY NORTH

KEYNOTE LEGEND

03 30 00-B CONCRETE SLAB OVER VAPOR BARRIER ON DRAINAGE FILL. SEE
STRUCTURAL

03 30 00-C CONCRETE SLAB ON METAL DECK- SEE STRUCTURAL

03 30 00-D CONCRETE FOUNDATION- SEE STRUCTURAL

03 30 00-E CONCRETE FOOTING- SEE STRUCTURAL

03 30 00-F CONSTRUCTION JOINT

03 30 00-G 1/2" EXPANSION MATERIAL

04 20 00-A GROUT CORE SOLID

04 20 00-AA BOND BEAM MASONRY LINTEL

04 20 00-C MASONRY TIE

04 20 00-F METAL FLASHING

04 20 00-G THROUGH WALL FLASHING W/ STAINLESS STEEL DRIP EDGE

04 20 00-H WEEP HOLES AT 16" O.C.

04 20 00-J VENTS AT 4'-0" O.C.

04 20 00-K CAVITY DRAINAGE MATERIAL

04 20 00-L BRICK TYPE 1

04 20 00-M BRICK TYPE 2 (ACCENT)

04 20 00-M1 BRICK TYPE 2 (INSET ACCENT)

04 20 00-N 4" CONCRETE MASONRY UNIT

04 20 00-P 6" CONCRETE MASONRY UNIT

04 20 00-Q 8" CONCRETE MASONRY UNIT

04 20 00-R 10" CONCRETE MASONRY UNIT

04 20 00-S 12" CONCRETE MASONRY UNIT

04 20 00-T BULLNOSE UNIT

04 20 00-V BOND BEAM MASONRY UNIT

04 20 00-W SOLID UNIT

05 12 00-A STRUCTURAL STEEL FRAMING MEMBER- SEE STRUCTURAL

05 12 00-B STEEL ANGLE- SEE STRUCTURAL

05 12 00-C STEEL CHANNEL- SEE STRUCTURAL

05 12 00-D STEEL PLATE- SEE STRUCTURAL

05 12 00-F STEEL TUBE- SEE STRUCTURAL

05 12 00-G STEEL BEAM- SEE STRUCTURAL

05 12 00-H STEEL COLUMN- SEE STRUCTURAL

05 12 13-A ARCHITECTURAL EXPOSED STRUCTURAL STEEL FRAMING- SEE
STRUCTURAL

05 21 00-A STEEL JOIST- SEE STRUCTURAL

05 31 00-A METAL ROOF DECKING- SEE STRUCTURAL

05 40 00-A 6” (MIN. 16GA) STEEL STUDS AT 16” O.C., CROSS BRACING AS
REQUIRED.

05 40 00-F CLIP ANGLE

05 40 00-J 3 5/8" (MIN. 16GA) GALVANIZED STEEL STUDS

05 40 00-K 2 1/2" (MIN. 16GA) GALVANIZED STEEL STUDS

05 50 00-B STEEL LINTEL - SEE STRUCTURAL

05 50 00-D STEEL SHELF ANGLE- SEE STRUCTURAL

05 50 00-F SHIPS LADDER, STEEL GRATING TREADS

06 10 53-B 1X WOOD BLOCKING

06 10 53-C 2X WOOD BLOCKING

06 16 00-A 3/4" PRESERVATIVE-TREATED PLYWOOD

06 16 43-A 5/8" EXTERIOR GYPSUM SHEATHING

06 42 19-A PLASTIC LAMINATE PANEL SYSTEM

07 21 00-A SLAB PERIMETER RIGID INSULATION

07 21 00-B 3" THERMALLY ISOLATED Z-GIRT COMPOSITE INSULATION SYSTEM

07 21 00-C PACK FULL WITH MINERAL-WOOL BLANKET INSULATION

07 21 00-D 3" CAVITY WALL EXTRUDED POLYSTYRENE INSULATION

07 21 19-A SPRAY POLYURETHANE FOAM INSULATION

07 27 26-A FLUID APPLIED MEMBRANE AIR BARRIER, VAPOR PERMEABLE

07 42 13-A VERTICAL WALL PANELS

07 42 43-A ACM WALL PANEL SYSTEM

07 42 43-B ACM SOFFIT PANEL SYSTEM

07 42 43-C ACM EXTERIOR COLUMN COVERS

07 42 43-D PHENOLIC WALL PANEL SYSTEM

07 42 53-A PROFILE METAL WALL PANEL

07 42 53-B FLASHING

07 42 53-D METAL SOFFIT PANELS

07 54 19-A MEMBRANE ROOFING - EXTEND OVER AND ATTACH TO FRONT FACE
OF PARAPET

07 54 19-B 1/2" COVER BOARD

07 54 19-C TAPERED POLYISO INSULATION BOARD

07 54 19-D 2 LAYERS OF 2" POLYISO INSULATION BOARD

07 62 00-G 2 PIECE COUNTERFLASHING

07 62 00-H TERMINATION BAR

07 62 00-J DRIP EDGE

07 62 00-L ROOF EXPANSION JOINT METAL COVER

07 62 00-N 4x4 PRE-FINISHED METAL GUTTER

07 62 00-O PREFINISHED METAL DOWNSPOUT

07 71 00-A COPING

07 71 00-B GRAVEL STOP

07 71 00-C FASCIA CLADDING

07 71 00-D MANUFACTURED COUNTERFLASHING SYSTEM

07 71 00-E MANUFACTURED GUTTER

07 71 00-F MANUFACTURED DOWNSPOUT

07 71 00-G MANUFACTURED SCUPPER

07 92 00-A BACKER ROD AND SEALANT

07 92 00-B SEALANT EACH SIDE, TYPICAL

07 95 00-A EXPANSION JOINT ASSEMBLY

07 95 00-B WALL EXPANSION JOINT COVER

07 95 00-C CEILING EXPANSION JOINT COVER

07 95 00-D EXTERIOR WALL EXPANSION JOINT SYSTEM

08 11 13-A HOLLOW METAL DOOR/BORROWED LIGHT FRAME

08 11 13-B HOLLOW METAL DOOR

08 11 16-A ALUMINUM FLUSH DOOR

08 33 13-A OVERHEAD COILING COUNTER DOOR

08 33 23-A OVERHEAD COILING DOOR

08 33 23-B OVERHEAD COILING DOOR - INSULATED

08 33 26-A OVERHEAD COILING GRILLE

08 41 13-A 4 1/2" ALUMINUM-FRAMED STOREFRONT

08 41 13-B WIDE STYLE ALUMINUM ENTRANCE DOOR

08 44 13-A 2.5" x 7.5" CURTAINWALL SYSTEM

08 45 13-A FIBERGLASS SANDWICH PANEL WALL ASSEMBLIES

08 45 23-A FIBERGLASS SANDWICH PANEL ASSEMBLIES- VERTICAL WALL PANEL

08 80 00-A GLAZING - SEE SCHEDULE/ELEVATIONS

08 80 00-B 1” INSULATED GLASS

08 80 00-D 1” INSULATED SPANDREL GLASS

08 80 00-E SPANDREL GLASS

08 87 00-A GLAZING FILM (SECURITY)

09 22 16-D 7/8" FURRING CHANNEL

09 22 16-E 1 1/2" FURRING CHANNEL

09 22 16-G 2 1/2" STEEL STUD

09 22 16-H 3 5/8" STEEL STUD

09 22 16-K 6" STEEL STUD

09 22 16-M METAL STUD KICKERS AS REQUIRED

09 29 00-B 5/8" GYPSUM WALL BOARD (SEE SPECS FOR TYPE)

09 29 00-D SOUND ATTENUATION INSULATION

09 29 00-E SUSPENDED GYPSUM BOARD CEILING ASSEMBLY

09 30 00-F SEALANT - COLOR TO MATCH

09 51 13-A ACOUSTICAL CEILING SUSPENSION ASSEMBLY

09 84 33-A SOUND DIFFUSERS

09 84 33-B SOUND DIFFUSING PANEL- SEE EQUIPMENT SCHEDULE

10 12 00-A DISPLAY CASE- SEE EQUIPMENT SCHEDULE

10 14 19-A SIGNS- DIMENSIONAL CHARACTERS AND LOGO FOR EXTERIOR USE

11 61 33-D MUSIC ROOM CURTAIN TRACK SYSTEM

11 61 43-A STAGE CURTAIN- MAIN

12 24 13-B ROLLER SHADES- MOTORIZED ROLLER WINDOW SHADES- SEE
EQUIPMENT SCHEDULE

12 36 63-A SOLID SURFACE COUNTERTOPS

12 66 00-A TELESCOPING STAND SEATING- SEE EQUIPMENT SCHEDULE

31 20 00-B COMPACTED EARTH

31 20 00-C DRAINING GRANULAR FILL

1 ADDENDUM #1 -
PHASE 2B

11/13/2020



S15S15.1

FIRST FLOOR

EL: 0"

MAIN GYMNASIUM PARAPET

EL: 48' - 0"

MECHANICAL ROOM

F201

MAIN GYMNASIUM

E101

14' - 0"

B.O. LINTEL

04 20 00-N

04 20 00-S

05 12 00-A
05 12 00-A

05 12 00-A

03 30 00-C

09 29 00-E

09 84 33-B

08 45 23-A

12 24 13-B

07 42 13-A

MAIN GYMNASIUM BEARING

EL: 44' - 4"

GYM CLEARSTORY SILL

EL: 35' - 1"

A418-2

5
Sim

A418-2

4
Sim 1

1

S22

GYM CLEARSTORY HEAD

EL: 43' - 0"

S22.1

MAIN GYMNASIUM PARAPET

EL: 48' - 0"

08 45 23-A

12 24 13-B

07 42 13-A

A418-2

5

A418-2

4

MAIN GYMNASIUM BEARING

EL: 44' - 4"

GYM CLEARSTORY SILL

EL: 35' - 1"

1

1

SOUTH ADDITION T/O PARAPET

EL: 34' - 8"

SLL

SOO

SKK

SNN

88-0.3

x0.3

FIRST FLOOR

EL: 0"

MAIN GYMNASIUM PARAPET

EL: 48' - 0"

A757-2

2
Sim

09 51 13-A

04 20 00-Q

04 20 00-R
04 20 00-S

04 20 00-P

12 66 00-A

A753-2

2
Sim

A753-2

4
Sim

07 42 13-A

MAIN GYMNASIUM

E101

DC3

10 12 00-A

ADDITONAL SUPPORT AS REQ'D

LOCKABLE SLIDING GLASS DOORS

GLASS SHELVES

LIGHT, CORD. WITH ELEC. DWGS.

8" BOND BEAM AT DISPLAY CASE HEAD.
COORDINATE SPANS AND BEARING WITH
EQUIPMENT PLANS AND STRUCTURAL.

MAIN GYMNASIUM BEARING

EL: 44' - 4"

GYM CLEARSTORY SILL

EL: 35' - 1"

STUDENT ENTRY
(BELOW)

F221

GYM CLEARSTORY HEAD

EL: 43' - 0"

MAIN GYMNASIUM PARAPET

EL: 48' - 0"

7 3/4" 4"

08 45 13-A

07 92 00-A

07 42 53-A

07 21 00-B

07 27 26-A

07 42 53-B

06 16 00-A

SEE MFR DETAILS

09 22 16-K

05 40 00-F

07 21 19-A

07 71 00-A

SEE MFR DETAILS

06 16 43-A
06 16 43-A

06 16 00-A
(2) LAYERS

5/16" X 3" FASTENER OR
EQUAL & 1 1/2" WASHER.

05 31 00-A

07 54 19-B

07 54 19-B

07 54 19-D

ROOF VAPOR
BARRIER

07 54 19-C

07 54 19-A

05 12 00-G

05 21 00-A

BREAK METAL
DRIP EDGE

5/8" GYP BOARD
RETURN

05 40 00-F

MAIN GYMNASIUM BEARING

EL: 44' - 4"

CAULK JOINT

1

07 92 00-A

12 24 13-B

07 27 26-A

07 27 26-A

S22 S22.17 3/4" 4"

07 62 00-G

07 62 00-H

PVC ROOF MEMBRANE
OVER 1/2" COVER BOARD
AND 4" INSULATION

07 21 00-B

07 27 26-A

06 16 43-A

5/8" GYP BOARD
RETURN

09 22 16-K

05 12 00-F

07 92 00-A

08 45 13-A

12 GA METAL ANGLE FRAME
PERIMETER OF OPENING (TYP.)

GYM CLEARSTORY SILL

EL: 35' - 1"

SILL PAN FLASHING (TYP)

07 92 00-A

STEEL BEARING ANGLE - SEE
STRUCTURAL DRAWINGS

SELF-ADHERED VAPOR BARRIER
OVER 1/2" COVER BOARD (TYP)

METAL DECK - SEE STRUCTURAL
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A418-2
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SCALE:  1/2" = 1'-0"A418-2

1 WALL SECTION @ GYMNASIUM

SCALE:  1/2" = 1'-0"A418-2

3 GYM CLEARSTORY WALL SECTION

SCALE:  1/2" = 1'-0"A418-2

2 WALL SECTION @ GYMNASIUM CORRIDOR

KEYNOTE LEGEND

03 30 00-B CONCRETE SLAB OVER VAPOR BARRIER ON DRAINAGE FILL. SEE
STRUCTURAL

03 30 00-C CONCRETE SLAB ON METAL DECK- SEE STRUCTURAL

03 30 00-D CONCRETE FOUNDATION- SEE STRUCTURAL

03 30 00-E CONCRETE FOOTING- SEE STRUCTURAL

03 30 00-F CONSTRUCTION JOINT

03 30 00-G 1/2" EXPANSION MATERIAL

04 20 00-A GROUT CORE SOLID

04 20 00-AA BOND BEAM MASONRY LINTEL

04 20 00-C MASONRY TIE

04 20 00-F METAL FLASHING

04 20 00-G THROUGH WALL FLASHING W/ STAINLESS STEEL DRIP EDGE

04 20 00-H WEEP HOLES AT 16" O.C.

04 20 00-J VENTS AT 4'-0" O.C.

04 20 00-K CAVITY DRAINAGE MATERIAL

04 20 00-L BRICK TYPE 1

04 20 00-M BRICK TYPE 2 (ACCENT)

04 20 00-M1 BRICK TYPE 2 (INSET ACCENT)

04 20 00-N 4" CONCRETE MASONRY UNIT

04 20 00-P 6" CONCRETE MASONRY UNIT

04 20 00-Q 8" CONCRETE MASONRY UNIT

04 20 00-R 10" CONCRETE MASONRY UNIT

04 20 00-S 12" CONCRETE MASONRY UNIT

04 20 00-T BULLNOSE UNIT

04 20 00-V BOND BEAM MASONRY UNIT

04 20 00-W SOLID UNIT

05 12 00-A STRUCTURAL STEEL FRAMING MEMBER- SEE STRUCTURAL

05 12 00-B STEEL ANGLE- SEE STRUCTURAL

05 12 00-C STEEL CHANNEL- SEE STRUCTURAL

05 12 00-D STEEL PLATE- SEE STRUCTURAL

05 12 00-F STEEL TUBE- SEE STRUCTURAL

05 12 00-G STEEL BEAM- SEE STRUCTURAL

05 12 00-H STEEL COLUMN- SEE STRUCTURAL

05 12 13-A ARCHITECTURAL EXPOSED STRUCTURAL STEEL FRAMING- SEE
STRUCTURAL

05 21 00-A STEEL JOIST- SEE STRUCTURAL

05 31 00-A METAL ROOF DECKING- SEE STRUCTURAL

05 40 00-A 6” (MIN. 16GA) STEEL STUDS AT 16” O.C., CROSS BRACING AS
REQUIRED.

05 40 00-F CLIP ANGLE

05 40 00-J 3 5/8" (MIN. 16GA) GALVANIZED STEEL STUDS

05 40 00-K 2 1/2" (MIN. 16GA) GALVANIZED STEEL STUDS

05 50 00-B STEEL LINTEL - SEE STRUCTURAL

05 50 00-D STEEL SHELF ANGLE- SEE STRUCTURAL

05 50 00-F SHIPS LADDER, STEEL GRATING TREADS

06 10 53-B 1X WOOD BLOCKING

06 10 53-C 2X WOOD BLOCKING

06 16 00-A 3/4" PRESERVATIVE-TREATED PLYWOOD

06 16 43-A 5/8" EXTERIOR GYPSUM SHEATHING

06 42 19-A PLASTIC LAMINATE PANEL SYSTEM

07 21 00-A SLAB PERIMETER RIGID INSULATION

07 21 00-B 3" THERMALLY ISOLATED Z-GIRT COMPOSITE INSULATION SYSTEM

07 21 00-C PACK FULL WITH MINERAL-WOOL BLANKET INSULATION

07 21 00-D 3" CAVITY WALL EXTRUDED POLYSTYRENE INSULATION

07 21 19-A SPRAY POLYURETHANE FOAM INSULATION

07 27 26-A FLUID APPLIED MEMBRANE AIR BARRIER, VAPOR PERMEABLE

07 42 13-A VERTICAL WALL PANELS

07 42 43-A ACM WALL PANEL SYSTEM

07 42 43-B ACM SOFFIT PANEL SYSTEM

07 42 43-C ACM EXTERIOR COLUMN COVERS

07 42 43-D PHENOLIC WALL PANEL SYSTEM

07 42 53-A PROFILE METAL WALL PANEL

07 42 53-B FLASHING

07 42 53-D METAL SOFFIT PANELS

07 54 19-A MEMBRANE ROOFING - EXTEND OVER AND ATTACH TO FRONT FACE
OF PARAPET

07 54 19-B 1/2" COVER BOARD

07 54 19-C TAPERED POLYISO INSULATION BOARD

07 54 19-D 2 LAYERS OF 2" POLYISO INSULATION BOARD

07 62 00-G 2 PIECE COUNTERFLASHING

07 62 00-H TERMINATION BAR

07 62 00-J DRIP EDGE

07 62 00-L ROOF EXPANSION JOINT METAL COVER

07 62 00-N 4x4 PRE-FINISHED METAL GUTTER

07 62 00-O PREFINISHED METAL DOWNSPOUT

07 71 00-A COPING

07 71 00-B GRAVEL STOP

07 71 00-C FASCIA CLADDING

07 71 00-D MANUFACTURED COUNTERFLASHING SYSTEM

07 71 00-E MANUFACTURED GUTTER

07 71 00-F MANUFACTURED DOWNSPOUT

07 71 00-G MANUFACTURED SCUPPER

07 92 00-A BACKER ROD AND SEALANT

07 92 00-B SEALANT EACH SIDE, TYPICAL

07 95 00-A EXPANSION JOINT ASSEMBLY

07 95 00-B WALL EXPANSION JOINT COVER

07 95 00-C CEILING EXPANSION JOINT COVER

07 95 00-D EXTERIOR WALL EXPANSION JOINT SYSTEM

08 11 13-A HOLLOW METAL DOOR/BORROWED LIGHT FRAME

08 11 13-B HOLLOW METAL DOOR

08 11 16-A ALUMINUM FLUSH DOOR

08 33 13-A OVERHEAD COILING COUNTER DOOR

08 33 23-A OVERHEAD COILING DOOR

08 33 23-B OVERHEAD COILING DOOR - INSULATED

08 33 26-A OVERHEAD COILING GRILLE

08 41 13-A 4 1/2" ALUMINUM-FRAMED STOREFRONT

08 41 13-B WIDE STYLE ALUMINUM ENTRANCE DOOR

08 44 13-A 2.5" x 7.5" CURTAINWALL SYSTEM

08 45 13-A FIBERGLASS SANDWICH PANEL WALL ASSEMBLIES

08 45 23-A FIBERGLASS SANDWICH PANEL ASSEMBLIES- VERTICAL WALL PANEL

08 80 00-A GLAZING - SEE SCHEDULE/ELEVATIONS

08 80 00-B 1” INSULATED GLASS

08 80 00-D 1” INSULATED SPANDREL GLASS

08 80 00-E SPANDREL GLASS

08 87 00-A GLAZING FILM (SECURITY)

09 22 16-D 7/8" FURRING CHANNEL

09 22 16-E 1 1/2" FURRING CHANNEL

09 22 16-G 2 1/2" STEEL STUD

09 22 16-H 3 5/8" STEEL STUD

09 22 16-K 6" STEEL STUD

09 22 16-M METAL STUD KICKERS AS REQUIRED

09 29 00-B 5/8" GYPSUM WALL BOARD (SEE SPECS FOR TYPE)

09 29 00-D SOUND ATTENUATION INSULATION

09 29 00-E SUSPENDED GYPSUM BOARD CEILING ASSEMBLY

09 30 00-F SEALANT - COLOR TO MATCH

09 51 13-A ACOUSTICAL CEILING SUSPENSION ASSEMBLY

09 84 33-A SOUND DIFFUSERS

09 84 33-B SOUND DIFFUSING PANEL- SEE EQUIPMENT SCHEDULE

10 12 00-A DISPLAY CASE- SEE EQUIPMENT SCHEDULE

10 14 19-A SIGNS- DIMENSIONAL CHARACTERS AND LOGO FOR EXTERIOR USE

11 61 33-D MUSIC ROOM CURTAIN TRACK SYSTEM

11 61 43-A STAGE CURTAIN- MAIN

12 24 13-B ROLLER SHADES- MOTORIZED ROLLER WINDOW SHADES- SEE
EQUIPMENT SCHEDULE

12 36 63-A SOLID SURFACE COUNTERTOPS

12 66 00-A TELESCOPING STAND SEATING- SEE EQUIPMENT SCHEDULE

31 20 00-B COMPACTED EARTH

31 20 00-C DRAINING GRANULAR FILL

1 ADDENDUM #1 -
PHASE 2B

11/13/2020

SCALE:  1 1/2" = 1'-0"A418-2

4 GYM CLEARSTORY HEAD DETAIL/PARAPET DETAIL

SCALE:  1 1/2" = 1'-0"A418-2

5 GYM CLEARSTORY SILL DETAIL
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SCALE:  1" = 1'-0"A782-2

1 ENLARGED PLAN DETAIL

KEYNOTE LEGEND

03 30 00-B CONCRETE SLAB OVER VAPOR BARRIER ON DRAINAGE FILL. SEE
STRUCTURAL

03 30 00-C CONCRETE SLAB ON METAL DECK- SEE STRUCTURAL

03 30 00-D CONCRETE FOUNDATION- SEE STRUCTURAL

03 30 00-E CONCRETE FOOTING- SEE STRUCTURAL

03 30 00-F CONSTRUCTION JOINT

03 30 00-G 1/2" EXPANSION MATERIAL

04 20 00-A GROUT CORE SOLID

04 20 00-AA BOND BEAM MASONRY LINTEL

04 20 00-C MASONRY TIE

04 20 00-F METAL FLASHING

04 20 00-G THROUGH WALL FLASHING W/ STAINLESS STEEL DRIP EDGE

04 20 00-H WEEP HOLES AT 16" O.C.

04 20 00-J VENTS AT 4'-0" O.C.

04 20 00-K CAVITY DRAINAGE MATERIAL

04 20 00-L BRICK TYPE 1

04 20 00-M BRICK TYPE 2 (ACCENT)

04 20 00-M1 BRICK TYPE 2 (INSET ACCENT)

04 20 00-N 4" CONCRETE MASONRY UNIT

04 20 00-P 6" CONCRETE MASONRY UNIT

04 20 00-Q 8" CONCRETE MASONRY UNIT

04 20 00-R 10" CONCRETE MASONRY UNIT

04 20 00-S 12" CONCRETE MASONRY UNIT

04 20 00-T BULLNOSE UNIT

04 20 00-V BOND BEAM MASONRY UNIT

04 20 00-W SOLID UNIT

05 12 00-A STRUCTURAL STEEL FRAMING MEMBER- SEE STRUCTURAL

05 12 00-B STEEL ANGLE- SEE STRUCTURAL

05 12 00-C STEEL CHANNEL- SEE STRUCTURAL

05 12 00-D STEEL PLATE- SEE STRUCTURAL

05 12 00-F STEEL TUBE- SEE STRUCTURAL

05 12 00-G STEEL BEAM- SEE STRUCTURAL

05 12 00-H STEEL COLUMN- SEE STRUCTURAL

05 12 13-A ARCHITECTURAL EXPOSED STRUCTURAL STEEL FRAMING- SEE
STRUCTURAL

05 21 00-A STEEL JOIST- SEE STRUCTURAL

05 31 00-A METAL ROOF DECKING- SEE STRUCTURAL

05 40 00-A 6” (MIN. 16GA) STEEL STUDS AT 16” O.C., CROSS BRACING AS
REQUIRED.

05 40 00-F CLIP ANGLE

05 40 00-J 3 5/8" (MIN. 16GA) GALVANIZED STEEL STUDS

05 40 00-K 2 1/2" (MIN. 16GA) GALVANIZED STEEL STUDS

05 50 00-B STEEL LINTEL - SEE STRUCTURAL

05 50 00-D STEEL SHELF ANGLE- SEE STRUCTURAL

05 50 00-F SHIPS LADDER, STEEL GRATING TREADS

06 10 53-B 1X WOOD BLOCKING

06 10 53-C 2X WOOD BLOCKING

06 16 00-A 3/4" PRESERVATIVE-TREATED PLYWOOD

06 16 43-A 5/8" EXTERIOR GYPSUM SHEATHING

06 42 19-A PLASTIC LAMINATE PANEL SYSTEM

07 21 00-A SLAB PERIMETER RIGID INSULATION

07 21 00-B 3" THERMALLY ISOLATED Z-GIRT COMPOSITE INSULATION SYSTEM

07 21 00-C PACK FULL WITH MINERAL-WOOL BLANKET INSULATION

07 21 00-D 3" CAVITY WALL EXTRUDED POLYSTYRENE INSULATION

07 21 19-A SPRAY POLYURETHANE FOAM INSULATION

07 27 26-A FLUID APPLIED MEMBRANE AIR BARRIER, VAPOR PERMEABLE

07 42 13-A VERTICAL WALL PANELS

07 42 43-A ACM WALL PANEL SYSTEM

07 42 43-B ACM SOFFIT PANEL SYSTEM

07 42 43-C ACM EXTERIOR COLUMN COVERS

07 42 43-D PHENOLIC WALL PANEL SYSTEM

07 42 53-A PROFILE METAL WALL PANEL

07 42 53-B FLASHING

07 42 53-D METAL SOFFIT PANELS

07 54 19-A MEMBRANE ROOFING - EXTEND OVER AND ATTACH TO FRONT FACE
OF PARAPET

07 54 19-B 1/2" COVER BOARD

07 54 19-C TAPERED POLYISO INSULATION BOARD

07 54 19-D 2 LAYERS OF 2" POLYISO INSULATION BOARD

07 62 00-G 2 PIECE COUNTERFLASHING

07 62 00-H TERMINATION BAR

07 62 00-J DRIP EDGE

07 62 00-L ROOF EXPANSION JOINT METAL COVER

07 62 00-N 4x4 PRE-FINISHED METAL GUTTER

07 62 00-O PREFINISHED METAL DOWNSPOUT

07 71 00-A COPING

07 71 00-B GRAVEL STOP

07 71 00-C FASCIA CLADDING

07 71 00-D MANUFACTURED COUNTERFLASHING SYSTEM

07 71 00-E MANUFACTURED GUTTER

07 71 00-F MANUFACTURED DOWNSPOUT

07 71 00-G MANUFACTURED SCUPPER

07 92 00-A BACKER ROD AND SEALANT

07 92 00-B SEALANT EACH SIDE, TYPICAL

07 95 00-A EXPANSION JOINT ASSEMBLY

07 95 00-B WALL EXPANSION JOINT COVER

07 95 00-C CEILING EXPANSION JOINT COVER

07 95 00-D EXTERIOR WALL EXPANSION JOINT SYSTEM

08 11 13-A HOLLOW METAL DOOR/BORROWED LIGHT FRAME

08 11 13-B HOLLOW METAL DOOR

08 11 16-A ALUMINUM FLUSH DOOR

08 33 13-A OVERHEAD COILING COUNTER DOOR

08 33 23-A OVERHEAD COILING DOOR

08 33 23-B OVERHEAD COILING DOOR - INSULATED

08 33 26-A OVERHEAD COILING GRILLE

08 41 13-A 4 1/2" ALUMINUM-FRAMED STOREFRONT

08 41 13-B WIDE STYLE ALUMINUM ENTRANCE DOOR

08 44 13-A 2.5" x 7.5" CURTAINWALL SYSTEM

08 45 13-A FIBERGLASS SANDWICH PANEL WALL ASSEMBLIES

08 45 23-A FIBERGLASS SANDWICH PANEL ASSEMBLIES- VERTICAL WALL PANEL

08 80 00-A GLAZING - SEE SCHEDULE/ELEVATIONS

08 80 00-B 1” INSULATED GLASS

08 80 00-D 1” INSULATED SPANDREL GLASS

08 80 00-E SPANDREL GLASS

08 87 00-A GLAZING FILM (SECURITY)

09 22 16-D 7/8" FURRING CHANNEL

09 22 16-E 1 1/2" FURRING CHANNEL

09 22 16-G 2 1/2" STEEL STUD

09 22 16-H 3 5/8" STEEL STUD

09 22 16-K 6" STEEL STUD

09 22 16-M METAL STUD KICKERS AS REQUIRED

09 29 00-B 5/8" GYPSUM WALL BOARD (SEE SPECS FOR TYPE)

09 29 00-D SOUND ATTENUATION INSULATION

09 29 00-E SUSPENDED GYPSUM BOARD CEILING ASSEMBLY

09 30 00-F SEALANT - COLOR TO MATCH

09 51 13-A ACOUSTICAL CEILING SUSPENSION ASSEMBLY

09 84 33-A SOUND DIFFUSERS

09 84 33-B SOUND DIFFUSING PANEL- SEE EQUIPMENT SCHEDULE

10 12 00-A DISPLAY CASE- SEE EQUIPMENT SCHEDULE

10 14 19-A SIGNS- DIMENSIONAL CHARACTERS AND LOGO FOR EXTERIOR USE

11 61 33-D MUSIC ROOM CURTAIN TRACK SYSTEM

11 61 43-A STAGE CURTAIN- MAIN

12 24 13-B ROLLER SHADES- MOTORIZED ROLLER WINDOW SHADES- SEE
EQUIPMENT SCHEDULE

12 36 63-A SOLID SURFACE COUNTERTOPS

12 66 00-A TELESCOPING STAND SEATING- SEE EQUIPMENT SCHEDULE

31 20 00-B COMPACTED EARTH

31 20 00-C DRAINING GRANULAR FILL

SCALE:  1" = 1'-0"A782-2

2 ENLARGED PLAN DETAIL
SCALE:  1" = 1'-0"A782-2

3 ENLARGED PLAN DETAIL

SCALE:  1" = 1'-0"A782-2

4 ENLARGED PLAN DETAIL
SCALE:  1" = 1'-0"A782-2

5 ENLARGED PLAN DETAIL

SCALE:  1" = 1'-0"A782-2

7 ENLARGED PLAN DETAIL
SCALE:  1" = 1'-0"A782-2

8 ENLARGED PLAN DETAIL

SCALE:  1" = 1'-0"A782-2

9 ENLARGED PLAN DETAIL

SCALE:  1" = 1'-0"A782-2

11 ENLARGED PLAN DETAIL
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1. ANY DISCREPANCIES WITHIN THE DOCUMENTS SHOULD BE BROUGHT TO THE 
ATTENTION OF CSO ARCHITECTS PRIOR TO INSTALLATION. THESE DOCUMENTS 
WILL GOVERN OVER PREVIOUS SUPPLEMENTAL DRAWINGS.

2. THE SCHEDULED MATERIALS SHALL NOT BE INSTALLED BEFORE THE 
CONTRACTORS ACTUAL COLOR SUBMITTALS HAVE BEEN APPROVED, AS 
CALLED FOR IN THE SPECIFICATIONS. IF ANY MATERIAL IS INSTALLED BEFORE 
APPROVAL, THE CONTRACTOR WILL BE RESPONCIBLE FOR ALL ERRONEOUS 
SPECIFICATIONS.

3. ALL SURFACES RECEIVING FINISHES SHALL BE PROPERLY PREPARED PER 
MANUFACTURERS SPECIFICATIONS PRIOR TO INSTALLATION.

4. FOR CHANGE IN FLOOR FINISH MATIERIAL, PROVIDE TRANSITION STRIP AT 
DOOR UNO. G.C. IS TO SUBIT COLOR SAMPLES OF RUBBER TRANSITION STRIPS 
TO ARCHITECT/DESIGNER FOR APPROVAL AND SELECTION OF COLOR.

5. WHEN FLOOR FINISHES TRANISTION AT DOOR OPENING THE TRANSITION IS TO 
BE ON CENTER OF THE DOOR UNLESS NOTED OTHERWISE.

6. SEE INTERIOR PAINT SPECIFICATIONS FOR SCHEDULE OF COATING TYPE PER 
SUBSTRATE.

7. PAINT WALLS BEFORE INSTALLING MARKER BOARDS, TACKBOARDS, ETC.

8. ALL OUTSIDE GYPSUM BOARD CORNERS ARE TO RECEIVE SURFACE MOUNTED 
CORNER GUARDS AND EXTEND FROM TOP OF WALL BASE TO 7'-0" A.F.F., 
UNLESS OTHERWISE NOTED. COLOR TO BE SELECTED FROM MFR'S FULL 
RANGE.

9. ALL WALL MOUNTED GRILLES, METAL PANELS, MISC. METALS, ETC. ARE TO BE 
PAINTED TO MATCH THE ADJACENT WALL FINISH UNLESS OTHERWISE NOTED.

10. ALL HOLLOW METALS DOORS & FRAMES ARE TO BE PAINTED P4 UNO.

11. WOOD DOORS ARE TO BE MASONITE ASPIRO SERIES PLAIN SLICED
12. WHITE MAPLE WITH NUTMEG FINISH. SEE SPECIFICATIONS FOR ADDITIONAL 

INFORMATION.

13. SOLID PLASTIC TOILET PARTITIONS ARE TO BE SELECTED FROM 
MANUFACTURER'S FULL RANGE.

14. ALL WINDOW STOOLS ARE TO BE SS2.

15. WHERE WALL TILE OCCURS, ALL OUTSIDE EDGES AND CONRNERS ARE TO BE 
TRIMMED WITH SCHLUTER SYSTEMS, RONDEC-MC.

16. WHERE WALL TILE OCCURS AT EPOXY RESINOUS FLOOR AND BASE, 
UNFINISHED TILE EDGE TO BE TRIMMED WITH SCHLUTER SYSTEMS, JOLLY 
SERIES.

17. ALL GWB CEILINGS AND/OR BULKHEADS TO BE PAINTED CEILING WHITE UNO.

18. ATHLETIC LOCKER COLOR TO BE DEBOURGH ROYAL BLUE.

19. GYM PADDING COLOR TO BE SELECTED FROM MFR'S FULL RANGE.

20. AUDITOIRUM STAGE CURTAIN COLOR TO BE BLACK. SEE SPECIFICATIONS FOR 
ADDITIONAL INFORMATION.

21. PROVIDE LEVEL 5 SMOOTH FINISH AT ALL WALLS TO RECEIVE DIGITAL VINYL 
WALLCOVERING REFERENCE FINISH FLOOR PLANS.

20. EXPOSED STRUCTURAL COLUMNS TO BE PAINTED TO MATCH ADJCENT WALL,
UNLESS NOTED OTHERWISE.

21. CUBICLE CURTAIN COLOR TO BE SELECTED FROM MANUCTURES FULL RANGE.

GENERAL FINISH NOTESFINISH LEGEND

WOC1 WALK OFF CARPET TILE
MFR: INTERFACE
STYLE:               6090002504 SUPER FLOR 41Z 
COLOR: 609008 GREY
SIZE: 50CM X 50CM TILES
INSTALL: MONOLITHIC
LOCATION: MAIN BUILDING VESTIBULES

FLOORING

WALL BASE

B1
RUBBER BASE
MFR.: ROPPE
STYLE: 4" COVE
COLOR: 114 LUNAR DUST

C1 CARPET TILE
MFR: MILLIKEN
COLLECTION: HEAVY META 
STYLE:               ALLOY
COLOR: ALY152-118 ZINC
SIZE: 25CM X 1 M 
INSTALL: ASHLAR
LOCATION: CLASSROOMS

C2 CARPET TILE
MFR: MILLIKEN 
COLLECTION: TEXTURED SKY
STYLE:               HORIZON LINE
COLOR: HRZ218-118 CLOUDBURST
SIZE: 50CM X 50CM
INSTALL: ASHLAR
LOCATION: ADMINISTRATIVE AREAS

C3 CARPET TILE
MFR: MILLIKEN 
COLLECTION: HEAVY META
STYLE:               FOUNDRY
COLOR: FDR152-118 ZINC
SIZE: 25CM X 1M
INSTALL: ASHLAR
LOCATION: AUDITORIUM

EPX1 EPOXY RESINOUS FLOORING
MFR: TNEMEC 
STYLE:               SOLID COLOR EPOXY
COLOR: TBD
LOCATION: CTE / PTLW, SCENE SHOP

EPX2 EPOXY RESINOUS FLOORING
MFR: TNEMEC 
STYLE:               FULL REJECTION, DOUBLE 

BROADCAST
COLOR: TBD
SIZE: TBD
LOCATION: RESTROOMS, KITCHEN

SVT1 SOLID VINYL TILE
MFR: PATCRAFT
STYLE:               ADMIX
COLOR: CUSTOM COLOR
SIZE: 36"x36" TYP., 12"x12" AT LOGO
INSTALL: WELD ROD LOCATIONS AS 

INDICATED
LOCATION: CORRIDOR; REFERENCE 

FINISH FLOOR PLAN

WAF1 WOOD ATHLETIC FLOORING
MFR: CONNOR SPORTS 
STYLE:               VIP II
SPECIES: NORTHERN HARD MAPLE
GRADE: FIRST AND BETTER
SIZE: 2 1/4" FACE WIDTH
STAIN: COLOR AND DESIGN AS 

INDICATED ON DRAWING
LOCATION: MAIN GYM, MAIN COURT

RF1 RUBBER TILE FLOORING
MFR: ROPPE 
STYLE:               995 HAMMERED
COLOR: TBD
SIZE: 50 CM X 50 CM
LOCATION: STAIR LANDINGS

RF2 ATHLETIC RUBBER FLOORING
MFR: MONDO 
STYLE:               RAMFELX
COLOR: G986 MARINE BLUE
SIZE: 10 MM
INSTALL: TBD
LOCATION: WEIGHT ROOM FIELD

RT1 RUBBER TREADS AND RISERS
MFR: ROPPEE
STYLE:               #95 HAMMERED TREAD 

WITH RISER AND 
ABRASIVE STRIP

COLOR: 114 LUNAR DUST
LOCATION: STAIRS

SC1 SEALED CONCRETE
MFR: TBD 
STYLE:               TBD
COLOR: TBD
SIZE: TBD
INSTALL: TBD
LOCATION: REFERENCE FINISH FLOOR 

PLANS

SV1 SHEET VINYL DANCE FLOOR
MFR: HARLEQUIN CORPORATION 
STYLE:              HARLEQUIN REVERSIBLE
COLOR: BLACK/GRAY REV204
LOCATION: DANCE STUDIO. 
NOTE:                PORTABLE FLOORING, NOT           

TO BE ADHERED.

P1 PAINT
MFR: PPG
COLOR: 1006-2 SHARK
LOCATION: GENERAL PAINT

WALL FINISHES

P2 PAINT
MFR: PPG 
COLOR: 1008-3 GREYHOUND
LOCATION: OFFICES AND WHERE NOTED ON PLAN

P3 PAINT
MFR: PPG
COLOR: 10-09 SOOTHING SAPPHIRE
LOCATION: BLUE ACCENT

P4 PAINT
MFR: SHERWIN WILLIAMS 
COLOR: SW 7019 GAUNTLET GRAY
LOCATION: HOLLOW METAL DOORS/FRAMES, 

EXPOSED STRUCTURE

P5 PAINT
MFR: PPG
COLOR: 1010-4 STEPPING STONE
LOCATION: NEUTRAL ACCENT

P6 PAINT
MFR: PPG
COLOR: 1011-5 IMPROBABLE
LOCATION: ACCENT

EP1 EPOXY PAINT
MFR: PPG 
COLOR: 1006-2 SHARK
LOCATION: CORRIDORS

EP2 EPOXY PAINT
MFR: PPG 
COLOR: 1008-3 GRAYHOUND
LOCATION: GYM 

WT1
WALL TILE
MFR: FLORIDA TILE
STYLE:               SEQUENCE
COLOR: VORTEX FLT34905
SIZE: 12"X24"
GROUT: TBD
INSTALLATION: STACK BOND
LOCATION: RESTROOMS (FULL HEIGHT)

WT2

WT3 NOT USED

WT4 WALL TILE
MFR: DALTILE 
STYLE:               EC1
COLOR: CITY J104
FINISH: TEXTURED
SIZE: 12" X 24"
GROUT: TBD
INSTALLATION: TO EXTEND 6 FULL COURSES FROM TOP 

OF BASE
LOCATION: COORIDORS AS NOTED ON PLAN

B2
INTEGRAL EPOXY COVE BASE
MFR.: TNEMEC
STYLE: 4" COVE
COLOR: TO MATCH EPX 2

B3
VENTED RUBBER BASE
MFR.:  TARKETT
STYLE: 4" VENTED COVE
COLOR: 40 BLACK

MT1 MOSIAC TILE
MFR: DALTILE 
STYLE:              KEYSTONES
SIZE: 1"x1" HEX
COLOR: D014 DESERT GREY
LOCATION: SHOWER FLOOR

WINDOW FILM
MFR: LEVEL WALLCOVERING 
STYLE:               CUSTOM GRAPHIC AND TEXT 
COLOR: FROSTED
SIZE: SEE ELEVATION 
INSTALLATION: SECOND SURFACE FROM CORRIDOR 

SIDE

TRZ1 TERRAZZO ALTERNATE BID ONLY
STYLE:               EPOXY
COLOR: (WHITE)
LOCATION: CORRIDOR, FIELD

C4 CARPET TILE
MFR: MILLIKEN 
COLLECTION: SAME AS C3
STYLE:               SAME AS C3
COLOR: SAME AS C3
SIZE: UNBACKED ROLL GOOD
LOCATION: AUDITORIUM

SS1 SOLID SURFACE
MFR: CORIAN 
COLOR: PEBBLE TERRAZZO
LOCATION: MISCELLANEOUS COUNTERTOP

SS2 SOLID SURFACE
MFR: STARON
COLLECTION: TEMPEST 
COLOR: FC116 CONFECTION 
LOCATION: TRANSACTION TOP, 

WINDOW STOOLS

AF1 ACOUSTICAL PANEL FABRIC
MFR: XOREL 
STYLE: METEOR
COLOR: TBD
LOCATION: GRAY BOX / LGI
NOTE: REFERENCE EQUPIMENT PLANS 

FOR ACOUSTICAL PANEL 
INFORMATION

ST.ST. STAINLESS STEEL
LOCATION: CONSESSIONS
NOTE: SEE SPECIFICATIONS FOR MORE 

INFORMATION

AF2 ACOUSTICAL PANEL FABRIC
MFR: XOREL 
STYLE: METEOR
COLOR: TBD
LOCATION: AUDITORIUM
NOTE: REFERENCE EQUPIMENT PLANS 

FOR ACOUSTICAL PANEL 
INFORMATION

WF1

DM1

PL1 PLASTIC LAMINATE
MFR: FORMICA 
COLOR: NATURAL GRAY FELT
FINISH: TBD
LOCATION: COUNTERTOPS

MISCELLANEOUS

PL2 PLASTIC LAMINATE
MFR: TBD 
COLOR: TBD
FINISH: TBD
LOCATION: CLASSROOM CASEWORK

PL3 PLASTIC LAMINATE
MFR: TBD 
COLOR: TBD
FINISH: TBD
LOCATION: GENERAL CASEWORK

PL4 PLASTIC LAMINATE
MFR: PANOLAM
COLOR: BACKWOODS SYCAMORE HP689-SD
LOCATION: PLASTIC LAMINATE PANELS 

(LIGHT WOOD)

PL5 PLASTIC LAMINATE
MFR: FORIMCA
COLOR: NATURAL TEAK 8849-58
LOCATION: PLASTIC LAMINATE PANELS

(DARK WOOD), RECEPTION DESK

PL6 PLASTIC LAMINATE
MFR: NEVAMAR 
COLOR: DEEP BLUE S3022-LZ
FINISH: LINEZ
LOCATION: PLASTIC LAMINATE PANELS

(BLUE)

EPX3 EPOXY RESINOUS FLOORING
MFR: TNEMEC 
STYLE:               FULL REJECTION, DOUBLE 

BROADCAST WITH 
ALUMINUM OXIDE BRODCAST

COLOR: TBD
SIZE: TBD
LOCATION: LOCKER ROOMS

TRF TURF
MFR: MONDO 
STYLE:               ULTRA-40
COLOR: FIELD
PILE HEIGHT: 24/32"
BACKING: 5MM FOAM W/ SCRIM
LOCATION: WEIGHT ROOM

DVW1 DIGITAL VINYL WALLCOVERING
MFR: MOMENTUM
STYLE:               CUSTOM PHOTO, OWNER ARTWORK
COLOR: BLACK AND WHITE
SIZE: SEE ELEVATION 
SUBSTRATE: SILK
LOCATION: AUDITORIUM LOBBY
NOTE: FOR QUOTING CONTACT

MISTY CHANDLER (463)201-4003

VG1 VINYL GRAPHIC
STYLE: CUSTOM SPARTAN HEAD 
COLOR: AS INDICATED ON DRAWINGS
SIZE: AS INDICATED ON DRAWINGS 
MATERIAL: 3M 1080

DECORATIVE METAL PANEL
MFR: MOZ METALS
STYLE: LASER CUT ALUMINUM PANEL, CUSTOM 

PATTERN
COLOR: POWDER COAT SW6965 HYPER BLUE
SIZE: AS INDICATED ON DRAWINGS 
MOUNT: HAT CHANNEL SYSTEM

RF5 RUBBER FLOORING
MFR: MONDO 
STYLE:               ADVANCE, NEW GENERATION
COLOR: L62 SAND
SIZE: 6 MM
INSTALL: TBD
LOCATION: BAND, ORCHESTRA 

SVT2 SOLID VINYL TILE
MFR: PATCRAFT 
STYLE:               ADMIX
COLOR: 00520 SCALLOP
SIZE: 36"x36" TYP., 12"x12" AT LOGO
LOCATION: CORRIDOR; REFERENCE 

FINISH FLOOR PLAN

RF3 ATHLETIC RUBBER FLOORING
MFR: MONDO 
STYLE:               RAMFELX
COLOR: G707 GREY
SIZE: 10 MM
INSTALL: TBD
LOCATION: WEIGHT ROOM DROP ZONE

RF4 ATHLETIC RUBBER FLOORING
MFR: MONDO 
STYLE:              RAMFLEX
COLOR: S008 BLACK
SIZE: 10 MM
LOCATION: WEIGHT ROOM DROP ZONE

AF3 ACOUSTICAL PANEL FABRIC
MFR: XOREL 
STYLE: METEOR
COLOR: TBD
LOCATION: GYM
NOTE: REFERENCE EQUPIMENT PLANS 

FOR ACOUSTICAL PANEL 
INFORMATION

AF4 DIGITALLY PRINTED ACOUSTICAL PANEL FABRIC
MFR: TBD 
COLOR: TBD
FINISH: TBD
LOCATION: GYM
NOTE: REFERENCE EQUPIMENT PLANS 

FOR ACOUSTICAL PANEL 
INFORMATION

WT5 WALL TILE
MFR: ATLAS CONCORDE 
STYLE:               BRAVE 3D WAVE
COLOR: GYPSUM
SIZE: 15 3/4" X 31 1/2"
GROUT: TBD
INSTALLATION: STACK BOND
LOCATION: RECEPTION

WALL TILE
MFR: ATLAS CONCORDE 
STYLE:               ETIC PRO
COLOR: NOCE HICKORY HERRRINGBONE 
SIZE: 14" X 16" MOSAIC 
GROUT: TBD
INSTALLATION: TBD
LOCATION: DRINKING FOUNTAINS

WT6 WALL TILE
MFR: DALTILE
STYLE:               CONSULATE
COLOR: PREMIER GRAY ANTIQUE CS05
SIZE: 12"X24"
GROUT: TBD
INSTALLATION: RUNNING BOND
LOCATION: RESTROOMS (FULL HEIGHT)

TRZ2 TERRAZZO ALTERNATE BID ONLY
STYLE:               EPOXY
COLOR: (GREY)
LOCATION: CORRIDOR ACCENT

P7 PAINT
MFR: PPG
COLOR:
LOCATION: EXPOSED CEILING (BLACK)

P8 PAINT
MFR: PPG
COLOR:
LOCATION: EXPOSED CEILING (WHITE)

EP3 EPOXY PAINT
MFR: SHERWIN WILLIAMS 
COLOR: SW6965 HYPER BLUE
LOCATION: GYM 

GSP GREEN SCREEN PAINT
MFR: ROSCO
COLOR: 5711 CHROMA KEY GREEN
LOCATION: TV STUDIO

RF_A RESILIENT FLOOR TYPE A
THICKNESS: 4 1/2"  
DESCRIPTION: 3/4" PLYRON SURFACE WITH

2 LAYERS OF PLYWOOD, 2X4" SLEEPER,
2X4" ISOLATION PAD, & DEFLECTION 
BLOCKING

DETAIL: 1/A810-2
LOCATION: STAGE

RF_B RESILIENT FLOOR TYPE B
THICKNESS: 4 1/2  
DESCRIPTION: 3/4" PLYRON SURFACE WITH

2 PLYWOOD, 2X4 SLEEPERS, FIBERGLASS 
SOUND INSULATION, VAPOR BARRIER, 
2X4 ISOLATION PAD

DETAIL: 3/A810-2
LOCATION: CHOIR ROOM AND GREY BOX 

THEATER

RF_C RESILIENT FLOOR TYPE C
THICKNESS: 4"  
DESCRIPTION: 3/4" PLYRON SURFACE WITH

3 LAYERS 1X4" SLEEPERS, 2 LAYERS 
PLYWOOD, FIBERGLASS SOUND 
INSULATION, VAPOR BARRIER

DETAIL: 2/A810-2
LOCATION: DANCE STUDIO

WD1 WOOD VENEER
SPECIES: TBD
CUT: TBD
STAIN: TBD
LOCATION: AUDITORIUM WOOD WALL PANELS

B4
RUBBER BASE
MFR.: ROPPE
STYLE: 4" COVE 
COLOR: 100 BLACK

WAF2 WOOD ATHLETIC FLOORING
MFR: CONNOR SPORTS 
STYLE:               VIP II
SPECIES: NORTHERN HARD MAPLE
GRADE: SECOND AND BETTER
SIZE: 2 1/4" FACE WIDTH
NOTE: STRIPING COLORS AS 

INDICATED ON DRAWINGS 
LOCATION: MAIN GYM, BALANCE OF 

FLOOR

WAF3 WOOD ATHLETIC FLOORING
MFR: CONNOR SPORTS 
STYLE:               FOCUS
SPECIES: NORTHERN HARD MAPLE
GRADE: FIRST AND BETTER
SIZE: 2 1/4" FACE WIDTH
NOTE: STRIPING COLORS AS 

INDICATED ON DRAWINGS 
LOCATION: SOUTH AND GYMNATICS GYMS

DVW2 DIGITAL VINYL WALLCOVERING
MFR: MOMENTUM
STYLE:               CUSTOM IMAGE, OWNER ARTWORK
COLOR: COLOR
SIZE: SEE ELEVATION 
SUBSTRATE: SILK
LOCATION: STUDENT ENTRY/ATHLETIC CORRIDOR 
NOTE: FOR QUOTING CONTACT 

MISTY CHANDLER (463)201-4003

AF5 ACOUSTICAL PANEL AND DIFFUSER FABRIC
MFR: XOREL 
STYLE: METEOR
COLOR: TBD
LOCATION: DANCE AND MUSIC ROOMS
NOTE: REFERENCE EQUPIMENT PLANS 

FOR ACOUSTICAL PANEL 
INFORMATION

AF6 ACOUSTICAL PANEL  FABRIC
MFR: XOREL
STYLE: METEOR
COLOR: TBD
LOCATION: MAIN GYM
NOTE: REFERENCE EQUPIMENT PLANS 

FOR ACOUSTICAL PANEL 
INFORMATION

EP4 EPOXY PAINT
MFR: PPG
COLOR: 1011-5 IMPROBABLE
LOCATION: ACCENT

WINDOW FILM
MFR: LEVEL WALLCOVERING 
STYLE:               CUSTOM OVERSIZED TEXT 
COLOR: FROSTED
SIZE: SEE ELEVATION 
INSTALLATION: FIRST SURFACE FROM CORRIDOR 

SIDE

WF2

WINDOW FILM
MFR: 3M
STYLE:               SOLYX SXP
COLOR: SXP-025UV BRIMSTONE YELLOW
SIZE: FULL EXTENT OF GLAZING WHERE 

IDENTIFIED 
INSTALLATION: FIRST SURFACE FROM CORRIDOR 

SIDE

WF3

DVW3 DIGITAL VINYL WALLCOVERING
MFR: MOMENTUM
STYLE:               STOCK IMAGE, CUSTOM COLOR

SHUTTERSTOCK IMAGE "PARTY
PEOPLE SILHOUETTE" OR SIMILAR

COLOR: CUSTOM COLOR, SHADES OF BLUE
SIZE: SEE ELEVATION 
SUBSTRATE: SILK
LOCATION: MAIN GYM
NOTE: FOR QUOTING CONTACT 

MISTY CHANDLER (463)201-4003

RT2 RUBBER TREADS AND RISERS
MFR: ROPPEE
STYLE:               #95 HAMMERED TREAD 

WITH RISER AND 
ABRASIVE STRIP

COLOR:
LOCATION: WEIGHT ROOM STAIRS

LVT1 NOT USED

LVT2 LUXURY VINYL TILE
MFR: TARKETT 
STYLE:               
COLOR:
SIZE:
LOCATION: WORKROOM

WOC2 WALK OFF CARPET TILE
MFR: INTERFACE
STYLE:               6090002504 SUPER FLOR 41Z 
COLOR: 609159 LEVIATHAN 
SIZE: 50CM X 50CM TILES
INSTALL: MONOLITHIC
LOCATION: CLEAT SPORTS

RF6 RUBBER FLOORING
MFR: MONDO 
STYLE:               REFLEX
COLOR: TBD
SIZE: 4MM
INSTALL: TBD
LOCATION: CLEAT SPORTS 

DECORATIVE METAL PANEL
SIZE: 1/8" THICK, 4' - 0" WIDE, 8' - 0" HIGH

5/8" GYPSUM WALL BOARD

2" HAT CHANNEL

16
' -

 0
"

3 5/8" STEEL STUDS, 
16" O.C.

2" HAT CHANNEL

WINDOW FILM
COLOR: FROSTED
INSTALLATION: SECOND 
SURFACE FROM CORIDOR SIDE

H

DECORATIVE METAL PANEL -
"H" PATTERN TO BE LASER CUT 
INTO PANELS

8'
 - 

0"

4' - 0"

3" O.C.

H

HH

H H

HH

H H

HH

H H

HH

H H

HH

H H

HH

H H

HH

H H

HH

H H

HH

H H

HH

H H

HH

H H

HH

H H

HH

H H

HH

H H

HH

H H

HH

H H

HH

H H

HH

H H

HH

H H

HH

H H

HH

H H

HH

H H

HH

H H

HH

H H

HH

H H

HH

H H

HH

H H

HH

H H

HH

H H

HH

H H

HH

H H

HH

H H H H H H H H H H H H H H H H

HH HH HH HH HH HH HH HH

3"
 O

.C
.

2"

2"

PLASTIC LAMINATE MILLWORK PANEL

1/2" ALUMINUM MILLWORK REVEAL

1/4" CLEAT

SUBSTRATE

SVT2

SVT2

SVT1

SVT1

6"6"

ø 19' - 0"

15' - 4"

10
' -

 0
"

PATTERN TO BE WATER JET CUT 
USING A 12"x12" TILE

NOTE: FOR TERRAZZO ALTERNATE TRZ1 TO REPLACE SVT1 
LOCATIONS AND TRZ2 TO REPLACE SVT2 LOCATIONS
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SCALE:  3/4" = 1'-0"A800-2

1 DECORATIVE METAL PANEL SECTION DETAIL

SCALE:  1/4" = 1'-0"A800-2

3 WEIGHT ROOM WINDOW FILM

SCALE:  1 1/2" = 1'-0"A800-2

2 METAL PANEL DETAIL

SCALE:  3" = 1'-0"A800-2

4 LAMINATE PANEL DETAIL TYPICAL

KEYED FINISH NOTES

F1 NO WORK, THIS AREA, UNLESS NOTED OTHERWISE.

F2 ACOUSTICAL CURTAIN COLOR TO BE BLACK.

F3 SEE EQUIPMENT PLANS FOR WALL PADDING INFORMATION.

F4 WT4 TO EXTEND FROM TO OF FINISHED FLOOR TO 7'-0" AFF.

F5 SVT BY BASE BID. TERRAZZO BY ALTERNATE BID TO EXTENT SHOWN IN THE HATCH
REGION ON DRAWINGS. WHERE WALL TILE OCCURS, TILE WILL RUN FROM TOP OF
FINISHED FLOOR 6 FULL COURSES TO 6' -0" AFF. SEE SPECIFICATION SECTION 01 23
00 FOR SCHEDULE OF ALTERNATES.

F6 DESIGNATED FINISH TO EXTEND FULL HEIGHT OF DOUBLE VOLUME ATRIUM SPACE

F7 PATCH EXISTING TERRAZZO WHERE NEEDED.

F8 AREA TO RECEIVE TWO PAINTED ATHLETIC GRAPHICS, EACH TO HAVE 4 COLORS
AND INCLUDE SCHOOL NAME AND MASCOT

F9 FLOOR TRANSITION. SEE RESILIENT FLOOR TYPE DETAILS FOR MORE INFORMATION.

F10 EP2 TO EXTEND FROM TOP OF FINISHED FLOOR TO 12'-0" AFF OR NEAREST FULL
COURSING ROW. P1 TO EXTEND FROM TOP OF EP2 TO BOTTOM OF DECK.

F11 EXPOSED STRUCTURAL COLUMN TO BE PAINTED EP4.

F12 STAGE CURTAIN COLOR TO BE BLACK.

F13 EXPOSED CEILING AND STRUCTURE TO BE PAINTED P7 INCLUDING PIPE GRID, IF
APPLICABLE. (BLACK).

F14 EXPOSED CEILING AND STRUCTURE TO BE PAINTED P4 (DARK NEUTRAL)

F15 EXPOSED CEILNG AND STRUCTURE TO BE PAINTED P8 (WHITE)

F16 EXPOSED STRUCTURE TO BE PAINTED P4. EXPOSED DECK TO BE PAINTED P8.

F17 NO FINISHES, THIS ROOM. SPACE TO BE FINISHED OUT AS PART OF A LATER PHASE.

F18 SEE EQUIPMENT PLANS FOR COURT STRIPING AND LOGOS

F19 EP2 TO EXTEND FROM TOP OF FINISHED FLOOR TO 15' - 4" AFF OR NEAREST FULL
COURSING ROW. P1 TO EXTEND FROM TOP OF EP2 TO BOTTOM OF DECK.

F20 -

F21 -

F22 -

1 ADDENDUM #1 -
PHASE 2B

11/13/2020

SCALE:  1/4" = 1'-0"A800-2

5 SPARTAN LOGO PATTERN

1

1

1

1
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5

1. ANY DISCREPANCIES WITHIN THE DOCUMENTS SHOULD BE BROUGHT TO THE 
ATTENTION OF CSO ARCHITECTS PRIOR TO INSTALLATION. THESE DOCUMENTS 
WILL GOVERN OVER PREVIOUS SUPPLEMENTAL DRAWINGS.

2. THE SCHEDULED MATERIALS SHALL NOT BE INSTALLED BEFORE THE 
CONTRACTORS ACTUAL COLOR SUBMITTALS HAVE BEEN APPROVED, AS 
CALLED FOR IN THE SPECIFICATIONS. IF ANY MATERIAL IS INSTALLED BEFORE 
APPROVAL, THE CONTRACTOR WILL BE RESPONCIBLE FOR ALL ERRONEOUS 
SPECIFICATIONS.

3. ALL SURFACES RECEIVING FINISHES SHALL BE PROPERLY PREPARED PER 
MANUFACTURERS SPECIFICATIONS PRIOR TO INSTALLATION.

4. FOR CHANGE IN FLOOR FINISH MATIERIAL, PROVIDE TRANSITION STRIP AT 
DOOR UNO. G.C. IS TO SUBIT COLOR SAMPLES OF RUBBER TRANSITION STRIPS 
TO ARCHITECT/DESIGNER FOR APPROVAL AND SELECTION OF COLOR.

5. WHEN FLOOR FINISHES TRANISTION AT DOOR OPENING THE TRANSITION IS TO 
BE ON CENTER OF THE DOOR UNLESS NOTED OTHERWISE.

6. SEE INTERIOR PAINT SPECIFICATIONS FOR SCHEDULE OF COATING TYPE PER 
SUBSTRATE.

7. PAINT WALLS BEFORE INSTALLING MARKER BOARDS, TACKBOARDS, ETC.

8. ALL OUTSIDE GYPSUM BOARD CORNERS ARE TO RECEIVE SURFACE MOUNTED 
CORNER GUARDS AND EXTEND FROM TOP OF WALL BASE TO 7'-0" A.F.F., 
UNLESS OTHERWISE NOTED. COLOR TO BE SELECTED FROM MFR'S FULL 
RANGE.

9. ALL WALL MOUNTED GRILLES, METAL PANELS, MISC. METALS, ETC. ARE TO BE 
PAINTED TO MATCH THE ADJACENT WALL FINISH UNLESS OTHERWISE NOTED.

10. ALL HOLLOW METALS DOORS & FRAMES ARE TO BE PAINTED P4 UNO.

11. WOOD DOORS ARE TO BE MARSHFIELD WHITE MAPLE 0-95 (CLEAR FINISH). SEE 
SPECIFICATIONS FOR ADDITIONAL INFORMATION.

12. SOLID PLASTIC TOILET PARTITIONS ARE TO BE SELECTED FROM 
MANUFACTURER'S FULL RANGE.

13. ALL CLASSROOM TACKBOARDS TO BE FORBO, TYPICAL. SEE SPECIFICATIONS 
ALONG WITH A900 SERIES SHEETS FOR ADDITIONAL INFORMATION.

14. ALL WINDOW STOOLS ARE TO BE SS1.

15. WHERE WALL TILE OCCURS, ALL OUTSIDE CORNERS AND EDGES ARE TO BE 
TRIMMED WITH SCHLUTER SYSTEMS, RONDEC-MC. FOR ADDITIONAL 
INFORMATION, SEE A600 SERIES FOR EXTENT AND A900 SERIES FOR DETAILS.

16. ALL GWB CEILINGS AND/OR BULKHEADS TO BE PAINTED CEILING WHITE UNO.

17. CUBICLE CURTAINS TO BE SELECTED FROM MANUFACTURER'S FULL RANGE.

18. ISOLATION ROOM PADDING TO BE SELECTED FROM MANUFACTURER'S 
STANDARD FULL RANGE.

19. LOCKER COLOR TO BE SELECTED FROM MANUFACTURER'S FULL RANGE.

20. GYM PADDING & BLEACHER FINISHES TO BE SELECTED FROM MFR'S FULL 
RANGE.

21. (STAGE CURTAIN COLOR TBD).

22. ALL CMU WALLS TO RECEIVE EPOXY PAINT. ASSUME 2 PAINT COLORS (EP1 AND 
EP2) AT ALL COORIDOR LOCATIONS. REFERENCE FINISH FLOOR PLANS AND 
LEGEND FOR ADDITIONAL INFORMATION. 

23. PROVIDE LEVEL 5 SMOOTH FINISH AT ALL WALLS TO RECEIVE DVW-1 
REFERENCE FINISH FLOOR PLANS.

GENERAL FINISH NOTES
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      On the basis of the general scope indicated or described, 
the trade contractors shall furnish all items required for the 
proper execution and completion of the work.

ISSUE DATE DRAWN BY CHECKED BY

119 WEST WAYNE STREET,
FORT WAYNE, IN  46802

P:  260.422.0783     www.MKMdesign.com

H
O

M
E

S
T

E
A

D
 H

IG
H

 S
C

H
O

O
L

S
O

U
T

H
W

E
S

T
 A

LL
E

N
 C

O
U

N
T

Y
 S

C
H

O
O

LS

43
10

 H
O

M
E

S
T

E
A

D
 R

O
A

D
, F

O
R

T
 W

A
Y

N
E

, I
N

 4
68

14

10/28/2020 MEB CMD

18138

A801F-2

FIRST FLOOR
FINISH PLAN -

UNIT F

A
D

D
IT

IO
N

S
 A

N
D

 R
E

N
O

V
A

T
IO

N
S

 T
O

SCALE:  1/8" = 1'-0"A801F-2

1 FIRST FLOOR FINISH PLAN UNIT F

F

E

D
G

H

I K

M

L

C B

A
N

P

U

T

S

R

Q

CS OB

J

O

KEYED FINISH NOTES

F1 NO WORK, THIS AREA, UNLESS NOTED OTHERWISE.

F2 ACOUSTICAL CURTAIN COLOR TO BE BLACK.

F3 SEE EQUIPMENT PLANS FOR WALL PADDING INFORMATION.

F4 WT4 TO EXTEND FROM TO OF FINISHED FLOOR TO 7'-0" AFF.

F5 SVT BY BASE BID. TERRAZZO BY ALTERNATE BID TO EXTENT SHOWN IN THE HATCH
REGION ON DRAWINGS. WHERE WALL TILE OCCURS, TILE WILL RUN FROM TOP OF
FINISHED FLOOR 6 FULL COURSES TO 6' -0" AFF. SEE SPECIFICATION SECTION 01 23
00 FOR SCHEDULE OF ALTERNATES.

F6 DESIGNATED FINISH TO EXTEND FULL HEIGHT OF DOUBLE VOLUME ATRIUM SPACE

F7 PATCH EXISTING TERRAZZO WHERE NEEDED.

F8 AREA TO RECEIVE TWO PAINTED ATHLETIC GRAPHICS, EACH TO HAVE 4 COLORS
AND INCLUDE SCHOOL NAME AND MASCOT

F9 FLOOR TRANSITION. SEE RESILIENT FLOOR TYPE DETAILS FOR MORE INFORMATION.

F10 EP2 TO EXTEND FROM TOP OF FINISHED FLOOR TO 12'-0" AFF OR NEAREST FULL
COURSING ROW. P1 TO EXTEND FROM TOP OF EP2 TO BOTTOM OF DECK.

F11 EXPOSED STRUCTURAL COLUMN TO BE PAINTED EP4.

F12 STAGE CURTAIN COLOR TO BE BLACK.

F13 EXPOSED CEILING AND STRUCTURE TO BE PAINTED P7 INCLUDING PIPE GRID, IF
APPLICABLE. (BLACK).

F14 EXPOSED CEILING AND STRUCTURE TO BE PAINTED P4 (DARK NEUTRAL)

F15 EXPOSED CEILNG AND STRUCTURE TO BE PAINTED P8 (WHITE)

F16 EXPOSED STRUCTURE TO BE PAINTED P4. EXPOSED DECK TO BE PAINTED P8.

F17 NO FINISHES, THIS ROOM. SPACE TO BE FINISHED OUT AS PART OF A LATER PHASE.

F18 SEE EQUIPMENT PLANS FOR COURT STRIPING AND LOGOS

F19 EP2 TO EXTEND FROM TOP OF FINISHED FLOOR TO 15' - 4" AFF OR NEAREST FULL
COURSING ROW. P1 TO EXTEND FROM TOP OF EP2 TO BOTTOM OF DECK.

F20 -

F21 -

F22 -



PDD

FIRST FLOOR
EL: 0"

GRAY BOX / LGI

A104

DANCE STUDIO

A101

7 5/8"

1 3/4"

7 5/8"

4 
1/

2"

4"

1' - 4" 1' - 4"

TWO LAYERS OF 3/4" PLYWOOD. INSTALL ROOFING FELT 
BETWEEN ALL LAYERS OF SHEET PRODUCTS TO 
PREVENT FLOOR SQUEAKS.

2X4 SLEEPERS AT 16" O.C.

FIBERGLASS SOUND INSULATION

VAPOR BARRIER

2"X4"X3/4" ISOLATION PAD - MASON 
SUPER W, 50 DURO-FASTENED (AS PER 
MANUFACTURER'S RECOMMENDATION) 
TO SLEEPER 16" O.C.

3/4" PLYRON

THREE LAYERS 1X4 SLEEPERS 16" O.C. - TOP 
AND BOTTOM LAYER OFFSET 8"

TYO LAYERS OF 1/2" PLYWOOD - STAGGER SEAMS. 
ROOFING FELT BETWEEN LAYERS AND BETWEEN 
PLYWOOD AND STRIP FLOORING.

VAPOR BARRIER

1' - 4"1' - 4"

3" X 3" X 1/8" ANGLE

2" 2"

4"

DEFLECTION BLOCK: 3 1/2" X 3 1/2" X 9/16" PLYWOOD 
SCREWS AND GLUED TO SLEEPER 16" O.C.

TYPE B FLOORINGTYPE C FLOORING

FIRST FLOOR
EL: 0"

1/4"

4 
1/

2" CONCRETE SLAB

CHANNEL POUR STOP

STEEL PLATE PLUG WELDED TO POUR STOP
(SELECT PLATE THICKNESS TO ENSURE FLUSH 
CONDITION TO STAGE FLOOR)

3/4" TEMPERED PLYRON - INSTALL WITH 1/16" GAP AROUND EACH SHEET. ATTAACH 
TO PLYWOOD WITH FLUSH-DRIVEN FLAT-HEAD SCREWS. 12" O.C. AT PERIMETER 
AND 24" O.C. IN FIELD. 

TWO LAYERS OF 3/4" PLYWOOD. INSTALL ROOFING FELT BETWEEN ALL 
LAYERS OF SHEET PRODUCTS TO PREVENT FLOOR SQUEAKS.

CONCRETE SLAB AT FLOOR DEPRESSION. REFER TO 
STRUCTURAL DETAILS.

2X4 SLEEPER AT 16" O.C.

1X4 BLOCKING
2" X 4" X 3/4" ISOLATION PAD - MASON SUPER W, 50 
DURO-FASTENED (AS PER MANUFACTURER'S 
RECOMMENDATION) TO SLEEPER, 16" O.C.

VAPOR BARRIER

FIBERGLASS SOUND INSULATION

FIRST FLOOR
EL: 0"

4"

8" 8" 8" 8" 8" 8"

3/4" PLYRON

THREE LAYERS 1X4 SLEEPERS 16" O.C. - TOP 
AND BOTTOM LAYER OFFSET 8"

TYO LAYERS OF 1/2" PLYWOOD - STAGGER SEAMS. 
ROOFING FELT BETWEEN LAYERS AND BETWEEN 
PLYWOOD AND STRIP FLOORING.

FIBERGLASS SOUND INSULATION

VAPOR BARRIER

CONCRETE SLAB

CHANNEL POUR STOP

STEEL PLATE PLUG WELDED TO POUR STOP
(SELECT PLATE THICKNESS TO ENSURE FLUSH 
CONDITION TO STAGE FLOOR)

FIRST FLOOR
EL: 0"

CONCRETE SLAB

CHANNEL POUR STOP

STEEL PLATE PLUG WELDED TO POUR STOP
(SELECT PLATE THICKNESS TO ENSURE FLUSH 
CONDITION TO STAGE FLOOR)

3/4" TEMPERED PLYRON - INSTALL WITH 1/16" GAP AROUND EACH SHEET. ATTAACH 
TO PLYWOOD WITH FLUSH-DRIVEN FLAT-HEAD SCREWS. 12" O.C. AT PERIMETER 
AND 24" O.C. IN FIELD. 

TWO LAYERS OF 3/4" PLYWOOD. INSTALL ROOFING FELT BETWEEN ALL 
LAYERS OF SHEET PRODUCTS TO PREVENT FLOOR SQUEAKS.

CONCRETE SLAB AT FLOOR DEPRESSION. REFER TO 
STRUCTURAL DETAILS.

2X4 SLEEPER AT 16" O.C.

1X4 BLOCKING
2" X 4" X 3/4" ISOLATION PAD - MASON SUPER W, 50 
DURO-FASTENED (AS PER MANUFACTURER'S 
RECOMMENDATION) TO SLEEPER, 16" O.C.

VAPOR BARRIER

FIBERGLASS SOUND INSULATION

FIRST FLOOR
EL: 0"

TWO LAYERS OF 3/4" PLYWOOD. INSTALL ROOFING FELT 
BETWEEN ALL LAYERS OF SHEET PRODUCTS TO 

PREVENT FLOOR SQUEAKS.

2X4 SLEEPERS AT 16" O.C.

FIBERGLASS SOUND INSULATION

VAPOR BARRIER

2"X4"X3/4" ISOLATION PAD - MASON SUPER W, 50 
DURO-FASTENED (AS PER MANUFACTURER'S 

RECOMMENDATION) TO SLEEPER 16" O.C.

DEFLECTION BLOCK: 3 1/2" X 3 1/2" X 9/16" PLYWOOD 
SCREWS AND GLUED TO SLEEPER 16" O.C.

3" X 3" X 1/8" ANGLE
3/4" PLYRON

FIRST FLOOR
EL: 0"

TWO LAYERS OF 3/4" PLYWOOD. INSTALL ROOFING FELT 
BETWEEN ALL LAYERS OF SHEET PRODUCTS TO 
PREVENT FLOOR SQUEAKS.

2X4 SLEEPERS AT 16" O.C.

FIBERGLASS SOUND INSULATION

VAPOR BARRIER

2"X4"X3/4" ISOLATION PAD - MASON SUPER W, 50 
DURO-FASTENED (AS PER MANUFACTURER'S 
RECOMMENDATION) TO SLEEPER 16" O.C.

DEFLECTION BLOCK: 3 1/2" X 3 1/2" X 9/16" PLYWOOD 
SCREWS AND GLUED TO SLEEPER 16" O.C.

3" X 3" X 1/8" ANGLE

3/4" PLYRON

2"

SEALED CONCRETE

CARPET TILE

JOHNSONITE REDUCER

SEALED CONCRETE

CARPET TILE

JOHNSONITE REDUCER

EPOXY RESINOUS FLOOR

CARPET TILE

JOHNSONITE REDUCER

EPOXY RESINOUS FLOOR

CARPET TILE

JOHNSONITE REDUCER

RUBBER FLOOR

SOLID VINYL TILE

JOHNSONITE ADAPTER

SOLID VINYL TILE

CARPET TILE

JOHNSONITE ADAPTER

ALUMINUM OFFSET THRESHOLD

JOHNSONITE LEVELER

RUBBER FLOOR
EXPANSION VOID

WOOD ATHLETIC 
FLOOR SYSTEM

ALUMINUM OFFSET THRESHOLD

JOHNSONITE LEVELER

SOLID VINYL TILE
EXPANSION VOID

WOOD ATHLETIC 
FLOOR SYSTEM

ALUMINUM OFFSET THRESHOLD

JOHNSONITE LEVELER

CARPET
EXPANSION VOID
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FLOOR SYSTEM
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SCALE:  1 1/2" = 1'-0"A810-2

6 FLOORING TYPES C & B - TRANSITION AT WALL

SCALE:  1 1/2" = 1'-0"A810-2

1 FLOORING TYPE A - FLUSH FLOOR TRANSITION

SCALE:  1 1/2" = 1'-0"A810-2

3 FLOORING TYPE C - FLUSH FLOOR TRANSITION

SCALE:  1 1/2" = 1'-0"A810-2

2 FLOORING TYPE B - FLUSH FLOOR TRANSITION

FINISH NOTES:

PAINT ALL FOUR (4) EDGES OF PLYRON PANELS WITH ONE (1) COAT OF BREAK-THROUGH PRIOR TO INSTALLATION, ALLOWING SUFFICIENT TIME TO DRY.
1. APPLY ONE (1) COAT OF BREAK-THROUGH PER MANUFACTURER'S RECOMMENDATION AND ALLOW TO DRY OVERNIGHT.
2. LIGHTLY SAND WITH A 220-320 GRIT SANDPAPER WHILE BEING CAREFUL NOT TO SAND THROUGH THE COATING. 
3. REMOVE ALL DUST INCLUDING DUST IN THE EXPANSION SEAMS BETWEEN PANELS. 
4. APPLY A SECOND COAT OF BREAK-THROUGH PER MANUFACTURER'S RECOMMENDATIONS. 
5. ALLOW TO CURE FOR 48 HOURS BEFORE HEAVY FOOT TRAFFIC. 
6. ALLOW TO SURE FOR SEVEN (7) DAYS PRIOR TO USER TURN OVER.

FINISH NOTES:

PAINT ALL FOUR (4) EDGES OF PLYRON PANELS WITH ONE (1) COAT OF BREAK-THROUGH PRIOR TO INSTALLATION, ALLOWING SUFFICIENT TIME TO DRY.
1. APPLY ONE (1) COAT OF BREAK-THROUGH PER MANUFACTURER'S RECOMMENDATION AND ALLOW TO DRY OVERNIGHT.
2. LIGHTLY SAND WITH A 220-320 GRIT SANDPAPER WHILE BEING CAREFUL NOT TO SAND THROUGH THE COATING. 
3. REMOVE ALL DUST INCLUDING DUST IN THE EXPANSION SEAMS BETWEEN PANELS. 
4. APPLY A SECOND COAT OF BREAK-THROUGH PER MANUFACTURER'S RECOMMENDATIONS. 
5. ALLOW TO CURE FOR 48 HOURS BEFORE HEAVY FOOT TRAFFIC. 
6. ALLOW TO SURE FOR SEVEN (7) DAYS PRIOR TO USER TURN OVER.

SCALE:  1 1/2" = 1'-0"A810-2

4 FLOORING TYPE A - TRANSITION AT RIGGING LOCK RAIL

SCALE:  1 1/2" = 1'-0"A810-2

5 FLOORING TYPE A - TRANSITION AT WALL

FINISH NOTES:

PAINT ALL FOUR (4) EDGES OF PLYRON PANELS WITH ONE (1) COAT OF BREAK-THROUGH PRIOR TO INSTALLATION, ALLOWING SUFFICIENT TIME TO DRY.
1. APPLY ONE (1) COAT OF BREAK-THROUGH PER MANUFACTURER'S RECOMMENDATION AND ALLOW TO DRY OVERNIGHT.
2. LIGHTLY SAND WITH A 220-320 GRIT SANDPAPER WHILE BEING CAREFUL NOT TO SAND THROUGH THE COATING. 
3. REMOVE ALL DUST INCLUDING DUST IN THE EXPANSION SEAMS BETWEEN PANELS. 
4. APPLY A SECOND COAT OF BREAK-THROUGH PER MANUFACTURER'S RECOMMENDATIONS. 
5. ALLOW TO CURE FOR 48 HOURS BEFORE HEAVY FOOT TRAFFIC. 
6. ALLOW TO SURE FOR SEVEN (7) DAYS PRIOR TO USER TURN OVER.
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PHASE 2B

11/13/2020

SCALE:  6" = 1'-0"A810-2

7 CARPET TO SEALED CONCRETE

SCALE:  6" = 1'-0"A810-2

8 SOLID VINYL TILE TO SEALED CONCRETE

SCALE:  6" = 1'-0"A810-2

9 CARPET TO EPOXY RESINOUS FLOOR

SCALE:  6" = 1'-0"A810-2

10 SOLID VINYL TILE TO EPOXY RESINOUS FLOOR

SCALE:  6" = 1'-0"A810-2

11 SOLID VINYL TILE TO RUBBER FLOORING

SCALE:  6" = 1'-0"A810-2

12 CARPET TO SOLID VINYL TILE

SCALE:  6" = 1'-0"A810-2

13 RUBBER TO WOOD ATHLETIC FLOORING

SCALE:  6" = 1'-0"A810-2

14 SOLID VINYL TILE TO WOOD ATHLETIC FLOOR

SCALE:  6" = 1'-0"A810-2

15 CARPET TO WOOD ATHLETIC FLOORING

1
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PHASE 2

PRECONSTRUCTION

Letters of Intent 

Mobilize Site/Foundation Crews

Rebar Shop Drawings and
Review

Structural Shop Drawings and
Review 

Release Rebar & Fabrication 

Release Structrual Steel &
Fabrication 

CONSTRUCTION

Temp. Doors Perimeter
Construction Fencing

Interior MEP Demo - Mezz.
(Door 4)

Misc. Demo

Demo Exisiting Asphalt

Demo Door 4 

Utility Locates 

Demo Door 7

Helical Installs (Unit G and H)

Helical Caps and Grade Beam

Building Pad Cut and Fill

Competition Gym (Unit E)

Excavation and Footings -
Competition Gym 

Foundation Walls -
Competition Gym 

Backfill Foundations -
Competition Gym 

Competition Gym - Erect High
Roof Framing

CMU High Walls and Stair
Towers

MEP Underground Rough Ins

Competition Gym - Slabs

Metal Studs Parapet

Brick Veneer

MEPS Overhead Rough Ins

Roofing

Windows

Exterior ACM

Bulkheads & Wall Paint

Dry-Fall Ceiling Paint

MEPS Fixtures

Athletic Equipment

Flooring

Interior Doors

Bleachers/Millwork/General
Trades

Auditorium (Unit B)

Auditorium Foundations
Excavation - Elevator Pit /
Orchestra Pit
Auditorium Foundations -
Orchestra/Elevator Pit

Waterproof Elevator Pit

Install Drain Tile 
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PHASE 2

PRECONSTRUCTION

Letters of Intent 

Mobilize Site/Foundation Crews

Rebar Shop Drawings and Review

Structural Shop Drawings and Review 

Release Rebar & Fabrication 

Release Structrual Steel & Fabrication 

CONSTRUCTION

Temp. Doors Perimeter Construction Fencing

Interior MEP Demo - Mezz. (Door 4)

Misc. Demo

Demo Exisiting Asphalt

Demo Door 4 

Utility Locates 

Demo Door 7

Helical Installs (Unit G and H)

Helical Caps and Grade Beam

Building Pad Cut and Fill

Competition Gym (Unit E)

Excavation and Footings - Competition Gym 

Foundation Walls - Competition Gym 

Backfill Foundations - Competition Gym 

Competition Gym - Erect High Roof Framing

CMU High Walls and Stair Towers

MEP Underground Rough Ins

Competition Gym - Slabs

Metal Studs Parapet

Brick Veneer

MEPS Overhead Rough Ins

Roofing

Windows

Exterior ACM

Bulkheads & Wall Paint

Dry-Fall Ceiling Paint

MEPS Fixtures

Athletic Equipment

Flooring

Interior Doors

Bleachers/Millwork/General Trades

Auditorium (Unit B)

Auditorium Foundations Excavation - Elevator Pit / Orchestra Pit

Auditorium Foundations - Orchestra/Elevator Pit

Waterproof Elevator Pit

Install Drain Tile 

PHASE 2

PRECONSTRUCTION

Letters of Intent 

Mobilize Site/Foundation Crews

Rebar Shop Drawings and Review

Structural Shop Drawings and Review 

Release Rebar & Fabrication 

Release Structrual Steel & Fabrication 

CONSTRUCTION

Temp. Doors Perimeter Construction Fencing

Interior MEP Demo - Mezz. (Door 4)

Misc. Demo

Demo Exisiting Asphalt

Demo Door 4 

Utility Locates 

Demo Door 7

Helical Installs (Unit G and H)

Helical Caps and Grade Beam

Building Pad Cut and Fill
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Excavation and Footings - Competition Gym 
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MEP Underground Rough Ins

Competition Gym - Slabs

Metal Studs Parapet

Brick Veneer

MEPS Overhead Rough Ins

Roofing

Windows

Exterior ACM

Bulkheads & Wall Paint

Dry-Fall Ceiling Paint

MEPS Fixtures

Athletic Equipment

Flooring

Interior Doors

Bleachers/Millwork/General Trades

Auditorium (Unit B)

Auditorium Foundations Excavation - Elevator Pit / Orchestra Pit

Auditorium Foundations - Orchestra/Elevator Pit

Waterproof Elevator Pit

Install Drain Tile 
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Backfill Auditorium
Foundations- Orchestra Pit/
Elevator 
Auditorium Perimeter
Foundations (P14-P32,
PX-PLL)
Auditorium Perimeter
Foundation Backfill

Auditorium Riser Footings and
Walls

Auditorium Riser Slab
Structural Steel 

Auditorium - Erect Trusses

CMU

Auditorium Riser Slab On
Deck

MEP Underground Rough Ins

Auditorium Slabs

Roofing

Brick Veneer

MEPS Overhead Rough Ins

Restrooms Metal Studs &
Drywall

Stadium Savers

Wall Painting

Exterior Metal & ACM

Dry-Fall Ceiling Paint

MEPS Fixtures

Interior Doors

Ceiling Clouds & Sound
Panels

Flooring

Millwork/Seating Railings

Unit A

Foundation Excavation - Unit A

Foundations - Unit A

Backfill Foundations - Unit A

Erect Steel - Unit A

CMU

MEP Underground Rough Ins

Slabs - Unit A

Metal Stud Parapet &
Bulkheads

Exterior ACM

Window Walls

Roofing

MEPS Overhead Rough Ins 

Painting

Ceilings

MEPS Fixtures

Flooring

Interior Doors

Gray Box Seating

Casework/Millwork/General
Trades

Unit B

15d

20d

15d

10d

5d

15d

60d

3d

10d

40d

20d

10d

25d

10d

20d

20d

30d

10d

10d

20d

15d

35d

25d

235d

10d

25d

15d

20d

20d

10d

10d

15d

20d

20d

15d

25d

25d

25d

15d

20d

10d

10d

20d

205d

2/23/2021

3/16/2021

3/29/2021

4/19/2021

5/3/2021

5/10/2021

6/1/2021

6/15/2021

6/17/2021

7/1/2021

8/4/2021

8/25/2021

9/1/2021

9/1/2021

9/1/2021

9/1/2021

9/16/2021

10/7/2021

10/21/2021

10/21/2021

11/4/2021

11/26/2021

1/24/2022

3/1/2021

3/1/2021

3/15/2021

4/5/2021

6/1/2021

6/29/2021

7/13/2021

7/28/2021

8/11/2021

9/1/2021

9/1/2021

9/1/2021

9/23/2021

9/23/2021

10/28/2021

11/18/2021

12/3/2021

12/17/2021

1/10/2022

1/10/2022

4/19/2021

3/15/2021

4/12/2021

4/16/2021

4/30/2021

5/7/2021

5/31/2021

8/24/2021

6/17/2021

6/30/2021

8/26/2021

8/31/2021

9/8/2021

10/6/2021

9/15/2021

9/29/2021

9/29/2021

10/27/2021

10/20/2021

11/3/2021

11/17/2021

11/24/2021

1/21/2022

2/25/2022

2/4/2022

3/12/2021

4/16/2021

4/23/2021

6/28/2021

7/27/2021

7/26/2021

8/10/2021

8/31/2021

9/29/2021

9/29/2021

9/22/2021

10/27/2021

10/27/2021

12/2/2021

12/9/2021

12/31/2021

12/31/2021

1/21/2022

2/4/2022

2/11/2022

2A

2A

2A

2A

2A

2A

2B

2A

2B

2A

2B

2B

2B

2B

2B

2B

2B

2B

2B

2A

2A

2A

2A

2B

2B

2A

2B

2B

2B

2B

2B

2B

2B

2B

233

243

244

253

263

283

1460

273

1490

254

1480

1520

1481

1470

2490

1500

1510

1530

1532

1540

1531

1550

1560

262

260

270

280

281

1570

1600

282

1580

1620

2500

1590

1591

1610

1640

1641

1660

1650

1661

1670

291

Backfill Auditorium Foundations- Orchestra Pit/ Elevator 

Auditorium Perimeter Foundations (P14-P32, PX-PLL)

Auditorium Perimeter Foundation Backfill

Auditorium Riser Footings and Walls

Auditorium Riser Slab Structural Steel 

Auditorium - Erect Trusses

CMU

Auditorium Riser Slab On Deck

MEP Underground Rough Ins

Auditorium Slabs

Roofing

Brick Veneer

MEPS Overhead Rough Ins

Restrooms Metal Studs & Drywall

Stadium Savers

Wall Painting

Exterior Metal & ACM

Dry-Fall Ceiling Paint

MEPS Fixtures

Interior Doors

Ceiling Clouds & Sound Panels

Flooring

Millwork/Seating Railings

Unit A

Foundation Excavation - Unit A

Foundations - Unit A

Backfill Foundations - Unit A

Erect Steel - Unit A

CMU

MEP Underground Rough Ins

Slabs - Unit A

Metal Stud Parapet & Bulkheads

Exterior ACM

Window Walls

Roofing

MEPS Overhead Rough Ins 

Painting

Ceilings

MEPS Fixtures

Flooring

Interior Doors

Gray Box Seating

Casework/Millwork/General Trades

Unit B

Backfill Auditorium Foundations- Orchestra Pit/ Elevator 

Auditorium Perimeter Foundations (P14-P32, PX-PLL)

Auditorium Perimeter Foundation Backfill

Auditorium Riser Footings and Walls

Auditorium Riser Slab Structural Steel 

Auditorium - Erect Trusses

CMU

Auditorium Riser Slab On Deck

MEP Underground Rough Ins

Auditorium Slabs

Roofing

Brick Veneer

MEPS Overhead Rough Ins

Restrooms Metal Studs & Drywall

Stadium Savers

Wall Painting

Exterior Metal & ACM

Dry-Fall Ceiling Paint

MEPS Fixtures

Interior Doors

Ceiling Clouds & Sound Panels

Flooring

Millwork/Seating Railings

Unit A

Foundation Excavation - Unit A

Foundations - Unit A

Backfill Foundations - Unit A

Erect Steel - Unit A

CMU

MEP Underground Rough Ins

Slabs - Unit A

Metal Stud Parapet & Bulkheads

Exterior ACM

Window Walls

Roofing

MEPS Overhead Rough Ins 

Painting

Ceilings

MEPS Fixtures

Flooring

Interior Doors

Gray Box Seating

Casework/Millwork/General Trades

Unit B
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Line Name Duration Start Finish Phase 
Unique task

ID

20212020 2022
November December January February March April May June July August September October November December January February March April May June July August September OctoberO N

2 16 30 14 28 11 25 8 22 8 22 5 19 3 17 31 14 28 12 26 9 23 6 20 4 18 1 15 29 13 27 10 24 7 21 7 21 4 18 2 16 30 13 27 11 25 8 22 5 19 3 17 31
1 3 5 7 9 11 13 15 17 19 21 23 25 27 29 31 33 35 37 39 41 43 45 47 49 51 53 55 57 59 61 63 65 67 69 71 73 75 77 79 81 83 85 87 89 91 93 95 97 99 101 103 105

90

91

92

93

94

95

96

97

98

99

100

101

102

103

104

105

106

107

108

109

110

111

112

113

114

115

116

117

118

119

120

121

122

123

124

125

126

127

128

129

130

131

132

133

134

Foundation Excavations - Unit
B Perimeter

Foundations - Unit B Perimeter

Backfill Foundations - Unit B
Perimeter

Erect Steel - Unit B Perimeter

CMU

Metal Stud Parapets

MEP Underground Rough Ins

Brick Veneer

Slabs - Unit B Perimeter

Roofing

Metal Stud Walls

Windows

Exterior ACM

MEPS Overhead Rough Ins

Drywall Finishing and Wall
Painting

Ceilings

Casework/Millwork/General
Trades/Lockers

MEP Fixtures

Flooring

Interior Doors

Unit H

Excavation and Foundations -
Unit H

Backfill Foundations - Unit H

Demo Existing Walls/Floors

MEP Underground Rough Ins

Slabs - Unit H

Erect Steel - Unit H

CMU

Metal Studs & Parapets

Roofing

High Windows

MEPS Overhead Rough Ins

Dry Wall Finishing & Painting

Exterior ACM

Ceilings

Casework / Locker Bases

MEPS Fixtures

Flooring

Interior Doors

Millwork/General
Trades/Lockers

Unit F

Foundation Excavation - Unit F

Foundations - Unit F

Backfill Foundations - Unit F

Erect Steel - Unit F

15d

25d

15d

20d

20d

15d

5d

15d

5d

10d

15d

20d

20d

35d

20d

15d

15d

10d

25d

15d

170d

5d

5d

10d

15d

2d

5d

20d

10d

10d

10d

30d

15d

15d

15d

20d

15d

15d

10d

25d

202d

10d

20d

15d

15d

4/19/2021

4/26/2021

5/17/2021

6/29/2021

7/28/2021

8/18/2021

8/25/2021

8/25/2021

9/1/2021

9/9/2021

9/9/2021

9/20/2021

9/23/2021

9/23/2021

10/28/2021

11/26/2021

12/3/2021

12/10/2021

12/17/2021

1/24/2022

6/1/2021

6/1/2021

6/8/2021

6/15/2021

6/29/2021

7/21/2021

7/28/2021

8/4/2021

9/1/2021

9/9/2021

9/23/2021

9/23/2021

9/23/2021

10/7/2021

10/14/2021

11/4/2021

11/18/2021

12/3/2021

12/17/2021

12/27/2021

6/8/2021

6/8/2021

6/11/2021

6/25/2021

7/19/2021

5/7/2021

5/31/2021

6/7/2021

7/27/2021

8/24/2021

9/8/2021

8/31/2021

9/15/2021

9/8/2021

9/22/2021

9/29/2021

10/15/2021

10/20/2021

11/10/2021

11/24/2021

12/16/2021

12/23/2021

12/23/2021

1/28/2022

2/11/2022

2/4/2022

6/7/2021

6/14/2021

6/28/2021

7/20/2021

7/22/2021

8/3/2021

8/31/2021

9/15/2021

9/22/2021

10/6/2021

11/3/2021

10/13/2021

10/27/2021

11/3/2021

12/2/2021

12/9/2021

12/23/2021

12/31/2021

2/4/2022

3/29/2022

6/21/2021

7/9/2021

7/16/2021

8/6/2021

2A

2A

2A

2A

2B

2B

2A

2B

2B

2B

2B

2B

2B

2B

2B

2B

2A

2A

2A

2A

2B

2B

2B

2B

2B

2B

2B

2B

2B

2B

2A

2A

2A

2A

290

300

310

1040

1680

2520

2510

1740

1060

1700

1690

1691

1730

1710

1720

1750

1780

1751

1770

1760

1320

317

319

2530

320

1070

1050

1790

1800

1810

1811

1820

1830

1840

1860

1861

1871

1880

1870

1890

1330

329

339

349

359

Foundation Excavations - Unit B Perimeter

Foundations - Unit B Perimeter

Backfill Foundations - Unit B Perimeter

Erect Steel - Unit B Perimeter

CMU

Metal Stud Parapets

MEP Underground Rough Ins

Brick Veneer

Slabs - Unit B Perimeter

Roofing

Metal Stud Walls

Windows

Exterior ACM

MEPS Overhead Rough Ins

Drywall Finishing and Wall Painting

Ceilings

Casework/Millwork/General Trades/Lockers

MEP Fixtures

Flooring

Interior Doors

Unit H

Excavation and Foundations - Unit H

Backfill Foundations - Unit H

Demo Existing Walls/Floors

MEP Underground Rough Ins

Slabs - Unit H

Erect Steel - Unit H

CMU

Metal Studs & Parapets

Roofing

High Windows

MEPS Overhead Rough Ins

Dry Wall Finishing & Painting

Exterior ACM

Ceilings

Casework / Locker Bases

MEPS Fixtures

Flooring

Interior Doors

Millwork/General Trades/Lockers

Unit F

Foundation Excavation - Unit F

Foundations - Unit F

Backfill Foundations - Unit F

Erect Steel - Unit F

Foundation Excavations - Unit B Perimeter

Foundations - Unit B Perimeter

Backfill Foundations - Unit B Perimeter

Erect Steel - Unit B Perimeter

CMU

Metal Stud Parapets

MEP Underground Rough Ins

Brick Veneer

Slabs - Unit B Perimeter

Roofing

Metal Stud Walls

Windows

Exterior ACM

MEPS Overhead Rough Ins

Drywall Finishing and Wall Painting

Ceilings

Casework/Millwork/General Trades/Lockers

MEP Fixtures

Flooring

Interior Doors

Unit H

Excavation and Foundations - Unit H

Backfill Foundations - Unit H

Demo Existing Walls/Floors

MEP Underground Rough Ins

Slabs - Unit H

Erect Steel - Unit H

CMU

Metal Studs & Parapets

Roofing

High Windows

MEPS Overhead Rough Ins

Dry Wall Finishing & Painting

Exterior ACM

Ceilings

Casework / Locker Bases

MEPS Fixtures

Flooring

Interior Doors

Millwork/General Trades/Lockers

Unit F

Foundation Excavation - Unit F

Foundations - Unit F

Backfill Foundations - Unit F

Erect Steel - Unit F
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Line Name Duration Start Finish Phase 
Unique task

ID

20212020 2022
November December January February March April May June July August September October November December January February March April May June July August September OctoberO N

2 16 30 14 28 11 25 8 22 8 22 5 19 3 17 31 14 28 12 26 9 23 6 20 4 18 1 15 29 13 27 10 24 7 21 7 21 4 18 2 16 30 13 27 11 25 8 22 5 19 3 17 31
1 3 5 7 9 11 13 15 17 19 21 23 25 27 29 31 33 35 37 39 41 43 45 47 49 51 53 55 57 59 61 63 65 67 69 71 73 75 77 79 81 83 85 87 89 91 93 95 97 99 101 103 105

135

136

137

138

139

140

141

142

143

144

145

146

147

148

149

150

151

152

153

154

155

156

157

158

159

160

161

162

163

164

165

166

167

168

169

170

171

172

173

174

175

176

177

178

179

CMU

MEP Underground Rough Ins

Brick Veneer

Slabs - Unit F

Metal Stud & Parapets

Roofing

Windows

MEPS Overhead Rough Ins

Dry Wall Finishing & Painting 

Exterior ACM

Ceilings

Casework & Locker Bases

MEPS Fixtures

Flooring

Interior Doors

Millwork/General
Trades/Lockers

Unit G

Excavation and Foundations -
Unit G Perimeter

Backfill Foundations - Unit G
Perimeter

MEP Underground Rough Ins

Erect Steel - Unit G Perimeter

Slabs - Unit G

CMU

Metal Studs & Parapets

Roofing

MEPS Overhead Rough Ins

Exterior ACM

Wall Painting and Dry-Fall
Painting

Ceilings

Athletic Equipment

MEPS Fixtures

Interior Doors

Flooring

General Trades/Bleachers

Unit D

Excavation and Footings  -
Unit D

Foundation Walls - Unit D

Backfill Foundations - Unit D

MEP Underground Rough Ins

Erect Steel - Unit D

Slabs - Unit D

CMU

Metal Studs & Parapets

Roofing

Brick Veneer

25d

15d

15d

5d

15d

15d

20d

35d

20d

20d

25d

25d

15d

25d

15d

20d

175d

5d

5d

10d

10d

5d

30d

10d

15d

25d

15d

20d

5d

10d

10d

10d

15d

15d

193d

7d

15d

5d

10d

10d

3d

25d

10d

10d

15d

8/9/2021

8/30/2021

9/14/2021

9/21/2021

9/28/2021

10/11/2021

10/25/2021

11/1/2021

11/1/2021

11/15/2021

11/30/2021

12/29/2021

1/12/2022

1/26/2022

2/24/2022

3/2/2022

6/22/2021

6/22/2021

6/25/2021

7/2/2021

7/28/2021

8/11/2021

8/18/2021

9/30/2021

10/14/2021

11/4/2021

11/4/2021

12/10/2021

1/17/2022

1/17/2022

1/24/2022

1/24/2022

1/24/2022

2/14/2022

6/29/2021

6/29/2021

7/6/2021

7/16/2021

7/23/2021

8/11/2021

8/25/2021

8/30/2021

10/5/2021

10/19/2021

11/2/2021

9/13/2021

9/20/2021

10/4/2021

9/27/2021

10/18/2021

10/29/2021

11/19/2021

12/20/2021

11/29/2021

12/13/2021

1/11/2022

2/8/2022

2/1/2022

3/1/2022

3/16/2022

3/29/2022

3/4/2022

6/28/2021

7/1/2021

7/16/2021

8/10/2021

8/17/2021

9/29/2021

10/13/2021

11/3/2021

12/9/2021

11/24/2021

1/14/2022

1/21/2022

1/28/2022

2/4/2022

2/4/2022

2/11/2022

3/4/2022

4/6/2022

7/8/2021

7/26/2021

7/22/2021

8/5/2021

8/24/2021

8/27/2021

10/4/2021

10/18/2021

11/1/2021

11/22/2021

2B

2B

2A

2B

2B

2B

2B

2B

2B

2B

2B

2B

2A

2A

2A

2A

2B

2B

2B

2B

2B

2B

2B

2B

2B

2B

2A

2A

2A

2A

2A

2B

2B

2B

2B

1900

2540

1951

369

1910

1920

1921

1930

1940

1950

1960

2550

1961

1980

1970

1990

379

314

316

326

1080

1100

2000

2010

2020

2030

2050

2040

2070

2081

2071

2080

2090

2100

1340

389

399

409

410

419

429

2110

2120

2130

2170

CMU

MEP Underground Rough Ins

Brick Veneer

Slabs - Unit F

Metal Stud & Parapets

Roofing

Windows

MEPS Overhead Rough Ins

Dry Wall Finishing & Painting 

Exterior ACM

Ceilings

Casework & Locker Bases

MEPS Fixtures

Flooring

Interior Doors

Millwork/General Trades/Lockers

Unit G

Excavation and Foundations - Unit G Perimeter

Backfill Foundations - Unit G Perimeter

MEP Underground Rough Ins

Erect Steel - Unit G Perimeter

Slabs - Unit G

CMU

Metal Studs & Parapets

Roofing

MEPS Overhead Rough Ins

Exterior ACM

Wall Painting and Dry-Fall Painting

Ceilings

Athletic Equipment

MEPS Fixtures

Interior Doors

Flooring

General Trades/Bleachers

Unit D

Excavation and Footings  - Unit D

Foundation Walls - Unit D

Backfill Foundations - Unit D

MEP Underground Rough Ins

Erect Steel - Unit D

Slabs - Unit D

CMU

Metal Studs & Parapets

Roofing

Brick Veneer

CMU

MEP Underground Rough Ins

Brick Veneer

Slabs - Unit F

Metal Stud & Parapets

Roofing

Windows

MEPS Overhead Rough Ins

Dry Wall Finishing & Painting 

Exterior ACM

Ceilings

Casework & Locker Bases

MEPS Fixtures

Flooring

Interior Doors

Millwork/General Trades/Lockers

Unit G

Excavation and Foundations - Unit G Perimeter

Backfill Foundations - Unit G Perimeter

MEP Underground Rough Ins

Erect Steel - Unit G Perimeter

Slabs - Unit G

CMU

Metal Studs & Parapets

Roofing

MEPS Overhead Rough Ins

Exterior ACM

Wall Painting and Dry-Fall Painting

Ceilings

Athletic Equipment

MEPS Fixtures

Interior Doors

Flooring

General Trades/Bleachers

Unit D

Excavation and Footings  - Unit D

Foundation Walls - Unit D

Backfill Foundations - Unit D

MEP Underground Rough Ins

Erect Steel - Unit D

Slabs - Unit D

CMU

Metal Studs & Parapets

Roofing

Brick Veneer
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Line Name Duration Start Finish Phase 
Unique task

ID

20212020 2022
November December January February March April May June July August September October November December January February March April May June July August September OctoberO N

2 16 30 14 28 11 25 8 22 8 22 5 19 3 17 31 14 28 12 26 9 23 6 20 4 18 1 15 29 13 27 10 24 7 21 7 21 4 18 2 16 30 13 27 11 25 8 22 5 19 3 17 31
1 3 5 7 9 11 13 15 17 19 21 23 25 27 29 31 33 35 37 39 41 43 45 47 49 51 53 55 57 59 61 63 65 67 69 71 73 75 77 79 81 83 85 87 89 91 93 95 97 99 101 103 105

180

181

182

183

184

185

186

187

188

189

190

191

192

193

194

195

196

197

198

199

200

201

202

203

204

205

206

207

208

209

210

211

212

213

214

215

216

217

218

219

220

221

222

223

224

MEPS Overhead Rough Ins

Exterior ACM

Wall Painting & Dry-Fall
Painting

Ceilings

MEPS Fixtures

Locker Bases/Athletic
Equipment

Flooring

Interior Doors

Casework/Millwork/General
Trades/Lockers/Bleachers

Unit C

Foundation Excavation - Unit
C

Foundations - Unit C

Backfill Foundations - Unit C

Erect Steel - Unit C

Exterior CMU

Metal Stud Parapets

MEP Underground Rough Ins

Slabs - Unit C

Roofing

Windows

Brick Veneer

Interior CMU

Exterior ACM

MEPS Overhead Rough Ins

Metal Studs/Hard Ceilings

Dry Wall Finishing & Paint

Ceilings

MEP Fixtures

Casework/Locker Bases

Flooring

Interior Doors

Millwork/General
Trades/Lockers

Elevator

Theatrical & Auditorium
Equipment

Athletic Equipment &
Scoreboards

Signage

Telecom

Cleat Building

Utility Locates 

Demo Asphalt 

PEMB Release and Fabricaion

Building Pad Cut and Fill

Foundations

Mezzanine CMU

Precast Plank

25d

20d

20d

10d

15d

10d

20d

10d

20d

257d

15d

15d

10d

25d

20d

15d

25d

7d

20d

20d

15d

25d

20d

25d

15d

30d

20d

20d

15d

20d

20d

20d

15d

35d

30d

30d

75d

266d

1d

2d

50d

10d

10d

15d

5d

11/2/2021

11/23/2021

12/8/2021

1/13/2022

1/27/2022

1/27/2022

2/10/2022

3/3/2022

3/10/2022

7/9/2021

7/9/2021

7/21/2021

8/2/2021

8/16/2021

9/21/2021

10/12/2021

10/12/2021

11/16/2021

11/2/2021

11/2/2021

12/1/2021

11/26/2021

12/22/2021

12/27/2021

1/17/2022

2/7/2022

3/21/2022

4/8/2022

5/6/2022

5/27/2022

6/10/2022

6/24/2022

1/4/2021

1/4/2021

1/4/2021

1/4/2021

1/4/2021

10/27/2020

10/27/2020 *

10/27/2020 *

11/23/2020 *

12/14/2020 *

12/29/2020

1/13/2021

2/3/2021

12/7/2021

12/21/2021

1/12/2022

1/26/2022

2/16/2022

2/9/2022

3/9/2022

3/16/2022

4/6/2022

7/21/2022

7/29/2021

8/10/2021

8/13/2021

9/20/2021

10/18/2021

11/1/2021

11/15/2021

11/24/2021

11/30/2021

11/30/2021

12/21/2021

12/31/2021

1/26/2022

2/4/2022

2/4/2022

3/18/2022

4/15/2022

5/12/2022

5/26/2022

6/23/2022

7/7/2022

7/21/2022

1/22/2021

2/19/2021

2/12/2021

2/12/2021

4/16/2021

11/10/2021

10/27/2020

10/28/2020

2/3/2021

12/28/2020

1/12/2021

2/2/2021

2/9/2021

2B

2B

2B

2B

2B

2B

2B

2A

2A

2A

2A

2A

2B

2B

2B

2B

2B

2B

2B

2B

2B

2B

2B

2B

2B

2B

2B

2B

1

1

2A

2A

2A

2140

2160

2150

2180

2181

2182

2200

2190

2210

439

311

312

313

1090

2570

2580

2560

1110

2230

2231

2270

030

2260

2240

2220

2250

2280

2590

2281

2300

2290

2310

2320

2330

2340

2350

2360

1160

1111

1120

1150

1130

1140

1142

1143

MEPS Overhead Rough Ins

Exterior ACM

Wall Painting & Dry-Fall Painting

Ceilings

MEPS Fixtures

Locker Bases/Athletic Equipment

Flooring

Interior Doors

Casework/Millwork/General Trades/Lockers/Bleachers

Unit C

Foundation Excavation - Unit C

Foundations - Unit C

Backfill Foundations - Unit C

Erect Steel - Unit C

Exterior CMU

Metal Stud Parapets

MEP Underground Rough Ins

Slabs - Unit C

Roofing

Windows

Brick Veneer

Interior CMU

Exterior ACM

MEPS Overhead Rough Ins

Metal Studs/Hard Ceilings

Dry Wall Finishing & Paint

Ceilings

MEP Fixtures

Casework/Locker Bases

Flooring

Interior Doors

Millwork/General Trades/Lockers

Elevator

Theatrical & Auditorium Equipment

Athletic Equipment & Scoreboards

Signage

Telecom

Cleat Building

Utility Locates 

Demo Asphalt 

PEMB Release and Fabricaion

Building Pad Cut and Fill

Foundations

Mezzanine CMU

Precast Plank

MEPS Overhead Rough Ins

Exterior ACM

Wall Painting & Dry-Fall Painting

Ceilings

MEPS Fixtures

Locker Bases/Athletic Equipment

Flooring

Interior Doors

Casework/Millwork/General Trades/Lockers/Bleachers

Unit C

Foundation Excavation - Unit C

Foundations - Unit C

Backfill Foundations - Unit C

Erect Steel - Unit C

Exterior CMU

Metal Stud Parapets

MEP Underground Rough Ins

Slabs - Unit C

Roofing

Windows

Brick Veneer

Interior CMU

Exterior ACM

MEPS Overhead Rough Ins

Metal Studs/Hard Ceilings

Dry Wall Finishing & Paint

Ceilings

MEP Fixtures

Casework/Locker Bases

Flooring

Interior Doors

Millwork/General Trades/Lockers

Elevator

Theatrical & Auditorium Equipment

Athletic Equipment & Scoreboards

Signage

Telecom

Cleat Building

Utility Locates 

Demo Asphalt 

PEMB Release and Fabricaion

Building Pad Cut and Fill

Foundations

Mezzanine CMU

Precast Plank
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Line Name Duration Start Finish Phase 
Unique task

ID

20212020 2022
November December January February March April May June July August September October November December January February March April May June July August September OctoberO N

2 16 30 14 28 11 25 8 22 8 22 5 19 3 17 31 14 28 12 26 9 23 6 20 4 18 1 15 29 13 27 10 24 7 21 7 21 4 18 2 16 30 13 27 11 25 8 22 5 19 3 17 31
1 3 5 7 9 11 13 15 17 19 21 23 25 27 29 31 33 35 37 39 41 43 45 47 49 51 53 55 57 59 61 63 65 67 69 71 73 75 77 79 81 83 85 87 89 91 93 95 97 99 101 103 105

225

226

227

228

229

230

231

232

233

234

235

236

237

238

239

240

Erect PEMB

Perimeter CMU/Metal Studs

MEP Underground Rough Ins

Slabs

Brick Veneer 

Interior CMU

MEP Rough Ins (Overhead & In
Wall)

Exterior Doors & Windows 

Locker Bases 

ACM & Exterior Wall Panels 

Painting

Ceilings

MEP Fixtures

Flooring

Interior Doors 

Casework/Millwork/General
Trades

30d

25d

25d

5d

50d

25d

30d

20d

15d

40d

30d

20d

20d

25d

25d

30d

2/10/2021

3/24/2021

3/24/2021

4/27/2021

4/28/2021

5/4/2021

5/4/2021

6/9/2021

6/9/2021

6/10/2021

7/7/2021

7/28/2021

8/18/2021

9/9/2021

9/30/2021

9/30/2021

3/23/2021

4/27/2021

4/27/2021

5/3/2021

7/8/2021

6/8/2021

6/15/2021

7/7/2021

6/29/2021

8/5/2021

8/17/2021

8/24/2021

9/15/2021

10/13/2021

11/3/2021

11/10/2021

2B

2A

2B

2B

2B

2B

2B

2B

1151

2370

2600

1141

2440

2610

2400

2410

2421

2430

2431

2441

2630

2432

2450

2460

Erect PEMB

Perimeter CMU/Metal Studs

MEP Underground Rough Ins

Slabs

Brick Veneer 

Interior CMU

MEP Rough Ins (Overhead & In Wall)

Exterior Doors & Windows 

Locker Bases 

ACM & Exterior Wall Panels 

Painting

Ceilings

MEP Fixtures

Flooring

Interior Doors 

Casework/Millwork/General Trades

Erect PEMB

Perimeter CMU/Metal Studs

MEP Underground Rough Ins

Slabs

Brick Veneer 

Interior CMU

MEP Rough Ins (Overhead & In Wall)

Exterior Doors & Windows 

Locker Bases 

ACM & Exterior Wall Panels 

Painting

Ceilings

MEP Fixtures

Flooring

Interior Doors 

Casework/Millwork/General Trades
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