

ADDENDUM FIVE

ROOFING AND RELATED WORK FOR:
GARY COMMUNITY SCHOOL CORPORATION
ROOF REPLACEMENT 2021 - PHASE 1

MARTINRILEY architects ▪ engineers
221 West Baker Street
Fort Wayne, Indiana 46802
260-422-7994

Commission No.: F20069
Addendum Date: 02/15/2021

Conditions: The following clarifications, amendments, additions, deletions, revisions and modifications are a part of the contract documents and change the original documents only in the manner and to the extent stated.

Copies of the Addendum shall be bound with all contract sets of drawings and specifications.

Receipt: Addendum Number Five shall be acknowledged by Bidders on their Bid Form.

CLARIFICATIONS:

Considering the impending weather (snow fall) - there is a chance Gary Community School Corporation will close tomorrow. To make sure there are no issues in bidding, Project R-3 - Bethune Early Childhood Education Center Roof Replacement bid date will be pushed to Thursday, February 18, 2021 at 12:00pm CST. Both Project R-4 - Gary Area Career Center and Project R-3 - Bethune Early Childhood Development Center will have bid openings at the same time and location.

Note: Bids are to be submitted to the main office at the northeast entrance to West Side Leadership Academy located at 900 Gerry Street, Gary, Indiana 46407.

CHANGES TO THE SPECIFICATIONS:

N/A

CHANGES TO THE DRAWINGS:

N/A

END OF ADDENDUM NUMBER FIVE

Attachments:

N/A

W:\2020 Projects\F20069 GCS Boiler Rf Repl 2020\Project Management\05-Bidding\Phase 1\Addendum Five - Phase 1\Addendum Five.docx