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THE FOLLOWING CHANGES, ADDITIONS AND CLARIFICATIONS ARE HEREBY MADE PART OF THE 
CONTRACT DOCUMENTS FOR THE ABOVE REFERENCED PROJECT AND SHALL BE TAKEN INTO 
ACCOUNT IN THE PREPARATION OF ALL PROPOSALS AND THE EXECUTION OF ALL WORK.  WORK 
SHALL CONFORM TO THE REQUIREMENTS OF THE ORIGINAL CONTRACT DOCUMENTS AND 
ADDENDA WHEREVER THEY APPLY.  
 
 
 

RECEIPT OF THIS ADDENDUM MUST BE ACKNOWLEDGED ON THE BID FORM 

 

 

 

 

CLARIFICATIONS/RESPONSES TO CONTRACTOR QUESTIONS 

CONTRACT INFORMATION AND PLANS 

This addendum is being e-mailed to you, no hard copy will be mailed.  It is imperative that you  email 
the acknowledgement to Lochmueller Group, Inc. upon receipt of this document to acknowledge 
that it has been received.  It is also important to acknowledge receipt of this Addendum on the bid 
form. 
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DATE:  August 8, 2022  

FROM:  Lochmueller Group  

  7223 Engle Road, Suite 105 

  Fort Wayne, IN  46804                                                                                     

TO:  Prospective Bidders 

RE:  ADDENDUM No. 2 to the Bidding Documents for 

  Huntington, Indiana 

  LTCP Projects 7 & 8: Northside Interceptor Sewer  

  Lochmueller Group Project No. 120-3003-02W 

 

 

This Addendum forms a part of the Contract Documents and modifies the original Bidding Documents as 

noted below.  Please acknowledge receipt of the Addendum in the space provided in the Bid Form.  Failure 

to do so may subject the Bidder to disqualification. 

 

This Addendum No. 2 consists of forty-eight (48) pages, including attachments. 

 

PROJECT MANUAL: 

1. Section 00 31 14 (BID FORM)  

REPLACE with Section 00 31 14, Rev. 2 (Attachment A). Note that there have been revisions to 

select quantities, specification sections, and line item names. 

2. Section 01 02 50 (MEASUREMENT AND PAYMENT MISCELLANEOUS)  

REPLACE with Section 01 02 50, Rev. 2 (Attachment A).  

 

PLAN SHEETS:  

1. Sheet U13  

REPLACE with revised sheet U13 dated 8/5/2022 (Attachment B). 

2. Sheet S3, S4, S6, and S7 (no revised plan sheets are being issued) 

REPLACE pavement restoration note with the following: 

Restore Pavement with 1.5” of HMA Surface 

Over 7” HMA Base over 8” #53 or 73 Stone   

3. Sheet D2  

REPLACE with revised sheet D2 dated 8/5/2022 (Attachment B). 

 

 

8/8/2022
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4. Sheet D4 (no revised plan sheet is being issued) 

REPLACE Note 2 of the Round Way Connection Detail with the following statement:  

All tapping valves and tapping sleeves shall be furnished and installed by contractor.   

5. Line D cross section sheets CS69 – CS73 

REPLACE with revised sheets CS69 – CS73 dated 8/8/2022 (Attachment B). 

 

GENERAL NOTES AND CLARIFICATIONS 

1. Minutes and the sign-in sheet for the pre-bid meeting held on August 3, 2022 are provided with 

this addendum (Attachment C). 

2. Note that some proposed structures will be lined to meet IDEM water main permit requirements. 

For a list of structures requiring lining, excluding applicable CSO structures, see the Structure Data 

Tables, sheets T9 – T12. Lining for these structures shall be paid for under Pay Item 99, Manhole 

Rehabilitation. CSO structure lining, where applicable shall be paid for under the applicable CSO 

rehabilitation pay item. 

 

BIDDER QUESTIONS:  

QUESTION 1: Does Pay Item 8, Pipe, Remove, Water include the existing water pipe that is identified to be 

abandoned? 

ANSWER 1: Pay Item 8, Pipe, Remove, Water is intended to be used when water main pipe is in direct 

conflict with the proposed interceptor or the proposed water main and is labeled on the construction plans 

as To Be Removed or TBR.  It does not include water main call out to be abandoned. Water main 

abandonment should be included in Pay Items 112-114, Water Main Existing, [Size] Pipe, Cut & Cap. 

 

QUESTION 2: Please clarify what pipe removal is to be paid under Pay Item 9 and what pipe removal is 

incidental to other items. 

ANSWER 2: Pay Item 9, Pipe, Remove, Sanitary is intended to be used when sanitary sewer pipe is in direct 

conflict with the proposed interceptor sewer, and/or labeled on the construction plans as To Be Removed 

or TBR. All other pipe removal, including storm pipe removal, shall be included with other items. 

 

QUESTION 3: Is the Pavement Removal referred to on the Demolition Plan to be paid under Pay Item 11, 

Excavation, Common?  How was the quantity for pay item 11 Excavation, Common calculated? 

ANSWER 3: Yes, pavement removal is to be paid as Excavation Common. The quantity was calculated using 

end areas from the cross sections. 

 

QUESTION 4: Is Pay Item 12, No. 2 Stone for Construction Entrances and the work shown as Details G1 & 

G2 on the Erosion Control plans? 

ANSWER 4: Pay Item 12, No. 2 Stone, is for surface restoration items G1 and G2 as shown on the erosion 

control sheets. Stone for construction entrances is to be included under Pay Item 93, Erosion Control.  
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QUESTION 5: Pay Items 19, 20, and 21 call for QC/QA-HMA, 2, 64 mixes but the Typical Sections call for 

Type B mixes.  Which is correct? 

ANSWER 5: Pay items have been revised to reflect Type B mixes.  

 

QUESTION 6: Where is Pay Item 27, PCCP, 4 in. to be utilized?  It is not shown on the plans. 

ANSWER 6: PCCP, 4 IN. is used under the brick pavers at sidewalk locations. See detail on sheet D1. Note 

that the section of brick used on Warren Street does not have the PCCP base but is set on Subgrade 

Treatment Type II (6” of Coarse Aggregate No. 53) per Addendum No. 1. 

 

QUESTION 7: Please quantify or show what work is to be included in Pay Item 79, Bricks in Pipe at WWTP, 

Remove, which is to be paid as 1 LS.  

ANSWER 7: This work is for the removal of existing bricks sealing the existing segment of 72” pipe entering 

Flow Junction Box 1 from the northeast on sheet U1. Measurement and payment for this item was 

originally provided in Section 01 02 50, Rev. 1 from Addendum 1. A photo showing the bricks to be 

removed is provided with this addendum (Attachment D). 

 

QUESTION 8: How was the quantity of pay item 92 Rock Removal calculated?  

ANSWER 8: An estimated rock elevation was obtained from the geotechnical report and this elevation was 

used in conjunction with INDOT’s standard excavation calculation methodology. Everything below the 

estimated rock elevation was assumed to be rock excavation. Rock excavation will be paid for in 

accordance with Section 31 23 18 of the Project Manual. 

 

QUESTION 9: Please clarify which pipes that are to be lined are being paid for in Pay Item 95, and which 

ones are incidental to other items.  The Pipe Lining Plan, Sheet U26 only shows 2,124 LF of the 2,750 LF 

shown in the pay item. 

ANSWER 9: Item 95 from Rev. 1 of the bid form was for “Cured-in-Place Pipe Lining.” Note that this item 

has been broken down by size and is now Pay Items 95 – 98. These line items include all pipe lining on 

sheet U26 plus lining called out of sheets U17 (at Jefferson Street) and U19 (at Byron Street). Pipe lining 

immediately adjacent to CSO structures on sheets S3, S6, and S7 are incidental to the applicable CSO 

rehabilitation items (Pay Items 65, 67, and 68 on Rev. 2 of the bid form). 

 

QUESTION 10: Please clarify which structures that are to be lined are being paid for in Pay Item 96, and 

which ones are incidental to other items. 

ANSWER 10: CSO structure lining, where applicable, falls under the lump sum cost for the applicable CSO 

rehabilitation pay item. All other structures to be lined fall under the Manhole Rehabilitation pay item. 

Note that with the revised bid sheet, Manhole Rehabilitation, which was previously Pay Item 96 is now Pay 

Item 99. For a list of structures whose lining is to be paid under Manhole Rehabilitation, see the Structure 

Data Tables, sheets T9 – T12. 
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QUESTION 11: How much pipe is to be included in Pay Items 146 and 147 for the service laterals? 

ANSWER 11: Note that with the revised bid sheet, the sanitary service lateral pay items, which were 

previously Pay Items 146 and 147 are now Pay Items 149 and 150. There is no standard length of pipe to be 

included for each service as the length needed for this work varies by location. The total cost for service 

laterals should be sufficient to cover the total length of pipe needed for all service lateral work as described 

in the measurement and payment for these items.  

 

QUESTION 12: Do all 85 sanitary service laterals require an 8” cleanout as shown on Sheet D2?  

ANSWER 12: No. Sanitary service lateral and cleanouts should be 6”. See revised cleanout detail on sheet 

D2 dated 8/5/2022 (Attachment B). 

 

QUESTION 13: How are the 10 Proposed Pipe Line Signs on Sheet D2 to be paid and what size are they? 

ANSWER 13: The pipe line signs required adjacent to the railroad will be paid under Pay Items 52 and 53 on 

Rev. 2 of the bid form (Attachment A). Note that these quantities have been updated to include these 

signs. The sign and letter sizes have been added to detail sheet D2 (Attachment B). 

 

QUESTION 14: Milling Detail on Sheet D2 shows 165#/syd HAC Surface but the CSO drawings call for 1” of 

HMA Surface.  Which is correct? 

ANSWER 14: The 165#/syd value is correct.  

 

QUESTION 15: The quantities on the Cross Sections for Line “D” are all zeros. 

ANSWER 15: Revised sheets have been issued with the quantities properly displayed (Attachment B).  

 

QUESTION 16: Are the 3 proposed Round Way Connections shown on the plans included in the plan 

quantities for tapping sleeve with valve, bends, and tees? 

ANSWER 16: Yes, the proposed round way connections shown on the plans are included in the quantities 

for tapping sleeve with valve, bends, and tees. 

 

QUESTION 17: Note 2 of the Round Way Connection Detail on Sheet D4 states “tapping sleeve and tapping 

valve 12” and small (sic.) shall be furnished and installed by owner.”  Does this note only apply to the 

Round Way Connections and not Pay Items 134, 135, 136, and 137 [previously Water Main, Tapping Sleeve 

and Valve, Various Sizes]? 

ANSWER 17: This note has been deleted. The contactor shall supply and install all tapping sleeves and 

valves. Round way connections are to be paid for through the pay items for the individual components. 

 

QUESTION 18: Please clarify what size and type of pipe is to be provided for Pay Item 154 [previously Pipe, 

Sanitary Sewer, 15 IN (C905)] because C905 pipe does not come in 15” diameter. 

ANSWER 18: This has been changed on sheet U13 to a 16” diameter pipe (Attachment B). This item is now 

Pay Item 157. 
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QUESTION 19: For the QA/QC asphalt, the contractor will be required to pull plate samples. Will the RPR be 

pulling a similar number of plate samples for testing? 

ANSWER 19: Note that the QA/QC HMA items have been revised on the bid sheet to HMA, Type B. The 

contractor will be required to perform testing in accordance with Section 402 of INDOT’s standard 

specifications. This includes Type D Certifications. 

 

QUESTION 20: Allowance amounts were pre-filled in the original bid form, but not in the revision issued 

with Addendum 1. Has there been a change to the allowances? 

ANSWER 20: No change has been made to the allowances. Revision 2 to the bid form includes the pre-filled 

allowance numbers.  

 

QUESTION 21: Is shoring required within all railroad right-of-way or just at the jack and bore? Does 

limestone qualify as shoring? 

ANSWER 21: Shoring is required by the railroad any time work is being completed within Zones 1 or 2 as 

defined in Specifications for Pipeline Occupancy of Norfolk Southern Corporation Property. This document 

is included in Appendix 4 of the Project Manual. Shoring plan preparation and approval by Norfolk Southern 

falls under Pay Item 75, Railroad – Shoring Plan and Preparation. Implementation of this plan needs to be 

included in the cost of the pipe.  

 

QUESTION 22: Can contaminated goundwater be discharged to the City’s sewer system? 

ANSWER 22: The contractor is required to develop a plan for contaminated groundwater. See the Phase II 

Environmental Site Assessment included in Appendix 3 of the Project Manual. The City will consider the 

release of groundwater into its combined sewer system if at a minimum the two factors below are 

satisfied. The City reserves the sole right to allow or not allow the discharge after review of the 

documentation and an evaluation of the amount, characteristics, or the location of the discharge.  

1. The goundwater is free and clear of the contaminants or are otherwise within allowable discharge 

limits per State, Federal, and local requirements and test results can be provided.  

2. That if flows from a rain or snow (melt) event is anticipated or occurring, that the flow, at the 

direction of the City, may be limited or stopped during those times. This could be for several hours 

or several days dependent on the flow rates within the sewer and at the wastewater treatment 

plant. 

 

QUESTION 23: Is Flowtite pipe an acceptable alternative to Hobas pipe? 

ANSWER 23: Flowtite pipe will not be accepted in lieu of Hobas pipe. 

 

QUESTION 24: Is there a list of electricians licensed to work in Huntington County?  

ANSWER 24: A list of electricians licensed in Huntington County is provided with this addendum 

(Attachment E).  
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QUESTION 25: Is the engineer’s estimate available?  

ANSWER 25: The engineer’s estimate will not be made available to bidders before the bid opening.  

 

QUESTION 26: Would the City allow PVC water main pipe for this project due to long lead times on ductile 

iron pipe?  

ANSWER 26: PVC water main will not be allowed.  

 

QUESTION 27: The plans appear to call for interior lining of proposed C900, C905, and Type 2 pipe in a 

number of places. Is this correct? 

ANSWER 27: The intent is for structure lining at these locations, not lining of the proposed pipe. No 

proposed pipes are planned to be lined. See Clarification Item 2 above for more detail.  

 

QUESTION 28: Verify that it is the intention to follow INDOT Specification Section 401 for asphalt testing.   

ANSWER 28: The referenced section of INDOT specifications for asphalt pavements has been revised to 

Section 402 (Attachment A).  

 

QUESTION 29: The itemized proposal has a total of 3,406 LF of the 4 types of curb, but the plans show over 

11,000 LF of curb. 

ANSWER 29: The quantity of Curb and Gutter, Concrete has been revised. Note that there are 5 types of 

curb, when including the Limestone Curb (Remove, Protect, Reset) pay item. 

 

 

ATTACHMENTS 

1. Attachment A: Revised Project Manual Documents  

2. Attachment B: Revised Plan Sheets  

3. Attachment C: Pre-Bid Meeting Minutes and Sign-In Sheet 

4. Attachment D: WWTP Flow Junction Box 1 Photo  

5. Attachment E: Huntington County Electricians List 

 

 

 

END OF ADDENDUM NO. 2 
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SECTION 00 31 14 

BID FORM FOR CONSTRUCTION CONTRACT 

The terms used in this Bid with initial capital letters have the meanings stated in the Instructions to Bidders, the 

General Conditions, and the Supplementary Conditions. 

ARTICLE 1—OWNER AND BIDDER 

1.01 This Bid is submitted to: CITY OF HUNTINGTON, 300 Cherry Street, Huntington, IN 46750 

1.02 The undersigned Bidder proposes and agrees, if this Bid is accepted, to enter into an Agreement with 

Owner in the form included in the Bidding Documents to perform all Work as specified or indicated in 

the Bidding Documents for the prices and within the times indicated in this Bid and in accordance with 

the other terms and conditions of the Bidding Documents. 

ARTICLE 2—ATTACHMENTS TO THIS BID 

2.01 The following documents are submitted with and made a condition of this Bid: 

A. Required Bid security; 

B. List of Proposed Subcontractors; 

C. List of Proposed Suppliers; 

D. Evidence of authority to do business in the state of the Project; or a written covenant to obtain such 

authority within the time for acceptance of Bids; 

E. Contractor’s license number as evidence of Bidder’s State Contractor’s License or a covenant by 

Bidder to obtain said license within the time for acceptance of Bids; 

F. Required Bidder Qualification Statement with supporting data; and 

G. Indiana Iran Investment Certification 

H. E-Verify Certification 

I. Form OEE-1 Certification of Non-segregated Facilities 

J. Form OEE-2 Notice to Labor Unions or Other Organizations of Workers Nondiscrimination in   

Employment  

K. Bidders List/Good Faith Effort Worksheet 

L. Indiana State Form No. 96 

M. Non-Collusion Affidavit 

N. Financial Statement for Bidders 

O. Attachment J – Certification from Contractor Related to American Iron and Steel Clause 

P. Indiana Department of Administration Contractor Pre-Qualification Certification 
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ARTICLE 3—BASIS OF BID—LUMP SUM BID AND UNIT PRICES 

3.01 Unit Price Bids 

A. The Base Bid shall be based on providing Large Diameter Pipe as Centrifugally Cast Fiberglass-

Reinforced Polymer Mortar Pipe (CCFRPM). 

B. Bidder will perform the following Work at the indicated unit prices: 

Item 

No. 
Specification Description Unit 

Estimated 

Quantity 
Bid Unit Price Bid Amount 

1 105 CONSTRUCTION ENGINEERING                                                                            LS 1   

2 110 
MOBILIZATION AND 

DEMOBILIZATION                                                                     
LS 1   

3 201 CLEARING RIGHT OF WAY                                                                               LS 1   

4 202 CURB, CONCRETE, REMOVE                                                                              LFT 11,053   

5 202 SIDEWALK CONCRETE, REMOVE                                                                           SYD 6,914   

6 202 SIGN, REMOVE                                                                                        EACH 139   

7 202 MANHOLE OR INLET, REMOVE   EACH 84   

8 202 PIPE, REMOVE, WATER LFT  3,625   

9 202 PIPE, REMOVE, SANITARY LFT  7,734   

10 202 FIRE HYDRANT ASSEMBLY, REMOVE   EACH 5   

11 203 EXCAVATION, COMMON                                                                                  CYD 18,010   

12 205 NO. 2 STONE TON 2,270   

13 207 SUBGRADE TREATMENT, TYPE II                                                                         SYS   6,320   

14 301 COMPACTED AGGREGATE NO. 53                                                                          CYD 7,864   

15 302 SUBBASE FOR PCCP                                                                                    CYD 1,057   

16 303 COMPACTED AGGREGATE NO. 53                                                                          TON   2,750   

17 304 HMA PATCHING, TYPE B                                                                                TON   15   

18 306 MILLING, ASPHALT, 1 1/2 IN.                                                                         SYD 2,006   

19 402 HMA SURFACE, TYPE B                                                                   TON   1,730   

20 402 HMA INTERMEDIATE, TYPE B                                                                   TON   2,142   

21 402 HMA BASE, TYPE B TON   3,245   

22 401 JOINT ADHESIVE, SURFACE                                                                             LFT 20,011   

23 401 JOINT ADHESIVE, INTERMEDIATE                                                                        LFT 20,011   

24 401 LIQUID ASPHALT SEALANT                                                                              LFT 20,011   

25 406 ASPHALT FOR TACK COAT                                                                               TON   15   

26 502 PCCP, 10 IN.                                                                                        SYD 4,227   

27 502 PCCP, 4 IN.                                                                                         SYD 3,075   

28 503 D-1 CONTRACTION JOINT                                                                               LFT 2,552   

29 603 FENCE, GATE, CHAIN LINK, RESET                                                           LFT 5   

30 603 FENCE, CHAIN LINK, RESET                                                           LFT 110   

31 604 SIDEWALK, CONCRETE                                                                                  SYD 2,748   

32 604 CURB RAMP, CONCRETE                                                                                 SYD 970   

33 604 DETECTABLE WARNING SURFACES                                                                         SYD 142   

34 605 CURB, CONCRETE                                                                                      LFT 837   

35 605 CURB, CONCRETE, MODIFIED                                                                            LFT 84   
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36 605 CURB AND GUTTER, CONCRETE                                                                           LFT 8,282   

37 605 
CURB AND GUTTER, CONCRETE, 

MODIFIED                                                                 
LFT 1,451   

38 610 HMA FOR APPROACHES, TYPE B                                                                          TON 1,645   

39 610 PCCP FOR APPROACHES, 6 IN.                                                                          SYD 601   

40 610 PCCP FOR APPROACHES, 9 IN.                                                                          SYD 694   

41 621 MULCHED SEEDING R SYD 16,310   

42 621 SODDING, NURSERY                                                                                    SYD 7,210   

43 621 
ARTICULATED CONCRETE BLOCK 

ON GEOTEXTILE FABRIC 
SYD 54   

44 622 
PLANT, DECIDUOUS TREE, SINGLE 

STEM, 1.25 TO 2 IN.                                                   
EACH 46   

45 622 
PLANT, DECIDUOUS TREE, SINGLE 

STEM, OVER 2 IN. TO 2.5 IN.                                           
EACH 41   

46 720 
CASTING, ADJUST TO GRADE 

(MANHOLES AND INLETS)                                                      
EACH  27   

47 720 
CASTING, WATER VALVE, ADJUST 

TO GRADE                                                               
EACH  11   

48 720 CATCH BASIN, MODIFIED                                                                               EACH  27   

49 716 
PIPE INSTALLATION, TRENCHLESS, 

66 IN.   
LFT 166   

50 716 
PIPE INSTALLATION, TRENCHLESS,  

6 IN. 
LFT 166   

51 801 MAINTAINING TRAFFIC                                                                                 LS 1   

52 802 
SIGN POST, SQUARE TYPE 1 

REINFORCED ANCHOR BASE                                                     
LFT 755   

53 802 
SIGN, SHEET, WITH LEGEND, 0.080 

IN.                                                                 
SFT 410   

54 802 
SIGN, SHEET, WITH LEGEND, 0.100 

IN.                                                                 
SFT 235   

55 802 
SIGN, SHEET, WITH LEGEND, 0.125 

IN.                                                                 
SFT 92   

56 808 

TRANSVERSE MARKING, 

THERMOPLASTIC, CROSSWALK 

LINE, WHITE, 8 IN.                                     

LFT 2,132   

57 808 
LINE, THERMOPLASTIC, SOLID, 

WHITE, 4 IN.                                                            
LFT 4,331   

58 808 
LINE, THERMOPLASTIC, SOLID, 

YELLOW, 4 IN.                                                           
LFT 1,398   

59 808 

TRANSVERSE MARKING, 

THERMOPLASTIC, STOP LINE, 

WHITE, 24 IN.                                          

LFT 393   

60 808 

PAVEMENT MESSAGE MARKING, 

THERMOPLASTIC LANE INDICATION 

ARROW                                       

EACH 5   
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61 808 
PAVEMENT MESSAGE MARKING, 

THERMOPLASTIC ONLY                                                        
EACH 3   

62 808 
PAVEMENT MESSAGE MARKING, 

THERMOPLASTIC R X R                                                       
EACH 1   

63 01 02 50 CSO 003 REHABILITATION LS 1   

64 01 02 50 CSO 009 REHABILITATION LS 1   

65 01 02 50 CSO 010 REHABILITATION LS 1   

66 01 02 50 CSO 011 REHABILITATION LS 1   

67 01 02 50 CSO 014 REHABILITATION LS 1   

68 01 02 50 CSO 015 REHABILITATION LS 1   

69 01 02 50 CSO 016 REHABILITATION LS 1 152  

70 01 02 50 
BRICK PAVERS (REMOVE, PROTECT, 

RESET) 
SYD 3,207 207  

71 01 02 50 
LIMESTONE CURB (REMOVE, 

PROTECT, RESET) 
LFT 520 590  

72 01 02 50 
RAILROAD – TRACK MONITORING 

PLAN PREPARATION 
LS 1 

  
 

73 01 02 50 RAILROAD – TRACK MONITORING LS 1    

74 01 02 50 RAILROAD – FRAC PLAN LS 1    

75 01 02 50 
RAILROAD – SHORING PLAN 

PREPARATION 
LS 1 

  
 

76 01 02 50 
RAILROAD – MONITOR AND 

OBSERVER 
ALLOWANCE 1 $275,000  

77 01 02 50 
DEWATERING FOR 

CONTAMINATED GROUNDWATER 
LS 1 

  
 

78 01 02 50 6" METER PIT EACH 1    

79 01 02 50 BRICKS IN PIPE AT WWTP, REMOVE LS 1    

80 01 20 00 SCADA ALLOWANCE 1 $46,450  

81 01 50 00 
TEMPORARY FACILITIES AND 

CONTROLS 
MONTHS 24  $  

82 26 04 00 
FIBER OPTIC TERMINATION AT THE 

WWTP ADMIN BUILDING 
LS 1    

83 26 04 00 

FIBER OPTIC TERMINATION FROM 

WWTP TO THE CABLE VAULT, “CV-

9” 

LS 1 

  

 

84 26 04 00 
CSO 003 ELECTRICAL AND FIBER 

OPTIC 
LS 1 

  
 

85 26 04 00 
CSO 009 ELECTRICAL AND FIBER 

OPTIC 
LS 1    

86 26 04 00 
CSO 010 ELECTRICAL AND FIBER 

OPTIC 
LS 1   

87 26 04 00 
CSO 011 ELECTRICAL AND FIBER 

OPTIC 
LS 1   

88 26 04 00 
CSO 013 ELECTRICAL AND FIBER 

OPTIC 
LS 1 
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89 26 04 00 
CSO 014 ELECTRICAL AND FIBER 

OPTIC 
LS 1 

 
 

90 26 04 00 
CSO 015 ELECTRICAL AND FIBER 

OPTIC 
LS 1    

91 26 04 00 CSO 016 ELECTRICAL  LS 1    

92 31 23 18 ROCK REMOVAL   CYS  15,300    

93 31 25 00 EROSION CONTROL LS 1    

94 33 01 20 
TELEVISION INSPECTION OF 

PROPOSED PIPE 
LFT 11,946    

95 33 01 30 CURED-IN-PLACE PIPE LINING, 12” LFT 74    

96 33 01 30 CURED-IN-PLACE PIPE LINING, 36” LFT 22   

97 33 01 30 CURED-IN-PLACE PIPE LINING, 42” LFT 2,028   

98 33 01 30 
CURED-IN-PLACE PIPE LINING,  

32”x 48” BRICK SEWER 
LFT 620   

99 33 01 31 MANHOLE REHABILITATION VLF 210    

100 33 05 61 MANHOLE, C4                                                                                         EACH  16    

101 33 05 61 MANHOLE, J10                                                                                        EACH  3    

102 33 05 61 MANHOLE, J4                                                                                         EACH  13    

103 33 05 61 MANHOLE, K4                                                                                         EACH  14   

104 33 05 61 MANHOLE, L4                                                                                         EACH  16   

105 33 05 61 MANHOLE, N4                                                                                         EACH  14   

106 34 05 61 
MANHOLE, 120" WITH TYPE 4 

CASTING 
EACH  1 

 
 

107 33 05 61 INLET, J10                                                                                          EACH  24   

108 33 05 61 
CONFLICT STRUCTURE (STR No. 

138) EACH 1  
 

109 33 14 13 12" LINE STOP (UNDISTRIBUTED) EACH 2   

110 33 14 13 6" LINE STOP (UNDISTRIBUTED) EACH 6   

111 33 14 13 4" LINE STOP (UNDISTRIBUTED) EACH 2   

112 33 14 13 
WATER MAIN, EXISTING, 4 IN. PIPE 

CUT & CAP 
EACH 3   

113 33 14 13 
WATER MAIN, EXISTING, 6 IN. PIPE 

CUT & CAP 
EACH 15   

114 33 14 13 
WATER MAIN, EXISTING, 12 IN. 

PIPE CUT & CAP 
EACH 2   

115 33 14 13 

3/4" WATER SERVICE 

CONNECTIONS - LONG (WITH 

METER) 

EACH 29   

116 33 14 13 

3/4" WATER SERVICE 

CONNECTIONS - SHORT (WITH 

METER) 

EACH 31   

117 33 14 13 
WATER SERVICE REPAIR 

(UNDISTRIBUTED) 
EACH 10   

118 33 14 13 
WATER MAIN, CONNECTION TO 

EXISTING 
EACH 11   
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119 33 14 13 WATER MAIN, DUCTILE IRON, 4 IN.   LFT 13   

120 33 14 13 
WATER MAIN, DUCTILE IRON, 4 IN. 

90° BEND 
EACH 1   

121 33 14 13 WATER MAIN, DUCTILE IRON, 6 IN.   LFT 3,681   

122 33 14 13 
WATER MAIN, DUCTILE IRON, 6 IN. 

X 4 IN. REDUCER 
EACH 3   

123 33 14 13 
WATER MAIN, DUCTILE IRON, 6 IN. 

11.25° BEND 
EACH 3   

124 33 14 13 
WATER MAIN, DUCTILE IRON, 6 IN. 

22.5° BEND 
EACH 3   

125 33 14 13 
WATER MAIN, DUCTILE IRON, 6 IN. 

45° BEND 
EACH 40   

126 33 14 13 
WATER MAIN, DUCTILE IRON, 6 IN. 

90° BEND 
EACH 8   

127 33 14 13 
WATER MAIN, DUCTILE IRON, 6 IN. 

X 6 IN. TEE 
EACH 6   

128 
33 14 13 

WATER MAIN, DUCTILE IRON, 12 

IN.   LFT 607 
  

129 33 14 13 
WATER MAIN, DUCTILE IRON, 12 

IN. X 6 IN. REDUCER 
EACH 2   

130 33 14 13 
WATER MAIN, DUCTILE IRON, 12 

IN, 22.5° BEND 
EACH 1   

131 33 14 13 
WATER MAIN, DUCTILE IRON, 12 

IN, 45° BEND 
EACH 5   

132 33 14 13 
WATER MAIN, DUCTILE IRON, 12 

IN, 90° BEND 
EACH 2   

133 33 14 13 
WATER MAIN, DUCTILE IRON, 12 

IN.  X 6 IN. TEE 
EACH 1   

134 33 14 13 
WATER MAIN, DUCTILE IRON, 12 

IN.  X 12 IN. TEE 
EACH 2   

135 33 14 19 
WATER MAIN, DUCTILE IRON, GATE 

VALVE 6 IN.  
EACH 11   

136 33 14 19 
WATER MAIN, DUCTILE IRON, GATE 

VALVE 12 IN.   
EACH 1   

137 33 14 19 
WATER MAIN, TAPPING SLEEVE 

WITH VALVE, 4. IN 
EACH 1   

138 33 14 19 
WATER MAIN, TAPPING SLEEVE 

WITH VALVE, 8. IN 
EACH 2   

139 33 14 19 
WATER MAIN, TAPPING SLEEVE 

WITH VALVE, 12. IN 
EACH 4   

140 33 14 19 
WATER MAIN, TAPPING SLEEVE 

WITH VALVE, 6. IN 
EACH 12   

141 33 14 19 HYDRANT ASSEMBLY WITH VALVE EACH 9   

142 33 42 00 PIPE, TYPE 2, CIRCULAR, 12 IN. LFT 1,354   

143 33 42 00 PIPE, TYPE 2, CIRCULAR, 18 IN. LFT 200   
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144 33 42 00 PIPE, TYPE 2, CIRCULAR, 24 IN. LFT 403   

145 
33 42 00 

PIPE, TYPE 2, CIRCULAR, 12 IN. 

(C900) 
LFT 336   

146 33 42 00 
PIPE, TYPE 2, CIRCULAR, 18 IN. 

(C905) 
LFT 157   

147 33 42 00 
PIPE, TYPE 2, CIRCULAR, 24 IN. 

(C905) 
LFT 357   

148 33 31 11 OUTSIDE DROP PIPE EACH 21   

149 33 31 11 
SEWER SERVICE LATERAL 

ADJUSTMENT (UNDISTRIBUTED) 
EACH 10   

150 33 31 11 
SANITARY SERVICE LATERAL 

CONNECTION 
EACH 85   

151 33 31 11 PIPE, SANITARY SEWER, 8 IN.   LFT 1,621   

152 33 31 11 PIPE, SANITARY SEWER, 18 IN.   LFT 9   

153 33 31 11 PIPE, SANITARY SEWER, 21 IN.   LFT 9   

154 33 31 11 PIPE, SANITARY SEWER, 24 IN.   LFT 22   

155 33 31 11 PIPE, SANITARY SEWER, 30 IN.   LFT 255   

156 33 31 11 PIPE, SANITARY SEWER, 48 IN.   LFT 83   

157 33 31 11 
PIPE, SANITARY SEWER, 16 IN. 

(C905) 
LFT 15   

158 33 31 11 
PIPE, SANITARY SEWER, 18 IN. 

(C905) 
LFT 21   

159 33 31 11 
PIPE, SANITARY SEWER, 30 IN. 

(C905) 
LFT 37   

160 33 31 11 
PIPE, SANITARY SEWER, CCFRPM, 

66 IN.   
LFT 166   

161 33 31 11 PIPE, SANITARY SEWER, 36 IN.   LFT 1,993   

162 33 31 11 PIPE, SANITARY SEWER, 42 IN.   LFT 52   

163 33 31 11 PIPE, SANITARY SEWER, 48 IN.   LFT 3,452   

164 33 31 11 PIPE, SANITARY SEWER, 66 IN.   LFT 2,119   

165 33 31 11 PIPE, SANITARY SEWER, 72 IN.   LFT 2,543   

Total of All Unit Price Bid Items for the Base Bid $ 

And in words: 

 

 

 

 
 

C. Bidder acknowledges that: 

1. Each Bid Unit Price includes an amount considered by Bidder to be adequate to cover 

Contractor’s overhead and profit for each separately identified item, and 

2. Estimated quantities are not guaranteed and are solely for the purpose of comparison of Bids, 

and final payment for all Unit Price Work will be based on actual quantities, determined as 

provided in the Contract Documents. 
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ARTICLE 4—MANDATORY ALTERNATE #1 

4.01 Mandatory Alternate #1:  This alternate includes the replacement of 36”-72” CCFRPM Pipe with 36”-

72” High Density Profile Wall Polyethylene Pipe (HDPE)  

Mandatory Alternate #1:   

36”-72” High Density Profile Wall Polyethylene Pipe (HDPE) Bid Amount 

Total of All Unit Price Bid Items for the Base Bid (CCFRPM)  $ 

Deduct for Base Bid Line Items 161-165  $ 

Item 

No. 
Description Unit 

Estimated 

Quantity 
Bid Unit Price 

 

161 PIPE, SAN.SEWER, HDPE, 36 IN. LFT 1,993  $ 

162 PIPE, SAN.SEWER, HDPE, 42 IN.   LFT 52  $ 

163 PIPE, SAN.SEWER, HDPE, 48 IN.   LFT 3,452  $ 

164 PIPE, SAN.SEWER, HDPE, 66 IN.   LFT 2,119  $ 

165 PIPE, SAN.SEWER, HDPE, 72 IN.   LFT 2,543  $ 

 

Total of All Unit Price Bid Items for Alternate #1 (HDPE) $ 

And in words: 

 

 

 

ARTICLE 5—MANDATORY ALTERNATE #2 

5.01 Mandatory Alternate #2:  This alternate includes the replacement of 36”-72” CCFRPM Pipe with 36”-

72” Steel Reinforced Polyethylene Pipe (SRPE) 

Mandatory Alternate #2:   

Steel Reinforced Polyethylene Pipe (SRPE) Bid Amount 

Total of All Unit Price Bid Items for the Base Bid (CCFRPM)  $ 

Deduct for Base Bid Line Items 161-165  $ 

Item 

No. 
Description Unit 

Estimated 

Quantity 
Bid Unit Price 

 

161 PIPE, SAN.SEWER, SRPE, 36 IN. LFT 1,993   

162 PIPE, SAN.SEWER, SRPE, 42 IN.   LFT 52   

163 PIPE, SAN.SEWER, SRPE, 48 IN.   LFT 3,452   

164 PIPE, SAN.SEWER, SRPE, 66 IN.   LFT 2,119   

165 PIPE, SAN.SEWER, SRPE, 72 IN.   LFT 2,543   

 

Total of All Unit Price Bid Items for Alternate #2 (SRPE) $ 

And in words: 
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ARTICLE 6—TIME OF COMPLETION 

6.01 Bidder agrees that the Work will be substantially complete and will be completed and ready for final 

payment in accordance with Paragraph 15.06 of the General Conditions on or before the dates or within 

the number of calendar days indicated in the Agreement. 

6.02 Bidder accepts the provisions of the Agreement as to liquidated damages. 

ARTICLE 7—BIDDER’S ACKNOWLEDGEMENTS: ACCEPTANCE PERIOD, INSTRUCTIONS, AND 

RECEIPT OF ADDENDA 

7.01 Bid Acceptance Period 

A. This Bid will remain subject to acceptance for 90 days after the Bid opening, or for such longer 

period of time that Bidder may agree to in writing upon request of Owner. 

7.02 Instructions to Bidders 

A. Bidder accepts all of the terms and conditions of the Instructions to Bidders, including without 

limitation those dealing with the disposition of Bid security. 

7.03 Receipt of Addenda 

A. Bidder hereby acknowledges receipt of the following Addenda: [Add rows as needed. Bidder is to 

complete table.] 

Addendum Number Addendum Date 

  

  

  

  

  

ARTICLE 8—BIDDER’S REPRESENTATIONS AND CERTIFICATIONS 

8.01 Bidder’s Representations 

A. In submitting this Bid, Bidder represents the following: 

1. Bidder has examined and carefully studied the Bidding Documents, including Addenda. 

2. Bidder has visited the Site, conducted a thorough visual examination of the Site and adjacent 

areas, and become familiar with the general, local, and Site conditions that may affect cost, 

progress, and performance of the Work. 

3. Bidder is familiar with all Laws and Regulations that may affect cost, progress, and performance 

of the Work. 

4. Bidder has carefully studied the reports of explorations and tests of subsurface conditions at or 

adjacent to the Site and the drawings of physical conditions relating to existing surface or 

subsurface structures at the Site that have been identified in the Supplementary Conditions, with 

respect to the Technical Data in such reports and drawings. 

5. Bidder has carefully studied the reports and drawings relating to Hazardous Environmental 

Conditions, if any, at or adjacent to the Site that have been identified in the Supplementary 

Conditions, with respect to Technical Data in such reports and drawings. 
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6. Bidder has considered the information known to Bidder itself; information commonly known to 

contractors doing business in the locality of the Site; information and observations obtained from 

visits to the Site; the Bidding Documents; and the Technical Data identified in the Supplementary 

Conditions or by definition, with respect to the effect of such information, observations, and 

Technical Data on (a) the cost, progress, and performance of the Work; (b) the means, methods, 

techniques, sequences, and procedures of construction to be employed by Bidder, if selected as 

Contractor; and (c) Bidder’s (Contractor’s) safety precautions and programs. 

7. Based on the information and observations referred to in the preceding paragraph, Bidder agrees 

that no further examinations, investigations, explorations, tests, studies, or data are necessary for 

the performance of the Work at the Contract Price, within the Contract Times, and in accordance 

with the other terms and conditions of the Contract. 

8. Bidder is aware of the general nature of work to be performed by Owner and others at the Site 

that relates to the Work as indicated in the Bidding Documents. 

9. Bidder has given Engineer written notice of all conflicts, errors, ambiguities, or discrepancies that 

Bidder has discovered in the Bidding Documents, and of discrepancies between Site conditions 

and the Contract Documents, and the written resolution thereof by Engineer is acceptable to 

Contractor. 

10. The Bidding Documents are generally sufficient to indicate and convey understanding of all terms 

and conditions for performance and furnishing of the Work. 

11. The submission of this Bid constitutes an incontrovertible representation by Bidder that without 

exception the Bid and all prices in the Bid are premised upon performing and furnishing the Work 

required by the Bidding Documents. 

8.02 Bidder’s Certifications 

A. The Bidder certifies the following: 

1. This Bid is genuine and not made in the interest of or on behalf of any undisclosed individual or 

entity and is not submitted in conformity with any collusive agreement or rules of any group, 

association, organization, or corporation. 

2. Bidder has not directly or indirectly induced or solicited any other Bidder to submit a false or 

sham Bid. 

3. Bidder has not solicited or induced any individual or entity to refrain from bidding. 

4. Bidder has not engaged in corrupt, fraudulent, collusive, or coercive practices in competing for 

the Contract. For the purposes of this Paragraph 8.02.A: 

a. Corrupt practice means the offering, giving, receiving, or soliciting of anything of value likely 

to influence the action of a public official in the bidding process. 

b. Fraudulent practice means an intentional misrepresentation of facts made (a) to influence the 

bidding process to the detriment of Owner, (b) to establish bid prices at artificial non-

competitive levels, or (c) to deprive Owner of the benefits of free and open competition. 

c. Collusive practice means a scheme or arrangement between two or more Bidders, with or 

without the knowledge of Owner, a purpose of which is to establish bid prices at artificial, 

non-competitive levels. 

d. Coercive practice means harming or threatening to harm, directly or indirectly, persons or 

their property to influence their participation in the bidding process or affect the execution of 

the Contract. 
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BIDDER hereby submits this Bid as set forth above: 

Bidder: 

 

(typed or printed name of organization) 

By:  

 (individual’s signature) 

Name:  

 (typed or printed) 

Title:  

 (typed or printed) 

Date:  

 (typed or printed) 

If Bidder is a corporation, a partnership, or a joint venture, attach evidence of authority to sign. 

 

Attest:  

 (individual’s signature) 

Name:  

 (typed or printed) 

Title:  

 (typed or printed) 

Date:  

 (typed or printed) 

Address for giving notices: 

  

  

  

 
Bidder’s Contact: 

Name:  

 (typed or printed) 

Title:  

 (typed or printed) 

Phone:  

Email:  

Address:  

  

  

 

Bidder’s Contractor License No.: (if applicable)  
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SECTION 01 02 50 

MEASUREMENT AND PAYMENT MISCELLANEOUS 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section Includes: 

1. CSO 0## Rehabilitation  

2. Brick Pavers (remove, protect, reset) 

3. Limestone Curb (remove, protect, reset) 

4. Railroad – Tack Monitoring Plan Preparation 

5. Railroad – Track Monitoring  

6. Railroad – Frac Plan  

7. Railroad – Shoring Plan Preparation 

8. Railroad – Flagger (Allowance) 

9. Dewatering for Contaminated Groundwater 

10. 6” Meter Pit 

11. Bricks in Pipes at WWTP, Remove 

 

1.2 UNIT PRICE – MEASUREMENT AND PAYMENT  

 

A. CSO 0## REHABILITATION (003, 009, 010, 011, 013, 014, 015, AND 016) 

1. Basis of Measurement: by Lump Sum 

2. Plan Sheets – S1 through S8 

3. Basis of Payment: For furnishing and installing complete and in place, all labor, materials, 

and equipment necessary to fully construct and place in service new CSO control 

structures.  The work shall include submittal of shop drawings signed by a professional 

engineer certified in the State of Indiana, excavation, dewatering, by-pass pumping, 

bedding and backfill, removal of existing pavement as required, restoration including 

asphalt, concrete, sod and seeding, and installation of all the above, all per plan. This shall 

include pre-cast or cast-in-place structures, check valves (where indicated on plans), water 

main relocation, cleanup, maintenance of traffic, sheeting, shoring, protection of existing 

structures, replacement of connector pipes damaged during excavation, pipe fittings, weir, 

pipe lining for pipes connecting to the CSO structure where indicated on the plans, CSO 

structure lining (where indicated on plans), castings, and appurtenances as required by the 

plan for that specific CSO. Contractor shall be responsible to supply a full, complete, and 

operational replacement.  

B. BRICK PAVERS (REMOVE, PROTECT, RESET) 

1. Basis of Measurement: by Square Yards 

2. Basis of Payment: For furnishing and installing complete and in place, all labor, materials, 

and equipment necessary to fully remove and reset brick pavers according to the plans. 

This will include documenting patterns, removing, with care, existing bricks, palletizing, 

transporting, storing, cleaning and securing existing bricks for future reuse. Resetting shall 

include all labor, materials, and equipment necessary to provide, geotextile fabric, cutting, 

adhesive, tack coat layer, bedding material, joint treatment, labor and equipment, cleanup 

as necessary. The concrete base shall be paid for under the PCCP, 4 IN pay item. 
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C. LIMESTONE CURB (REMOVE, PROTECT, RESET) 

1. Basis of Measurement: by Linear Feet 

2. Basis of Payment: For furnishing and installing complete and in place, all labor, materials, 

and equipment necessary to fully remove and reset existing limestone curb according to 

the plans. This will include removing, with care, existing a sufficient number of sections 

of limestone curbing, palletizing, transporting, storing, and securing for future reuse. 

Resetting shall include all labor, materials, and equipment necessary to provide compacted 

base for hand placing curb sections. The cost will include all cutting, removing, placing 

and cleaning curb sections. The contractor shall remove enough good and full sections of 

curb to fulfill the block of street as indicated on the plans. No reuse of sections smaller than 

24” shall be permitted.  

D. RAILROAD - TRACK MONITORING PLAN PREPARATION 

1. Basis of Measurement: by Lump Sum 

2. Basis of Payment: For preparation of a plan for track monitoring including writing a track 

monitoring plan in accordance with NSCE-8 or other Norfolk Southern regulations or 

requirements, for submission and approval of the Norfolk Southern Railroad. The 

contractor will be required to provide a track monitoring plan that includes adhesive 

targets. The contractor shall coordinate with, answer questions, and provide all documents 

and information to Norfolk Southern as required.    

E. RAILROAD – TRACK MONITORING 

1. Basis of Measurement: by Lump Sum 

2. Basis of Payment: For furnishing and installing complete and in place, all labor, materials, 

and equipment necessary to fully implement a track monitoring program as approved by 

Norfolk Southern. The contractor is required to utilize adhesive targets as a part of their 

track monitoring program. The cost shall include all costs associated with the setup, 

ongoing operation and dismantling of said monitoring system. All costs for monitoring 

shall be included in this bid item.  

F. RAILROAD – FRAC PLAN 

1. Basis of Measurement: by Lump Sum 

2. Basis of Payment: For drafting, preparation and implementing a frac out plan through 

Norfolk Southern. This plan shall be in accordance with NSCE-8 and any other Norfolk 

Southern regulations or requirements. This bid item shall include any costs to comply with 

the frac plan including labor, equipment, materials, analysis, testing, inspecting and 

management activities.  

G. RAILROAD – SHORING PLAN PREPARATION 

1. Basis of Measurement: by Lump Sum 

2. Basis of Payment: For drafting and preparation of a shoring plan approved through Norfolk 

Southern. This plan shall be in accordance with NSCE-8 and any other Norfolk Southern 

regulations or requirements. The cost of implementation of the shoring plan 

recommendations shall be included in the linear foot cost of the pipe. The contractor is 

responsible for the cost of both the plan and implementation of the shoring. 

H. RAILROAD – MONITOR AND OBSERVER (ALLOWANCE) 

1. Basis of Measurement: by Dollars 

2. Basis of Payment: For use by the City for costs of Norfolk Southern personnel to be present 

during construction activities on and within the railroad right of way. Fees for those 
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individuals will be paid directly from this bid item. Any remaining fees shall be returned 

to the City of Huntington and will be done so in the form of a change order.    

I. DEWATERING FOR CONTAMINATED GROUNDWATER  

1. Basis of Measurement: by Lump Sum 

2. Basis of Payment: For drafting, preparation, and implementation of a dewatering 

management plan to address potential contamination of groundwater per the Phase II 

Environmental Site Assessment. The cost of implementation of all other dewatering shall 

be included in the linear foot cost of the pipe.   

 

J. 6” METER PIT 

1. Basis of Measurement: by Each 

2. Basis of Payment: For furnishing and installing complete and in place, all labor, materials, 

and equipment necessary to fully construct and place in service a new pre-cast or cast-in-

place water meter pit as detailed on the plans. The work shall include submittal of shop 

drawings signed by a professional engineer certified in the State of Indiana, excavation, 

dewatering, by-pass pumping, bedding and backfill, removal of existing pavement as 

required, restoration including asphalt, concrete, sod and seeding, and installation of all the 

above, all per plan. This shall include pre-cast or cast-in-place structures, aluminum hatch, 

sump, grouting of the pit floor, steps, installation of the 6” meter, which will be supplied 

by others, sheeting, shoring, protection of existing structures, flexible boot connections, 

furnishing and installing gate valves within the structure, and other appurtenances as 

required by the plan for the meter pit. 

K. BRICKS IN PIPE AT WWTP, REMOVE 

1. Basis of Measurement: by Lump Sum 

2. Basis of Payment: For all labor, equipment, and material necessary to remove the existing 

bricks within the existing 72” pipe within Flow junction box at the wastewater treatment 

plant (WWTP). The work shall include all removal, scaffolding, disposal, lifting, cleaning, 

bypass pumping, dewatering, sanding, grinding, grouting, repairing and general demolition 

of all bricks to allow free flow of wastewater to enter the WWTP.  

 

 

END OF SECTION 01 02 50 



 

 

 

 

 

 

 

 

 

 

ATTACHMENT B: REVISED PLAN SHEETS 
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UTILITY PLAN & PROFILE

H: 1" = 20' - V: 1" = 10'

120-3003-02W

Know what's below.
before you dig.Call

R

ELECTRICAL NOTES:

1. New conduits, one filled and one spare, for fiber optic cables shall be installed
in same trench with new CSO pipe where practical. Contractor shall be
responsible for trenching any segment of conduit(s) which leave main CSO
pipe trench. This includes conduit connection to cable vaults and any other
reason. Backfill and restoration by contractor per sewer installation details.

2. Furnish and install single mode, 48-strand, loose tube, gel-free cable in one of
the fiber optic conduits; Corning #048EUL-T4601DFN or approved equal.

STATE OFPROFESSIONAL  ENGIN
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INDIA NA

No. PE11011797
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IN  WENGER
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S#

Soil Boring

Rock Sounding

Prop. Sanitary Service

Prop. Water Service with Meter

SAN

W

Feet
0 20 40

Addendum No.    07/27/22 TNM

Added Prop. Sanitary Laterals

Added Prop. Sanitary Laterals

1

1
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1 1
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Addendum No.    08/05/22 TNM2

Revised Pipe Type 1
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NOT TO SCALE

DEW
 

Erin Wenger, P.E., CFM

STATE OFPROFESSIONAL  ENGIN
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R

INDIA NA

No. PE11011797
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PROPOSED PIPE LINE SIGN DETAIL
NTS

RAILROAD WITH PROPOSED LONGITUDINAL PIPELINE
TYPICAL CROSS SECTION

SCALE: 1" = 10'

NOTE:
1. BEDDING SURFACE SHALL BE BROUGHT TO GRADE PER PLAN/PROFILE DRAWINGS, AND

ALL SUBGRADE SURFACES PREPARED FOR PLACEMENT OF MATS SHALL BE SMOOTH AND
FREE OF ALL ROCKS, STICKS, ROOTS, OTHER PROTRUSIONS, OR DEBRIS OF ANY KIND.

2. FLEXAMAT ROLLS CAN BE MANUFACTURED UP TO 16' WIDE AND 100' LONG. IT IS 
RECOMMENDED TO USE THE LARGEST MATS POSSIBLE TO REDUCE OVERLAP AND 
ABUTMENT SEAMS.

3. CONSULT THE MANUFACTURER FOR A LAYOUT OF THE PIPELINE ARMORING

LEADING ENDING EDGES OF
CHANNEL TO BE TRENCHED 4 ROWS OF

BLOCKS. BACKFILL WITH COHESIVE SOIL

CHANNEL ARMORING
PROFILE VIEW

FLEXAMAT - PIPELINE ARMORING

PIPELINE ARMORING IN CHANNEL
SECTION VIEW

TRENCH OUTSIDE EDGE OF
MAT 3 BLOCKS INTO
SUBGRADE. BACKFILL WITH
COHESIVE SOIL

FLEXAMAT

ORDINARY HIGH
WATER MARK

GEOTEXTILE FABRIC

0.
42

'6" 6"

PIPE BEDDING

Profile Exist. Road

165#/syd. No.11 HAC SURFACE

Mill Asphalt Pavement  (1 1/2") Proposed
Asphalt Section

MILLING DETAIL

34" OR 36" O.D.      
      

24" I.D
.

PRECAST CONCRETE
ADJUSTING RING

NOMINAL 1/2" BUTYL RUBBER
BASE EXTRUDABLE PREFORMED
GASKET MATERIAL (TYP.)

PRECAST CONCRETE
ADJUSTING RING

NOMINAL 1/2" BUTYL RUBBER
BASE EXTRUDABLE PREFORMED
GASKET MATERIAL (TYP.)

ADJUSTING RING

SECTION

PLAN VIEW

GASKET DETAIL

SECTION GASKET DETAIL

- OR - - OR -

SANITARY SEWER BENCH
SLOPE:  1/2" PER FOOT

STANDARD MANHOLE BENCHES

NEENAH R-1713-B-SP OR EAST
JORDAN MODEL 1022-1AGSMD
(WITH SELF-SEALING APPLICATION)

"SELF-SEALING"
APPLICATION

MACHINED BEARING SURFACE

2 CONCEALED
PICKHOLES,

TYPE "F"

STANDARD SEWER MANHOLE
FRAME AND CASTING

(TYPE 4)

(DEPENDENT UPON O.D.
OF RING SECTION IN USE)

SECTION "A-A"
NOT TO SCALE

22 3/4"

A

A

VA
RI

ES

2"X4" TAP LOCATION STAKE

BULKHEAD PLACED AT R/W

R/W OR EASEMENT LINE

LONG RADIUS BEND

6" SERVICE

45° BEND

12"

24
"

COMPACTED AGGREGATE
6" MINIMUM ALL AROUND

TEE OR WYE

TO UNDISTURBED EARTH

3"

TEE OR WYE

6" SERVICE

MAX.
1/4"

12"

2"X4" TAP LOCATION STAKE

BULKHEAD PLACED AT R/W

R/W OR EASEMENT LINE

PIPE

INSERT A TEE OR
EQUAL, PER
MANUFACTURER'S
RECOMMENDATIONS

1/4"
MAX

FLOW4" C.I. OR P.V.C.

4" SPIGOT 6" SPIGOT

FLOW

NOTE: EACH COUPLING TO HAVE TWO
302 STAINLESS STEEL ADJUSTABLE BANDA

4" to 6" FURNCO

3' MIN. - 5' MAX.

Wall

6" E.S.C.P.
TO COLLECTION SEWER

FURNCO OR APPROVED EQUALTAP CONNECTION DETAIL
(Deep Connection to Pipe 18" or Less,

Greater than 10' Deep)

VA
RI

ES

24
"

TAP CONNECTION DETAIL
(Shallow Connection to Pipe 18" or Less,

10' Deep or Less)

TAP CONNECTION DETAIL
(Connections to Pipe Greater Than 18")

6"X6"X6" WYE

(MECHANICAL COMPACTION)
GRANULAR BACKFILL

6" AND CASTING SUPPORT
GROUT AROUND PIPE

CASTING SUPPORT

STD. CLEANOUT CASTING

10
"

13
"

15
"

20
"

1"

11
-1 4"

8"

3 4" 1-
1 2"

HEAVY DUTY WEIGHT 95 LBS.
OR APPROVED EQUAL.

6"
8"

6"

STANDARD CLEANOUT DETAIL
WITH CASTING

FLEXAMAT PIPE OUTER
DIAMETER

GEOTEXTILE FABRIC
PIPE BEDDING

Centerline of Combined
Sewer Pipe

Owner: City of Huntington
Address: 20 Hitzfield Street,

Huntington, IN 46750
Phone#: (260)-358-2313

Pressure: Gravity
Cover: (See Table)

Pipe Contains Sanitary Sewage

PROPOSED PIPE LINE
COVER DETAILS

Station Cover (ft)
149+71 "H" 7.6
153+81 "H" 3.2
158+80 "H" 5.9
163+80 "H" 7.6
11+59 "LR" 7.6
10+43 "RR" 4.0
11+19 "RR" 5.9
14+75 "U" 4.5
19+75 "U" 12.1
24+75 "U" 11.7

Addendum No.    08/05/22 TNM2

2'

2'

NOTE:
1. SHEET SIGN THICKNESS = 0.080"
2. LETTERING HEIGHT = 1.0"

2

2
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PRE-BID MEETING 

MINUTES 

 

CITY OF HUNTINGTON 

 LTCP PROJECT 7 & 8 – NORTHSIDE INTERCEPTOR SEWER 

 

Date:  August 3, 2022 

Time:  10:00 a.m. EST 

Location: City Council Chambers 

  Third Floor  

300 Cherry Street  

  Huntington, IN 46750  

 

• Sign-In – Sign in sheet is attached and incorporated to these minutes. 

 

• Introductions – Those in attendance were provided an opportunity to introduce themselves followed 

by those virtually on Microsoft Teams. 

 

• Project Introduction, Purpose, and Comments – Anthony Goodnight, Lochmueller Group   

o Project 7 & 8 is a part of the City’s Long Term Control Plan. The LTCP is mandated by the 

Clean Water Act and the City currently has a State Judicial Agreement to address combined 

sewer overflows.  

 

• Scope of Work  

o Installation of ≈8,100LFT of 36” to 72” interceptor sewer from WWTP to Division & 

Canfield Streets 

o 72” Jack and Bore of Norfolk Southern Railroad (66” Carrier Pipe) 

o New sanitary sewer, including new service taps 

o Pipe & manhole lining of existing interceptor sewer from connection to Lafontaine Street 

o Substantial Rock Excavation  

o Watermain Replacement, including new service taps, transfer existing meters 

o Sidewalk Replacement (Brick and Concrete) 

o Curb Replacement 

o Limestone Curb remove and replace  

o Roadway reconstruction (Asphalt and Concrete) 

o ADA curb ramp replacement  

o Fiber Optic Installation  

o CSO Structure work (CSO’s 003, 009, 010, 011, 013, 014, 015, & 016) 

o New inline check valve installation (CSO’s 009, 011, 014, & 015) 

o New Meter vault at WWTP  

o Tree removal and replacement   
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• SRF Project - All SRF guidelines shall be met 

o Make sure to include all SRF documents in the bid  

 

• Bid Form 

o Unit Price Bid 

o Allowances – I/C and RR monitor and observer 

o Mandatory Alternates  

▪ Pipe Materials  

• Base Bid – CCFRPM 

• Mandatory Alternate #1 - HDPE 

• Mandatory Alternate #2 – SPRE 

o City reserves right to accept, or reject, any bid for any reason  

 

• Project Completion:  

o Substantial Completion – 540 days  

o Final Completion – 600 days  

 

• Davis Bacon Wage Rate Apply 

o Rates will be issued last Friday 8/12 before bid date 8/15  

  

• Plans (Digital or Printed) can be purchased from: 

o Eastern Engineering  

o http://distribution.easternengineering.com  

o A plan holders list can be found on that same website.  

 

• Plans are available for review at:  

1. Lochmueller Group, 7223 Engle Road, Suite 105, Fort Wayne, IN 46804 

2. City Building, Engineering Department, 300 Cherry Street, Huntington, IN 46750 

• Norfolk Southern Railroad  

o Follow Specification of Pipeline Occupancy of Norfolk Southern Corporation Property 

(NSCE-8). Included as an appendix of the contract documents  

o Contractor will be required to submit the following: 

▪ Frac-Out plan 

▪ Shoring Plan (required when within Zone 1 or 2)  

▪ Track Monitoring  

o Once Jack and bore enters Zone 1, 2, or 3 bore must be performed on a 24-hour per day 

basis, without stoppage, until complete.  

o Norfolk Southern requires a monitor and observer for work within their right of way.  

o Scheduling of the work will be up to Contractor; however the monitor and observer is 

http://distribution.easternengineering.com/
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paid daily Monday through Saturday no matter if there is work or not. Interceptor 

construction shall be done as expeditiously as possible.  

 

• Permitting  

o IDEM Wastewater Construction Permit – Approved  

o IDEM Drinking Water Construction Permit – Approved (Contractor to provide 10-day 

notice before starting construction on water main) 

o Norfolk Southern License – Approved 

o IDEM 401- Approved 

o USACOE 404 - Approved  

o Section 106 Memorandum of Agreement – In signature phase   

o CSGP – Submitted July 19, 2022 

o Electrical Permits – Electrician must be licensed within Huntington County and pull local 

permits. Permit fees will be waived.   

• A question was asked about the possibility of getting a list of electricians that are 

licensed within Huntington County. A list of those electricians will be included in 

Addendum #2. 

 

• Maintenance of Traffic  

o Detour for work along SR5/US224 

o Hitzfield Street access to Clark’s Scrapyard and WWTP must be maintained at all 

possible. 

o Maintain Access to Scott Enterprises at 204 North Lafontaine (northwest corner of State 

Street and Lafontaine Street.  

o Maintain access to people’s homes as best as possible.  

 

• Fiber Optics  

o Fiber Optic installation includes new conduit, fiber, HDD of the railroad with 6” casing.  

o Connections will be made at each CSO with exceptions for 003 and 016  

 

• Easements  

o Two easements were acquired  

▪ Clark’s Scrapyard and Scott Enterprises. Temporary and Permanent easements 

are hatched on the plans. 

o Any additional entry onto private property will be done through a right of entry obtained 

by the City or RPR 

 

• Included Documents   

o Phase I – Feasibility Geotechnical Evaluation Report, March 18, 2021 

o Phase II – Geotechnical Evaluation Report, October 11, 2021 

o Phase II - Environmental Site Assessment, February 10, 2022 
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o Norfolk Southern NSCE-8 – Specifications for Pipeline Occupancy 

o CenterPoint Energy – Relocation plan for WWTP to Tipton Street 

o Integrity Control and Automation SCADA Quote with scope 

 

• Rock Excavation  

o Geotechnical Evaluation included rock hardness testing 

o Contractors are welcome to complete their own hardness testing during bidding. Please 

coordinate with Lochmueller Group 

o Blasting is NOT allowed.  

 

• Dewatering 

o Include in Bid items  

o Phase II Environmental Site Assessment  

 

• Milestones  

A. Parts of the Work must be substantially completed on or before the following Milestone(s): 

Milestone 1: WWTP to State St & Lafontaine St. 120 days 

Milestone 2: State St & Lafontaine St. to Lafontaine St. & Tipton 
St. 

90 days 

Milestone 3: Tipton from Lafontaine St. to Jefferson St. 150 days 

Milestone 4: Tipton from Jefferson St. to End of Project 150 days 

Milestone 5A: Each CSO Structure manhole (pre-cast) 14 days 

Milestone 5B: Each CSO Structure manhole (cast-in-place) 21 days 

Milestone 6: Each CSO Structure’s Equipment, Electrical, Fiber 30 days 

Milestone 7: Fiber Optic Routing from Lafontaine St. to First St. 90 days 

B.  Milestones 1, 2, 3, & 4 - Days shall be defined as the time pavement is removed, until intermediate 

pavement is completed. 

C. Milestones 5 & 6 - Days for CSO Structures shall be defined as the time pavement is removed 

until the road is opened for traffic. Any work that is incidental to the CSO structure including 

equipment, fiber optic or electrical installation must be completed within the 30 days from time 

pavement is removed.  

1. Milestone 5A and 5B – The Contractor is responsible to determine if each structure is pre-

cast or cast-in-place based on the field conditions. For pre-cast structures the road can 

only remain closed for 14 days. If cast-in-place is determined, then contractor shall have 

21 days to complete road work.   

D. Milestone 7 – Days shall be defined as the time land disturbance begins until restoration is 

complete for the installation of fiber optic not covered under other milestones. 

• Events  

o Heritage Days – second week of June each year 

o Christmas in the City – Thanksgiving weekend each year 



 

Pre-Bid Meeting Minutes 

City of Huntington  

Project 7 & 8 – Northside Interceptor Sewer   5 
 

• Resident Inspection:  

o A trailer is required and is needed for RPR. Please see requirements in specifications. 

• Liquidated Damages  

o Substantial Completion - $2,500/day  

o Final Completion - $2,500/day 

o Milestone 1 - $4,000/day 

o Milestone 2-7 - $1,000/day 

• Work Hours 

o Monday – Friday – 7:00a.m. to 5:30p.m. 

o Saturday – Scheduled and approved by owner 

o Sunday – Emergencies only, with exception for Railroad Jack and Bore  

• Insurance Requirements  

o General, Automobile, Umbrella 

o Unmanned Aerial Vehicle Insurance, if a UAV will be used  

o Railroad Protective Liability 

o Additional Insured – City of Huntington, Lochmueller Group, Norfolk Southern Railroad 

(the correct subsidiaries will be provided to winning bidder) 

• Reminder: 

o Acknowledge all Addendums in the Bid Form 

o The Bids must be submitted on the Bid Forms provided   

o Submit all required documents  

 

• Site Visit: Contact: Adam Cuttriss – 260-356-1400 x 2021  

 

• Bid Hold – 90 Days 

 

• Anticipated Notice of Award: November 7, 2022  

 

• Bid Submission:  Bid package must be delivered no later than 3:30 p. m. (Local time) on Monday, 

August 15, 2022 at the City Building, 300 Cherry Street, Huntington, IN, 46750. Should be 

delivered to Clerk-Treasurer office, 2nd floor.  

 

• Bid Opening Location: City Building-City Council Chambers, Third Floor, 300 Cherry Street, 

Huntington, IN, 46750 

 

• Addendums:  

o Through Eastern Engineering. Please Email Acknowledgement Receipts to 

agoodnight@lochgroup.com 

mailto:agoodnight@lochgroup.com
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▪ It was mentioned that only 2 acknowledgements had been returned at the time of 

the pre-bid meeting.  

o Questions may be submitted to Lochmueller Group by email (Lochmueller Group, Inc., 

Contact Anthony Goodnight at email: agoodnight@lochgroup.com)   

o No verbal questions or comments will be taken or addressed.   

o Last day to submit questions:  August 10, 2022 @ 2:00p.m.    

o Current Addendums  

▪ Addendum #1 – Issued on July 27, 2022. Included an updated Bid Sheet (Rev. 1), 

several updated spec sections, and new/updated plan sheets G2, U13, E1, E18, and 

E19A. 

o Future Addendums 

▪ Meeting Minutes, Sign-in Sheet 

▪ Davis-Bacon Wage Scale (will try to get it out by 2:00p.m. on August 12, 2022) 

 

• Coordination with Project 9: Retention Treatment Basin Disinfection 

o James S. Jackson, General Contractor   

o Estimated start September 2022 

o New water main  

o Construction traffic & access 

 

• Questions – Questions are addressed within Addendum #2 

 

 

Engineer: 

Lochmueller Group 

7223 Engle Road, Suite 105  

Fort Wayne, IN 46804   

Project Manager: Anthony Goodnight 

   Email: agoodnight@lochgroup.com  

   Phone: 260.519.2823 

Project Engineer: Erin Wenger, PE, CFM 

   Email: ewenger@lochgroup.com 

   Phone: 260.494.3052 

mailto:agoodnight@lochgroup.com
mailto:ewenger@lochgroup.com
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SIGN IN SHEET 

 

CITY OF HUNTINGTON 

LTCP PROJECTS 7 & 8: NORTHSIDE SEWER INTERCEPTOR  

PRE-BID MEETING  

 

Date:  August 3, 2022  

 

Time:  10:00 a.m. EST 

 

Venue:   City Council Chambers, Third Floor, 300 Cherry Street, Huntington, IN 46750  

 

Name Company Phone Number E-Mail Address 

Anthony Goodnight, 

Project Manager 
Lochmueller Group (260)519-2823 agoodnight@lochgroup.com 

Erin Wenger, PE, CFM 

Project Engineer 
Lochmueller Group (260)494-3052  ewenger@lochgroup.com  

Adam Cuttriss,  

Owner 
City of Huntington (260)356-1400 Adam.cuttriss@huntington.in.us 

Annette Carroll,  

Owner 
City of Huntington (260)356-1400 Annette.carroll@huntington.in.us  

Mike Silver Atlas Excavating (765)429-4800 mikes@atlasexcavating.com  

Joe McIntosh Sunbelt Rentals (317)428-7206 Joe.mcintosh@sunbeltrentals.com  
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Name Company Phone Number E-Mail Address 

Jeremy Schaeffer Mersino Dewatering (219)214-3216 Jeremy.schaeffer@mersino.com  

Ron Weston Rangeline Tapping (231)499-6808 rweston@rangeline.com  

Tom Johnson E & B Paving (260)450-6034 Tom.johnson@ebpaving.com 

Tom Coath ICA (765)776-1697 Tom.coath@icamidwest.com  

Larry Pegan  P.E.I. (260)356-2801 larry@peganelectric.com  

Patrick Dunigan II 

(virtual) 
Dunigan Bros. Inc.  (517)416-9064 patrick@duniganbros.com  

Steve Kuechle 

(virtual) 
S.J. Louis Construction, Inc. (320)253-9291 stevek@sjlouis.com  
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Expiration Date

01-02-23

01-06-22

31-01-23

26-01-23

10-09-22

01-10-22

20-09-22

06-11-17

01-06-22

01-10-22

01-10-21

07-02-23

28-02-22

19-06-22

23-04-13

01-10-21

15-07-22

15-11-22

19-04-22

01-11-22

07-02-23

01-05-22

01-01-23

31-07-22

01-09-22

22-03-23

31-12-22

01-10-22

24-10-22

26-01-21

01-01-22

31-12-20

01-11-22

21-11-22

27-04-22

18-06-22

01-04-23

01-10-22

21-06-22

25-08-21

Permit Auth

Ideal Suburban Homes is authorized to pull permits. Colonial Homes 

is authorized to pull

Paul Augspurger is authorized to pull permits.

NEED A CURRENT C OF I

Renee Nott, Bill James, Rita James and Chris James are authorized to 

pull permits.Richard Rider, Gregory Fry, Matthew Rider, Phil Fry and Lynette 

Rider-Holloway, Elaine Rider

David P. Colbart, Keith E. Bungard, & Mark A. Oberley are 

authorized to pull.Candace Doolittle is authorized to pull permit under his license.

Name

Adam Slater

Anthony Baker

Anthony J Maloney

Anthony Raber

Attention: Tim Kiser

Bart Weldon

Bill Fairfield

Bill Richardson

Brad Miller

Bradley Korporal

Brent Davis

Chad Carver

Chad Lothamer

Chad Whetstone

Charles M. Henry

Charles W. Smith

Chris Gielow

Chris James

Chris Lortie

Christopher Guy

Brian H. Carroll

Brian Weller

Brian Young

Bruce A. Holmes

Bruce F. Dian

Bruce L. Raber

Bruce Wray

Bryan Law

Carl Burman

Daniel Scheiber

David D. Colbart

David Doolittle

David Edwards

Christopher Hanke

Christopher Leas

Colter J. Wehr

Craig A. Simon

Daniel Hoagland

Daniel J Kierpaul

Daniel J Lapadot

Daniel L. Lepley

Daniel Parker

License 

Expiration

Insurance Co Policy Number

2022 The DeHayes Group CPP1005188

2022 Lupke Rice Insurance EPP0537851

2022 Riordan & Scully Insurance 5099220975

2022 Les Gerber Insurance Q252621281

2022 Insurance One Agency LC PLM6072886627

2022 MARSH USA IC GL 6042969862

2022 Imel Insurance Agency, Inc. BOP1002100

2022 Insurance Services CWP4180225

2022 Lupke Rice Insurance EPP 0537851

2022 Needs current insurance information

2022 Marsh USA Inc GL 7015289851

2022 Marsh USA, Inc. GL 4025755083

2022 Insurance Trustees LLC CWP5733947

2022 State Farm 94-FH-4761-0

2022 Insurance Services S  207773-00

2022 Insurance Management Assoc. 20 SBM ZT3282

2022 State Farm Insurance 94-FJ-5845-5

2022 Federated Mutual Insurance Company 6155944

2022 Lockton Companies ATN1925462598

2022 State Farm 94-FJ-5788-3

2022 USI Southwest GL6862455

2022 Insurance Trustees LLC CWP5733947

2022 Federated Mutual Insurance Company 0762487

2022 ISU Stewart, Brimner & Company S2460452

2022 Needs current insurance information

2022 ONI Risk Partners S1910138

2022 Huntington Insurance, Inc BKS59232239

2022 Federated Mutual Insurance Company 9178299

2022 Federated Mutual Insurance Co. 6059178

2022 SourceOne Group 6643367

2022 Hupe Insurance Services CPP6202522

2022 Excel Insurance Services SCP98089

2022 Insurance Management Group EPP0517218

2022 Federated Mutual Insurance Co. 6059178

2022 Tripp & Associates Insurance Agency CPP2820809

2022 The DeHayes Group CPA8955078

2022 Stewart, Brimner & Lear 60445513

2022 Kramer Insurance Q301821394

2022 Insurance Services S 2025268

2022 Marsh USA, Inc. GL 2095783234

2022 Berner & Company, Inc. 09457741

2022 ONI Risk Partners EPP0460466
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Expiration Date Permit Auth NameLicense 

Expiration

Insurance Co Policy Number

01-02-23

31-03-21

01-06-22

01-03-23

06-02-19

26-03-22

22-12-22

20-01-20

01-07-22

02-07-22

01-04-22

23-09-21

15-10-22

13-11-22

01-03-23

01-01-23

07-10-22

01-04-23

08-02-22

01-10-22

01-11-18

22-03-22

01-08-22

12-04-22

01-04-22

01-11-22

01-01-22

22-03-22

11-06-22

15-06-20

15-11-21

01-06-22

01-10-22

Damion Frisby,Stacy Hatfield,David Petry,Adam Slater,David 

Tierney,Gary Tipsord,Rudy Jansen

Dan Votaw (Pres), Mike Votaw (VP), Tom Votaw, Dave Beard, Paul 

Cruz are authorized to pull

Nelson N. Sabaj is authorized to pull permits.

Richard Brown, Scott Neukum and Glen Pyle are authorized to pull 

permits.

Thomas Hertel is authorized to pull permits

CANNOT WORK OFF OF JIM JULIANS LICENSE AT ALL!

Only Richard Rider, Gregory Fry, Matthew Rider, Phil Fry & 

Lynnette Rider-Holloway, Elaine

Jason Kilgus is allowed to pull permits

Richard Rider, Gregory Fry, Matthew Rider and Phil Fry are 

authorized to pull.

Dan Votaw (Pres), Mike Votaw (VP), Tom Votaw, Dave Beard, 

Larry Gerdeman, and Paul Cruz

David Korte

David McBride

David Sitko

David Spake

David W. Ferguson

Donald W. Faulkner

Donald W. Wendel

Douglas Smith

Douglas Steinacker

Duane Worman

Dustin Bussard

Eric Gibbons

Gabe Ritter

Gary Heckman

Dean Gerbers

Dennis A. Norman

Dennis Schlie

Dennis Sheets

Dennis Young

Don Baughman

Donald Harsha

Donald Shively

Donald Teusch

Henry Smith

Jack Dunifon

James Blackburn

James Burke

James Childers

James Curless

James Miller

Gary Johnson

Gary R. Rider

Gary Stauffer

Gordon Liechty

Greg Blaugh

Greg T. Christman

Gregory D. Driver

Gregory Fry

Gregory Sprunger

2022 The DeHayes Group CPP1005188

2022 The David Spear Agency 09404705

2022 Hylant - Fort Wayne TRA9758003

2022 Ball Group, Inc. 0000920875

2022 Star Insurance CL0208740

2022 AE Wegmann Agency, Inc. 09496146-08

2022 Amstutz & Nix Insurance Agent S2417376-00

2022 Insurance Management Group ECP0296195

2022 MJ Insurance, Inc. CPP2021504

2022 Federated Mutual Insurance Company 6049066

2022 MJ Insurance CPP1386845

2022 Bixler Insurance, Inc. S 2240493

2022 Needs current insurance information-Does Ins per job

2022 Federal Mutual Insurance Co 9187559

2022 Hughes Insurance Group BOP1002542

2022 MJ Insurance DTCO 1J981443TIL17

2022 Insurance Management Group EPP0496169

2022 The DeHayes Group 5X59522

2022 Gibson Insurance Group CPP100043024

2022 Tripp Insurance 7298024

2022

2022 ISU Stewart, Brimner, Peters & Co. 6606678

2022 Needs current insurance information

2022 Needs current insurance information

2022 Federated mutual Insurance Co 9178299

2022 Colligan & Company, Inc. 161269H

2022 Hoch Insurance Agency INC CPP6244749

2022 Elliot Insurance Inc BOP 005001084

2022 State Farm 94-FJ-6165-3F

2022 The Nulty Agency Inc 6D14583

2022 Federated Mutual Insurance Company 9178299

2022 Needs current insurance information

2022 Bixler Insurance, Inc S 2278987

2022 SourceOne Group LLC BKS57772903

2022 The David Spear Agency 05170209014159

2022

2022 Hylant - Fort Wayne TRA9758003

2022 Need current insurance information

2022 Source One Group 710001018478
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Expiration Date Permit Auth NameLicense 

Expiration

Insurance Co Policy Number

01-06-22

03-08-22

03-08-22

12-04-22

01-01-22

20-07-22

09-09-22

21-03-23

01-04-22

01-03-22

01-05-22

01-11-22

01-01-23

30-01-22

22-03-21

01-03-22

01-03-23

01-06-22

01-10-22

25-08-21

01-10-21

01-09-22

22-06-22

23-09-21

12-10-22

15-06-22

20-04-22

14-03-22

19-01-23

01-05-22

09-03-22

15-07-22

01-06-22

14-03-20

01-06-22

18-01-22

Dan Votaw (Pres.), Mike Votaw (VP), Tom Votaw, Dave Beard, 

Larry Gerdeman, Paul Cruz, Jeff

is authorized to pull permits on Jareds behalf.

Jamie Connelly, Eric Miller, Robbin Spade are authorized to pull 

permitsGordon Liechty gave approval for Jason to pull permits

No authorization to pull!!!!

Dan Votaw (Pres.), Mike Votaw (VP), Tom Votaw, Dave Beard, 

Larry Gerdeman, & Paul Cruz

Matt is authorized to pull permits.

No authoriztion to pull!!!!

Hunter Wells

Dana Biggs are authorized to pull permits

James Ottjes

James Strater

Jerry Kempf

Jerry Rooney

John Elpers II

John Lupacchino

John R. Fredericks

Johnathon Bingley

Johnny Riling

Jon Huston

Jonathan Hermann

James Yarger

Jamie Connelly

Jared Bradley

Jason Kilgus

Jeff L. Hambrock

Jeffrey L. Pottenger

Jeffrey R. Bokel

Jeffrey Vinall

Jeremy Yoder

Levi Biggs

Malvern Bender

Mark Rethlake

Martin Doak

Marvin J. Layne

Mathew Sheehan

Matt Smith

Matthew Buskirk

Matthew Lynch

Jonathan Heyerly

Jonathan Kissinger

Joseph E. Christman

Joseph Kipfer

Joshua Webster

Kenneth Kortenber

Larry Hoover

Larry Lambert

Larry Pegan

2022 Federated Mutual Insurance Company CANCELLED INSURANCE

2022 Hyant - Fort Wayne TRA9758003

2022 Needs current insurance information

2022 ISU Stewart , Brimner, Peters & Co 3330400270

2022 ISU Stewart , Brimner, Peters & Co 3330400270

2022 Hoch Insurance Agency CPP6244749

2022 The DeHayes Group CPA9265942

2022 M.J. Schuetz Agency 60374492

2022 Hoch Insurance Agency, Inc. 09005194

2022 Erie Insurance Q392151005

2022 Downing Insurance Services, LLC 5000100931

2022 McGowan Insurance Group, Inc. BLS (20) 58632961

2022 Federated Mutual Insurance Company 0762487

2022 USI Southwest GL6862455

2022 MJ Insurance Inc GL2106998

2022 Insurance Management 09722952-15

2022 See other Rider Electric license holders for insurance 

information.2022 AssuredPartners of Ohio DT-CO-6C811003-PHX-20

2022 McGriff Insurance Services S2199533

2022 Hylant - Fort Wayne TRA9758003

2022 Bixler Insurance CPP6233449

2022 ONI Risk Partners EPP0460466

2022 Marsh, USA GL 2095785243

2022 Chittick Insurance 106486H

2022 John Cole Insurance Agency 94-CO-X053-1F

2022 Bixler Insurance, Inc. S 2240493

2022 Inguard 60397389

2022 Gilbert's Risk Solutions DTCO1D306367COF21

2022 Myers & Hayden Insurance Q28 2021918

2022 Norris Insurance Agency 7251919-0

2022 Kemner lott Benz 6672822

2022 Federated Mutual Insurance Company 0762487

2022 Nautllus Insurance Company NN1234107

2022 1st Source Insurance 4D37323

2022 Hyant - Fort Wayne TRA9758003

2022 Myers & Hayden Insurance Q391450895

2022 Federated Mutual Insurance Company 6100675

2022 Willsey Agency Inc. 09190031
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Expiration Date Permit Auth NameLicense 

Expiration

Insurance Co Policy Number

22-03-21

01-12-22

15-06-21

01-06-22

01-05-24

01-04-22

01-04-19

22-12-22

19-06-21

25-10-22

25-10-22

01-07-22

20-10-22

13-01-22

22-03-22

01-06-22

31-12-22

30-09-22

27-07-22

01-10-22

01-03-23

15-02-23

29-08-21

27-10-22

01-06-22

02-01-15

10-01-23

10-08-22

01-01-22

01-10-22

25-10-22

01-10-22

01-04-22

02-01-15

09-09-22

14-03-20

25-02-23

Richard Rider, Gregory Fry, Matthew Rider and Phil Fry are 

authorized to pull permits.

John Shimp is authorized to pull electrical permits on Ron's behalf.

Dan Votaw (Pres.), Mike Votaw (VP), Tom Votaw, Dave Beard, 

Larry Gerdeman, & Paul Cruz

He is authorized to pull permits under Dennis A. Norman's license.

Ryan Kreider is allowed to pull permits

Matt Smith, Denise Smith, Rich Burns and Patrick Klerner are 

authorized to pull permits

DO NOT ALLOW ROCKY HULL TO PULL PERMITS ON HIS 

BEHALF!! Jeff Holzinger & Luke Foster

Ideal Suburban Homes has authorization to pull permits.

Richard Rider, Gregory Fry, Matthew Rider and Phil Fry are 

authorized to pull

Paul Augspurger

Paul M. Rorick

Phil Rorick

Philip W. Rowe

Randall D Durham

Rex A. Kline

Richard Rider

Robert L. Leslie, Jr.

Robert Sparks

Matthew Rider

Melton, John

Michael A. Collins

Michael D. Wohlford

Michael H. Votaw

Michael P. Ellett

Michael Rowe

Mike D. Murley

Nelson Sabaj

Sean Omlor

Shane Fishbaugh

Stanley Koenemann

Stephen McFall

Steven Arnold

Steven Guingrich

Stuart Stier

Theodore Sgro

Thomas Anton

Roger Runyon

Ron Anderson

Ron Crawley

Ron Kenworthy

Ronald A. Keys

Ryan Rentschler

Ryan Shipman

Samuel Berry

Scott Bancroft

Tim Fulton

Tim Overmyer

Tim Smith

Timothy Foster

2022 ISU S 2025278

2022

2022 Gibson Insurance Agency Inc CPP20992140602

2022 State Farm 94-FJ-4709-6

2022 Hyant - Fort Wayne TRA9758003

2022 Ruese Insurance Agency EPP0136483

2022 Gibson Insurance Group CPP100043024

2022 Gibson Insurance Group CPP0018339

2022 Amstutz & Nix Insurance Agency S2417376-00

2022 Insurance Services S2077723

2022 Federated Mutual Insurance Company 6165099

2022 Federated Mutual Insurance Company 6165099

2022 ISU Stewart, Brimner, Peters & Co. 33.309947-50

2022 Schultheis Insurance Ag A055343

2022 Thorne Insurance Agency BOP1002971

2022 Federated Mutual Insurance Co 9178299

2022 Hyant - Fort Wayne TRA9758003

2022 Needs current insurance information

2022 Insurance Office of America, Inc. ACPGLDO30317498881

2022 State Farm 94-FJ-9989-3

2022 Terry Larson Insurance 003162640P

2022 State Farm 94-FF6190-0

2022 Marsh USA Inc GL 7015289851

2022 Braman Insurance Services CO-6P489909

2022 Wilkinson Insurance Q26 1521337

2022 Indiana Farm Bureau Insurance CPP814459503

2022 Dan Berry Insurance Agency 2176796

2022 Hyant - Fort Wayne TRA9758003

2022 Indiana Farm Bureau PCP 151112714

2022 Indiana Farm Bureau BOP8213142

2022 Cook Insurance Agency Inc 6D23986

2022 ISU Stewart, Brimner, Peters & Co S2416386

2022 Marsh USA, Inc. GL 4025756461

2022 Federated Mutual Insurance Companny 6112220

2022 Marsh USA GL 2095786635

2022 Arthur J. Gallagher Risk Management Services, Inc. MWZY 30714817

2022 Farm Bureau Insurance PCD 1511127

2022 Jennings Insurance Agency, Inc. 09521288

2022 Myers & Hayden Insurance Q391450895

2022 EPCO Insurance 00CL 86539
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Expiration Date Permit Auth NameLicense 

Expiration

Insurance Co Policy Number

01-04-22

02-07-22

31-12-21

01-04-24

01-06-22

31-12-22

24-03-23

01-01-23

15-09-22

Alissa Hart, Robert Cano -2.18.2021

Brandon Deiters and Jarrod Lemon are authorized to pull permits on 

his behalf.

Timothy Young

Todd E. Leamon

Todd Searles

Todd Volling

Travis W. Smith

Tyler Crismore

Wilbur R. Vandall, Jr.

William Chlystun

William Towler

Timothy Rhoades2022 MJ Insurance CPP1386845

2022 Federated Mutual Insurance Company 6049066

2022 State Farm Insurance 94-FJ-6630-0

2022 Jordan Klopfenstein/State Farm 94-EF-S830-0

2022 STAR Insurance- Huntington Office ENP0436054

2022 Mangold Insurance, Inc. 60447547

2022 Federated Mutual Insurance Co. 6116390

2022

2022 SourceOne Group LLC B023844

2022 Arthur J. Gallagher Risk Management Services, Inc. CPP21072610401
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