



## **Addendum No. 1**

**June 17, 2024**

### **Fort Wayne Community Schools**

#### **RFP#101778: Construction Manager as Constructor (CMc) Services for Miscellaneous Improvements for Bill C. Anthis Building (Anthis), Grile Administration (Grile), and Wendy Y. Robinson Family and Community Engagement Center (FACE)**

---

Documents issued June 11, 2024 for **Request for Construction Manager as Constructor (CMc) for Miscellaneous Improvements for Bill C. Anthis Building (Anthis), Grile Administration (Grile), and Wendy Y. Robinson Family and Community Engagement Center (FACE)** are hereby revised as indicated.

#### **ITEM 1. SECTION 00005: MILESTONE SCHEDULE AND CONSTRUCTION COST**

##### **Part 1 – Milestone Schedule**

Add Site Visitation Hours for Anthis, Grile, and FACE

- i. June 19, 2024 7:00 am – 2:30 pm
  - a. Anthis will have a whole building power outage starting at 6:30 am.
  - b. Grile will have flooring refinishing in the main lobby restricting access into the building from 9:30 am – 12 noon
  - c. Contact Custodial Manager Brian Mast (260) 410-5091 when at the building. He will contact the custodian onsite to provide access.

All other provisions of this Request for Proposals remain unchanged.

**END OF ADDENDUM NO. 1**