

Owner: ADI Charter Schools, Inc.
Indianapolis, IN

Project Number: L'Acquis # 11323

Project Name: Technology Infrastructure
Padua Academy Renovations
Located at St. Anthony Parish
349 North Warman Avenue
Indianapolis, IN 46222

ISSUED FROM: L'ACQUIS CONSULTING ENGINEERS
9229 Delegates Row, Suite 550
Indianapolis, Indiana 46240

ISSUE DATE: 2/2/2012

BID DATE: March 1, 2012

This Addendum No. 1 to the drawings and specification shall supplement, amend, and become a part of the bidding documents, plans, and specifications. All bids and construction contracts shall be based on these modifications to the original contract documents.

PART 1. - BIDDING AND CONTRACT DOCUMENTS

- 1.01** Replace bid documents in total with new documents dated February 1, 2012, attached.
- 1.02** Revise bid date to March 1, 2012 at 2:00 PM as noted in revised specifications.

PART 2. - SPECIFICATIONS

- 2.01** Initial issuance of project specifications dated February 1, 2012 as part of this addendum, attached.

PART 3. - DRAWINGS

- 3.01** Initial issuance of project drawings dated February 1, 2012 as part of this addendum, attached.

L'Acquis Number: 11323


Addendum #1

ATTACHMENTS:

1. Entire Project Manual.
2. Entire Drawing Set.
3. Prebid Meeting Minutes.
4. Prebid Sign in sheet.



CERTIFIED BY:



Barry K. Simpson, P.E.
Registered P.E. No. 19700197
State of Indiana

MEETING REPORT

PROJECT NAME: Padua Technology Infrastructure
PROJECT NO.: L'Acquis # 11323
LOCATION: ADI Charter Schools, Inc.
1400 N. Meridian St.
Indianapolis, IN
PREPARED BY: Barry K. Simpson, PE
PARTICIPANTS: See attached meeting sign-in sheet.

MEETING DATE: January 30, 2012
MEETING TIME: 10:00 AM
REPORT DATE: February 2, 2012

SUMMARY:

1. Contract documents are being completed and will be posted on-line later this week as Addendum #1.
2. The bid date will be revised in Addendum #1 to allow for the required 28 days of bidding without any substantive changes to the documents.
3. Wireless Access Point locations are indicated on the documents. One per classroom is required, no exceptions.
4. There are 26 Students approximately per room for a total of approximately 160 Students in the building.
5. No outdoor WAP's.
6. Gymnasium has two WAP's.
7. An optional walk through of the existing building is scheduled for Wednesday February 8, 2012 starting at 4:00 PM at the project site.
8. There are no visitor LAN's for guest usage.
9. Substantial completion of the construction / renovation project is scheduled prior to the start of this project. Review drawings for notations regarding locations of hard ceilings and acoustic tile ceilings. Conduit, cable tray, sleeves and boxes will be existing at the time this work commences. (Clarification of question in meeting.)
10. WAP specifications have been issued in Addendum #1.
11. Grounding & Bonding will be performed by the others.

End of Meeting Report.

L'Acquis Number: 11041

Prebid Meeting Sign-in Sheet
January 30, 2012
10:00 AM

Name	Company	E-Mail	Voice	Fax
1. BARRY SIMPSON	L'ACQUIS	dsimpson@lacquis.com	317-706-2075	317-706-2076
2. Justin Braun	Padua Academy	jbrown@paduaacademyindy.org	317-690-9212	317-455-1413
3. PAUL NEUKAM	SITELISE	PAUL@SITEWISESYSTEMS.COM	812-631-2374	1413
4. Anna Kyskire	ThinkTank	akyskire@thinktankcity.com	219-736-2667	219-755-0014
5. Aaron McLaughlin	Think Tank	amclaughlin@thinktankcity.com	219-736-2667	219-755-0014
6. John Meachum	Network Solutions Inc.	johnm@NSI1.com	317-489-5423	317-876-1982
7. Kyle Morris	Network Solutions, Inc.	Kyle.Morris@nsi1.com		
8. CHRIS REYNOLDS	NETWORK SOLUTIONS, INC	CHRISR@NSI1.COM	(317) 489-5311	(317) 489-5321
9. Eric Atkins	Archdiocese of Indianapolis	eatkins@archindy.org	(317) 236-1400	
10.				
11. Terry Armstrong	Fairchild Communications	tarstrong@fairchildcommunications.com		(317) 576-9115
12. JIM DOUGHEY	HUSTON ELECTRIC	JIMD@HUSTON-ELECTRIC.COM		765 457-9132V
13.				
14.				
15.				
16.				
17.				
18.				
19.				
20.				